Concession Number: [to add]

27 November 2025: Draft Short-Term (Construction) Lease/Licence

Concession Document (Lease and Licence)

Concession Number: [to add]

THIS CONCESSION is made this day of
PARTIES:

Minister of Conservation (the Minister)
Westpower Limited (the Concessionaire)
Name (the Guarantor) delete if not required
BACKGROUND

A. The Department of Conservation (Department) Te Papa Atawhai is responsible for managing and
promoting conservation of the natural and historic heritage of New Zealand on behalf of, and for the

benefit of, present and future New Zealanders.
B. The Department is under the control of the Minister.

C. The carrying out of these functions may result in the Minister granting concessions to carry out

activities on public conservation land.
D. The Minister administers public conservation lands described in Schedule 1 as the Land.

E. Westpower has proposed to construct, operate and maintain the Waitaha Hydro Scheme

(Scheme).

F. Westpower has applied for concessions under the Fast-track Approvals Act 2024 in relation to the

Scheme.

G. A concession granted under the Fast-track Approvals Act 2024 has the same force and effect for its
duration, and according to its terms and conditions, as it if were granted under the Conservation

Act 1987, except that section 17A of the Conservation Act 1987 does not apply.

H. This concession under the Fast-track Approvals Act 2024 in relation to the Scheme gives effects to

the decision to grant, including the conditions, by an Expert Panel on [add date].

I The Concessionaire wishes to carry out the Concession Activity on the Land subject to the terms

and conditions of this Concession.
J. The parties wish to record the terms and conditions of this Concession.
OPERATIVE PARTS

K. The Minister grants, and Westpower accepts, a LEASE over the Lease Land, and a LICENCE over
the Licence Land, to carry out the Concession Activity, subject to the terms and conditions

contained in this Concession, including its Schedules.
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SIGNED on behalf of the Minister of
Conservation by [insert name and title of
delegate] acting under delegated
authority

inthe presence of:

Witness Signature
Witness Name:

Witness Occupation:
Witness Address:

OR

If decision maker is signing by way of
electronic signature, use this option

[INSERT DIGITAL SIGNATURE]

SIGNED on behalf of the Minister of
Conservation by [insert name and title of

delegate] acting under delegated authority

inthe presence of:

[INSERT DIGITAL SIGNATURE]

Witness Signature

SIGNED for [insert name of Company] Limited by:
Director
Name

AND

SIGNED for [insert name of Company] Limited by:
Director
Name
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If there is a Guarantor select one only of the
following execution clauses and delete the other
four - if no Guarantor delete the whole box

Guarantor

1. Individual

SIGNED by [insert name of Concessionaire if an
individual]

inthe presence of:

Witness Signature

Witness Name:

Witness Occupation:

Witness Address:




SCHEDULE 1
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1.

Land

(clause 1)

Lease Land
As outlined on Maps [x] - [x] and the table in Schedule 4 being:

Physical Description/Common Name: Conservation Area - Waitaha

Forest
Land Status: Stewardship Land
Area: [TBC]

Legal Description: Part of the land described as Part Reserve 1672
and Section 1 Survey Office Plan 12094

Map Reference: [TBC]

Licence Land
As outlined on Maps [x] — [x] and the table in Schedule 4 being:

Physical Description/Common Name: Conservation Area — Waitaha

Forest
Land Status: Stewardship Land
Area: [TBC]

Legal Description: Part of the land described as Part Reserve 1672
and Section 1 Survey Office Plan 12094

Concession Activity

Construction of the Waitaha Hydro Scheme, including:

(clause 2) e access for construction purposes, including laydown areas,
commissioning, and preparation for commencement of
generation;

e all activities set out in Schedule 4; and
3. Term 15 years commencing on the date of granting. execution-ofthis
(clause 4)
4. Renewal(s) Nil
(clause 4)
5. Final Expiry Date 15 years from the date of commencementbﬁuﬁeﬁﬁ’reﬁarﬁef

(clause 4)

Commented [Al1]: DOC considers that all activities
should be described and captured via the bullet points
above.

Commented [AI2]: Not necessary. Applicant should be
able to commence works within 2 years. If retained,
would be better placed in conditions.




Concession Number: [to add]

actionstnder thisconcession: Commented [AI3]: Not necessary - see clause 18 of

Schedule 2 for terms relating to termination - not

relevant here.

6. Concession Fee [TBC]
(clause 5)
7. Environmental Monitoring Notrequired
Contribution
(clause 10)
8. Community Services Notrequired
Contribution
(clause 7)
9. Total paymentsto be made | [TBC]
per annum
(clause 5)
10. Total payment instalment(s)| [TBC]
(clause 5)
11. Concession Fee Payment [TBC]
Date(s)
(clause 5)
12. Penalty Interest Rate Double the current Official Cash Rate (OCR).
(clause 5) See Reserve Bank of New Zealand website
13. Concession Fee Review Three (3) yearly on the anniversary (and for the duration) of this
Date(s) Concession.
(clause 6)
14. Insurance Public Liability Insurance for general indemnity for an amount no less
(To be obtained by than [$TEC].
Concessionaire) Subject to review on each Concession Fee Review.
(clause 13)
15. Health and Safety Audited Safety Plan: Not required
(clause 14)
16. Concessionaire Not Required

Identification fctatise-32)

Commented [BF4]: Schedule 2 condition deleted so

this reference is not required
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17.

Addresses for Notices

(clause 25)

The Minister’s addressis:

Physical address:
Department of Conservation
265 Princes Street

Dunedin 9016

Permissionsteam email address XXX Permissions Team

Postal address:

Department of Conservation
Att: National Transaction Centre
PO Box 5244

Dunedin 9054

Phone: (03) 477 0677

Email: transactioncentre@doc.govt.nz

The Concessionaire’s address is:
146 Tainui Street

PO Box 375

Greymouth

Phone: [add]

Email: [add]

18.

Guarantee

(clause 30)

Required / Not required (delete as appropriate)
Guarantor Name

The Guarantor’s address is:

NB: Use street address Guarantor address
Phone:

Email:

19.

Special Conditions

(clause 35)

See Schedule 3



mailto:transactioncentre@doc.govt.nz
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20.

Bond

TBC

Note: the clause references are to the clauses in Schedule 2.
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SCHEDULE 2 - STANDARD TERMS AND CONDITIONS OF LEASE AND LICENCE

1.1

1.2

1.3

1.4

1.5

2.1

Interpretation

In this Document, unless the context otherwise requires:

Application documentation means the substantive application submitted by Westpower Limited on
8 August 2025 under the Fast-track Approvals Act 2024 (FTAA) including as amended through the FTAA

or any subsequent statutory process.

Concessionaire includes a reference to a person acting under this Concession with the permission
(including implied permission) of the Concessionaire as if the Concession has been granted to that

person as well as the Concessionaire.

Expert Panel means the panel appointed to make the Concession decision under the Fast-track
Approvals Act 2024.

Land means together the Lease Land and Licence Land.
Lease Land means the Land described as Lease Land in Item 1 of Schedule 1.
Licence Land means the Land described as Licence Land in Item 1 of Schedule 1.

Waitaha Hydro Scheme means a run-of-river hydro-electricity generation scheme along the Waitaha
River, generally including Headworks at the top of Morgan Gorge (comprising low weir and intake
structure), tunnels and turbines, and a tailrace discharging into the Waitaha mainstream in the vicinity
of the confluence of Alpha Creek, as well as an access road and transmission line, and any related or
ancillary structures, to be constructed by the Concessionaire in accordance with the Application

documents.

The Concessionaire is responsible for the acts and omissions of its employees, contractors, agents,
clients and invitees (excluding other members of the public accessing the Land). The Concessionaire is
liable under this Concession for any breach of the terms of the Concession by its employees,
contractors, agents, clients and invitees (excluding other members of the public accessing the Land),

as if the breach had been committed by the Concessionaire.

Where this Concession requires the Minister to exercise a discretion or give any approval or provides
for any other actions by the Minister, then the Minister must act reasonably and within a reasonable
time. When a consent is required under this Concession such consent must not be unreasonably
withheld.

Where this Concession provides for approvals, directions, reports and consents to be given by one
party to the other, those approvals, directions, reports and consents must be given by notice in writing

and clause 25is to apply.

The covenants and powers contained in Part 2 of Schedule 3 of the Property Law Act 2007 are not to be

implied in this Concession and are expressly negatived.
What is being authorised?

The Concessionaire is only allowed to use the Land for the Concession Activity.
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2.2 The Concessionaire must exercise reasonable skill, care and diligence in carrying out the Concession
Activity, in accordance with standards of skill, care and diligence normally practised by suitably

qualified and experienced people in carrying out such activities.

2.3 The Concessionaire must provide the Minister with evidence of the competency and qualifications of

its employees and contractors if the Minister so requests.

2.4  The Concessionaire must not commence the Concession Activity until the Concessionaire has signed
the Concession Document and returned one copy of this Document to the Minister, as if it were a

notice to be given under this Concession.
3. What about quiet enjoyment?

3.1 The Concessionaire, while paying the Concession Fee and performing and observing the terms and
conditions of this Concession, is entitled peaceably to hold and enjoy the Land and any structures and
facilities of the Minister without hindrance or interruption by Minister or by any person or persons

claiming under the Minister until the expiration or earlier termination of this Concession.

3.2 Provided|reasonable notice has been given to the Concessionaire, the Minister, its employees and

contractors may enter the Lease Land and Licence Land to inspect the Land and facilities, to carry out

repairs and to monitor compliance with this Concession.

4. How long is the Concession for - the Term?
4.1 This Concession commences on the date set out in Item 3 of Schedule 1 and ends on the Final Expiry
Date specified in Item 5 of Schedule 1.

4.2  [fthere s aright of renewal then the Minister at the Concessionaire’s cost must renew the Term for a

further period as set outin Item 4 of Schedule 1 provided the Concessionaire:

gives the Minister at least three month’s written notice before the end of the Term,

which notice is to be irrevocable, of the Concessionaire’s intention to renew this

Concession; and

at the time notice is given in accordance with this clause the Concessionaire is not in
breach of this Concession.\

Cc ted [BF5]: The Minister’s access to the Land is
covered in the monitoring clause below (the new s 78
condition). Westpower suggests it is in one place only
and therefore requests that it is deleted from this clause.

Commented [AI6R5]: DOC considers that this
condition is coupled with 3.1 and does not impede the
Concessionaire’s right to quiet enjoyment or the new
s78 condition.

4.3 Therenewalis to be on the same terms and conditions expressed or implied in this Concession except
that the Term of this Concession plus all further renewal terms is to expire on or before the Final Expiry

Date.

C ted [BF7]: Westpower requests that these are
deleted as there is no right of renewal.

Commented [DOC8R7]: Deletion of this clause will
require changes to be made to the clauses referenced in
Schedule 1
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5.1

5.2

5.3

5.4

6.1

6.2

7.1

7.2

7.3

8.1
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Concession Fee

The fee for the Concession (Concession Fee), made up of any combination of rents, fees, and
royalties, is to be set by the Minister after obtaining advice of a registered valuer appointed by the

Minister. The registered valuer will determine the market value of the Concession Activity carried out on
the Land having regard to the matters in section 17Y of the Conservation Act 1987.

The Concessionaire must pay the Concession Fee to the Minister, in the manner directed by

the Minister, on or before the Concession Fee Payment Date, which is annually on the anniversary of
the Term, with the first payment due at the start of the Term.

If the Concessionaire fails to pay within 14 days of the Concession Fee Payment Date, then the
Concessionaire is to pay interest on the unpaid Concession Fee from the Concession Fee Payment
Date until the date of payment at a penalty interest rate of 15%.

The Concession Fee excludes any payments required by the Minister in accordance with section 17ZH

of the Conservation Act 1987, which are to be paid from time to time in accordance with the Minister’s
instructions.

Concession Fee review

The Minister will commence a review of the Concession Fee at intervals in accordance with section 17Y

of the Conservation Act.

The new Concession Fee, made up of any combination of rents, fees, and royalties, will

be determined by the Minister after obtaining advice of a registered valuer appointed by the Minister.

The registered valuer must determine the market value of the Concession Activity carried out on the
Land, having regard to the matters in section 17Y of the Conservation Act 1987.

Other charges

The Concessionaire must pay all levies, rates, and other charges, including utility charges payable in
respect of the Land or for the services provided to the Land that relate to the Concessionaire’s use of
the Land or the carrying on of the Concession Activity.

The Minister is not liable for any cost incurred in reestablishing the supply of any utilities to the Land in

the event it becomes unavailable for any reason.

Where the Minister pays any such levies, rates, or other charges, the Concessionaire must on receipt of
an invoice from the Minister pay such sum to the Minister within 14 days of receiving the invoice. If

payment is not made within the 14 days, then the Concessionaire is to pay interest on the unpaid sum

from the date payment was due until the date of payment at a penalty interest rate of 15%.

Costs

The Concessionaire must pay the Minister’s legal costs and expenses of and incidental to

-12-

Commented [DOC9]: Replaced with s78 conditions
around fees. Discussions with Westpower on these
conditions are ongoing.




8.2

8.3

9.1

9.2

9.3

9.4

9.5

9.6
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preparing and signing this Concession or any extension or variation of it, other than those costs already
recovered by the Minister under the Fast-track Approvals Act 2024.

The Concessionaire must pay to the Minister all costs associated with applications for approvals under

this Concession determined at the standard rates then applying in the Department of Conservation for

costrecovery.

The Concessionaire must pay in fullimmediately and on demand all costs and fees (including
solicitor’s costs and fees of debt collecting agencies engaged by the Minister) arising out of and

associated with steps taken by the Minister to enforce or attempt to enforce the Minister’s rights and

powers under this Concession including the right to recover outstanding money owed to the Minister.
When can the Concession be assigned?

The Concessionaire must not transfer, sub licence, assign, mortgage or otherwise dispose of the
Concessionaire’s interest under this Concession or any part of it (which includes the Concessionaire
entering into a contract or any other arrangement whatsoever whereby the Concession Activity would
be carried out by a person (called the assignee) other than the Concessionaire) without the prior

written consent of the Minister.

The Minister may in the Minister’s discretion grant or decline any application for consent under clause
9.1.

Sections 17P, 17S, 17T, 17U, 17W, 17X, 17ZB and 17ZC of the Conservation Act 1987 apply to
applications for consent under this clause unless the Minister, in the Minister’s discretion, decides

otherwise.

If the Minister gives consent under this clause then the Concessionaire remains liable to observe and
perform the terms and conditions of this Concession throughout the Term and is to procure from the

Assignee a covenant to be bound by the terms and conditions of this Concession.

The Concessionaire must pay the costs reasonably incurred by the Minister incidental to any

application for consent, whether or not such consent is granted.

If the Concessionaire is not a publicly listed company then any change in the shareholding of the

Concessionaire altering the effective control of the Concessionaire is to be deemed to be an

assignment and requires the consent of the Minister.

10.

10.1

10.2

What are the obligations to protect the environment?

The Concessionaire must not cut down or damage any vegetation; or damage any natural feature or
historic resource on the Land (unless authorised by this Concession); or light any fire on the Land

without the prior consent of the Minister. ‘

Commented [DOC10]: DOC’s view is that this
condition should be deleted. Section 17ZE of the
Conservation Act 1987 requires the consent of the
Minister to be given before any transfer or assignment
of a concession.

I‘I’he Concessionaire must at its cost keep the Land in a clean and tidy condition and free of weeds and

all organisms specified as pests in a relevant pest management strategy.

-13-

Commented [BF11]: Westpower requests that this
clause is deleted. The specific conditions in Schedule 3
cover these aspects (and associated management plans).

Commented [DOC12R11]: DOC’s view is that this
clause needs to remain as there are no conditions in
Schedule 3 to cover this desired outcome. Conditions
related to Management Plans are relevant to how
outcomes are achieved rather than the outcome
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10.3 [The|Concessionaire must not store hazardous materials on the Land nor store other materials on the

Cc ted [BF13]: Westpower requests that this

Land where they may obstruct the public or create a nuisance.

10.4 !Ifbirected by the Minister, the Concessionaire must take all steps necessary to control, or, at the

clause is deleted as the special conditions in Schedule 3
include HSNO compliance requirements.

Cc ted [BF14R13]: DOC’s view is that this clause

Minister's option, contribute to the cost of controlling any pest, insect or rodent infestation occurring in

or emanating from the Land or any structure or facility on the Land, and if directed by the Minister,

engage a pest exterminator approved by the Minister.

10.5 The Concessionaire must make adequate provision for suitable sanitary facilities for the Land if
directed by the Minister and for the disposal of all refuse material and is to comply with the reasonable

directions of the Minister in regard to these matters.
10.6 The Concessionaire must not bury:
a) any toilet waste within 50 metres of a water source on the Land; or

b) anyanimalor fish or any part thereof within 50 metres of any water body, water source or public

road or track.

11. Mhat about Environmental Monitoring?

11.1  The Concessionaire must, during the Term, if the Minister so directs, design in consultation with the

Minister and undertake a programme to monitor and report on the environmental effects of the
Concessionaire's use of the Land and conduct of the Concession Activity.

11.2 If the Minister does notissue a direction under clause 10.1 the Concessionaire must, during the Term

pay to the Minister the annual Environmental Monitoring Contribution specified in Item 7 of Schedule 1

to enable the Minister to design and undertake a programme to monitor the environmental effects of

the Concessionaire's use of the Land and conduct of the Concession Activity.

needs to remain as there are no conditions in Schedule 3
to cover this desired outcome. Conditions related to
Management Plans are relevant to how outcomes are
achieved rather than the outcome

Commented [BF15]: Westpower requests that this
clause is deleted as the special conditions in Schedule 3
cover these matters.

Commented [BF16R15]: DOC’s view is that this clause
needs to remain as there are no conditions in Schedule 3
to cover this desired outcome. Conditions related to
Management Plans are relevant to how outcomes are
achieved rather than the outcome

Cc ted [BF17]: Westpower requests that this

12.  What about structures, Building Act, and restoration?

New structures and land alterations

12.1 The Concessionaire must not erect, alter, or bring onto the Land any structure, or alter the land in any
way that is not specifically authorised by this Concession, without the prior approval of the Minister,
and may be given subject to any reasonable terms and conditions, as the Minister considers

appropriate in the Minister’s sole discretion under this clause.

12.3 i
submit written engineering or building plans and details to the Minister for approval before:

-2,tThe Concessionaire must, on request of the Minister,

a) Erecting a new structure on the Land.
b) Altering the Land in any way.

Removal of structures or other improvements

-14-

clause is deleted as the special conditions in Schedule 3
including ecological management plans address all
environmental monitoring aspects.

The clause will need to work with the s78 condition on
monitoring if it is kept.

Commented [BF18]: WP seeks delete - DOC’s view is
that this clause should remain to ensure that there is
any action taken if the activity gives rise to unexpected
events, issues, or effects, having an obligation on WP to
undertake monitoring requested by the Minister is
sensible. Equally, having an ability to cost recover it is
sensible if not directed by the Minister to do it
themselves.

Commented [BF19]: DOC’s view is that only activity
specified in the Concession is approved by the
Concession so that the concession is a stand-alone
document.

Commented [BF20]: DOC'’s view is that the nature of
the Concession clearly authorises the concession
activity, so this condition is superfluous.

Commented [DOC21]: DOC’s view is that the nature of
the Concession clearly authorises the concession
activity, so this condition is superfluous.
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12.4 The parties acknowledge and agree that once the Concessionaire commences generation from the
Land, the Concessionaire will be operating under the long-term concessionfs). Accordingly, on expiry
of this Concession, the Concessionaire will not be required to remove any structures or other
improvements, whether under clauses [12.5-12.8] or otherwise. If this Concession is terminated prior

to expiry, and no replacement concession is granted, then [clauses 12.5-12.8] will apply.

12.5 On expiry or termination of this Concession either as to all or part of the Land, the Concessionaire may
with the Minister’s written consent, or must if the Minister gives written notice, remove any specified

structures and other improvements on the Land.
12.6 Removal under this clause must occur within a time specified by the Minister.

12.7 The Concessionaire is to make good any damage done as part of the removal and must leave the Land
and any other public conservation land affected by the removal in the same condition as it was at the

beginning of the Term.

12.8 The Concessionaire is not entitled to compensation from the Minister for any structures or other

improvements placed or carried out by the Concessionaire on the Land.
Building Act compliance

12.9 Where a building warrant of fitness under the Building Act 2004 is required, the Concessionaire must
display a copy of the relevant certificate showing the location of the compliance schedule in each

building on the Land, in a place to which users of the building have ready access.

12.10 The Concessionaire must keep and maintain all building systems and any structures on the Land in

accordance with the requirements of any compliance schedule.

12.11 The Concessionaire must retain and make available to any territorial authority and any other person
with a right to inspect any structures on the Land under the Building Act 2004 a copy of the compliance
schedule, together with the written reports relating to compliance with the compliance schedule over

the previous two-year period.
Rehabilitation and closure plan

12.12 Asrecorded in clause 12.4, the parties acknowledge and agree that once the Concessionaire
commences generation from the Land, the Concessionaire will be operating under long-term
concession(s). Accordingly, on expiry of this Concession, the Concessionaire will not be required to
prepare or implement a Rehabilitation and Closure plan under clause [12.13-12.16]. If this Concession
is terminated prior to expiry, and no replacement concession is granted, then [clauses 12.13-12.16] will
apply.

12.13 The Concessionaire must prepare, implement, and comply with a Rehabilitation and Closure Plan

approved by the Minister.
12.14 The Rehabilitation and Closure Plan must:
a) Be prepared by suitably qualified persons and in consultation with the Minister.
b) Integrate with any other plans required under this Concession.
c) Describe how the Concessionaire will manage rehabilitation on the Land during the Term.

d) Be approved by the Minister prior to the commencement of the Concession.

-15-
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12.15 As a minimum, the Rehabilitation and Closure Plan must address the following:

a) Areas of the Land requiring rehabilitation (being all disturbed areas, accessways and

overburden/vegetation storage areas).
b) Rehabilitation objectives, timeframes, and methods.
c) Contouring, maximum slope angles, and stability of all final engineered landforms.
d) Biosecurity responses (e.g. pest plant and animal control).
e) Protection of slope stability, water, and soils from the effects of erosion.
f)  Water quality limits for discharges from the Land following removal of active water treatment.
g) Removal of buildings, structures, tracks, and equipment from the Land.

12.16 The Minister may request a review of the Rehabilitation and Closure Plan and may require the
Concessionaire to amend the plan at any time. The Concessionaire will implement and comply with
any amendments to the plan approved by the Minister. The Minister may, at the cost of the

Concessionaire, seek advice from an appropriate expert as part of any such approval.
Property of the Minister

12.17 The Concessionaire must take reasonable and proper care not to damage any property of the Minister
and must promptly repair any such damage.

13. What about advertising?

13.1 Exceptas authorised by this Concession, the Concessionaire must not erect or display any signs or{ 77777777
bdvertising on the Land without the prior approval of the Minister. At the expiry or termination of this
Concession the Concessionaire must remove all signs and advertising material and make good any

damage caused by the removal.

13.2 If directed by the Minister, the Concessionaire must ensure that all its advertising and promotional
material specifies that it is carrying out the Concession Activity under a Concession granted by the

Minister on land administered by the Department.

13.3 If directed by the Minister, the Concessionaire must include information in its advertising and
promotional material which assists its clients to understand the features and values of the natural and

historic resources of the Land and the surrounding area.

13.4 The Concessionaire is encouraged to obtain information from and have regard to the views of tangata

whenua.

14. What are the liabilities and who insures?

Liabilities

14.1 The Concessionaire agrees to use the Land at the Concessionaire’s own risk and releases to the full
extent permitted by law the Minister and the Minister's employees and agents from all claims and

demands of any kind and from all liability that may arise in respect of any accident, damage, or injury

occurring to any person or property on or about the Land.

-16-

Commented [BF22]: Westpower requests the deletion
of ‘signs’ deleted given the required public river safety
signs. Public safety signs are noted further below.
Westpower does not intend to display ‘advertising’

Commented [BF23R22]: DOC'’s view is that the signs
they want to install would be authorised by the
Concession and therefore have the required prior
consent.
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14.2 The Concessionaire indemnifies the Minister against all claims, actions, losses, and expenses of any
nature that the Minister may suffer or incur or for which the Minister may become liable arising from
}aﬁrbfeaehﬁythe Concessionaire’s of this-€oncession-performance of the Concession Activity.]

14.3 This indemnity continues after the expiry or termination of this Concession in respect of any acts or

omissions occurring or arising before its expiry or termination.

14.4 The Concessionaire is responsible for the acts and omissions of its employees, contractors, agents,

clients and invitees (excluding other members of the public accessing the Land).

14.5 The Minister is not liable and does not accept any responsibility for damage to or interference with the
Land, the Concession Activity, or to any structures, equipment, or facilities on the Land or any other
indirect or consequential damage or loss due to any natural disaster, vandalism, sabotage, fire, or
exposure to the elements except where such damage or interference is caused by any wilful br

ﬁegngﬁt]act or omission of the Minister, the Minister's employees, agents, or contractors.

14.6 Where the Minister is found to be liable in accordance with this clause, the total extent of the Minister's

liability%—respee%e%eaeﬁe\ﬁh#dﬁmag&,is limited to $1,000,000 in respect of the Concessionaire's

structures, equipment, and facilities.

14.7 Despite anything else in this clause, neither the Minister nor the Concessionaire are liable for any

indirect or consequential damage or loss howsoever caused.
Insurance

14.8 Without prejudice to or in any way limiting its liability under this Concession, the Concessionaire at the
Concessionaire’s expense must take out and keep current policies for insurance with a substantial and

reputable insurer in the types and amounts determined in accordance with this clause.

14.9 The Minister will set the initial types and amounts of insurance required following an independent

assessment using a methodology set by the Minister.

14.10 After every three year period of the Term the Minister may, on giving 10 working days’ notice to the
Concessionaire, alter the types and amounts of insurance required , following an independent
assessment using a methodology set by the Minister. On receiving such notice, the Concessionaire
must within 10 working days take out and keep current policies for insurance and for the amounts not

less than the sums specified in that notice.
14.11 The Concessionaire must provide to the Minister within 5 working days of the Minister so requesting:

a) Details of any insurance policies required to be obtained under this Concession, including any

renewal policies if such renewal occurs during the Term.

b) A copy of the current certificate of such policies.
15. What about Health and Safety?

Health and safety plan

15.1 The Concessionaire must exercise the rights granted by this Concession in a safe and reliable manner
and must comply with the Health and Safety at Work Act 2015 and its regulations and all other

provisions or requirements of any competent authority relating to the exercise of this Concession.

-17-

Commented [DOC24]: DOC’s view is that the proposed
changes by WP changes the meaning of the clause and it
therefore should remain as it was.

Commented [BF25]: DOC'’s view is that the Crown does
not accept liability in negligence

Commented [BF26]: WP addition: DOC’s view is that
although it makes sense to cap liability, the cap
proposed by WP appears overly high. DOC would prefer
a lower liability amount.




156.2

15.3

15.4

156.5

15.6

156.7
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The Concessionaire must create a comprehensive and suitable health and safety management plan
(Safety Plan) to address all aspects of the Concession Activity and must provide a copy of it to the

Minister prior to commencing the Concession Activity.
Prior to any Concession Activity taking place, the Concessionaire must:

a) Have its Safety Plan audited by a suitably qualified person approved by the Minister and forward to
the Minister a certificate from the auditor certifying that the plan is suitable for the Concession

Activity.

b) Obtain from the auditor details as to when the Safety Plan is to be re-audited. The Concessionaire
must comply with any such requirement to re-audit and forward a copy of the re-audit certificate

to the Minister within 5 working days of the certificate being issued.

If the Concessionaire amends or replaces the audited Safety Plan then, before the amendment or
replacement Safety Plan takes effect, the Concessionaire must comply with the audit requirements of

this clause.

The Minister may request the Concessionaire to provide the Minister with a copy of the current Safety
Plan at any time, in which case the Concessionaire must provide the copy within 10 working days of

receiving the request.

The Minister’s receipt of a Safety Plan does not in any way limit the obligations of the Concessionaire
related to health and safety or otherwise and is not to be construed as implying any responsibility or

liability on the part of the Minister.

The Concessionaire must comply with the Safety Plan, and with any|safety directions jof the Minister.

Cc ted [BF27]: Westpower requests that this is

Health and safety obligations

15.8

The Concessionaire must:

a) Notify the Minister of any natural events or activities on the Land or the surrounding area that may

endanger the public or the environment.

b) Take all reasonably practicable steps to protect the safety of all persons present on the Land

affected by the Concession Activity.

c) Where necessary, erect signposts warning the public of any dangers they may encounter because

of the Concessionaire's operations.

d) Take all reasonably practicable steps to eliminate any dangers to the public arising from the
Concession Activity and clearly and permanently mark any that remain and of which the

Concessionaire is aware.

e) Reportto the Minister all accidents involving a notifiable event reportable to WorkSafe in
accordance with the Safety Plan and applicable legislation, within 24 hours of their occurrence,

and must forward an investigation report to the Minister within 3 days of the event occurring.

f)  Provide to the Minister a complete copy of the internal investigation report resulting from

notifiable health or safety events within 60 days of the event’s occurrence.

g) Provide to the Minister, at the Minister’s request, any weekly or monthly reports generated by the

Concessionaire and derived from the Concessionaire’s accident reporting database.
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h) Ensure that all contracts between the Concessionaire and any contractors contain, at a minimum,

the same health and safety requirements as this Concession.

i) Not bring onto the Land or any land administered by the Department of Conservation any
dangerous or hazardous material or equipment that is not required for purposes of the
Concession Activity; and if such material or equipment is required and approved as part of the
Concession Activity, the Concessionaire must take all practicable steps to ensure that the

material or equipment is treated with due and proper care.

While the licence area is to remain accessible to the public, the Concessionaire may temporarily
restrict access to certain areas during construction if that is necessary for health and safety reasons.
In that event the Concessionaire will notify the DOC's area office in advance of that temporary

restriction.
What are the compliance obligations of the Concessionaire?

The Concessionaire must comply where relevant:

a) with the Conservation Act 1987, the Reserves Act 1977, the National Parks Act 1980, Wildlife Act
1953 and any other statute, ordinance, regulation, bylaw, or other enactment (collectively the
“Legislation”) affecting or relating to the Land or affecting or relating to the Concession Activity,
including any regulations made under the Conservation Act 1987 and Wildlife Act 1953 or bylaws
made under the Reserves Act 1977 or the National Parks Act 1980; and

b) with all notices and requisitions of any competent authority affecting or relating to the Land or
affecting or relating to the conduct of the Concession Activity; and

c) with all Department signs and notices placed on or affecting the Land; and

d) with all reasonable notices and directions of the Minister concerning the Concession Activity on
the Land.

The Concessionaire must comply with this Concession.

b breach or contravention by the Concessionaire of a relevant conservation management strategy,
conservation management plan, management plan or any statement of general policy referred to in
clause 16.1.(a) is deemed to be a breach of this Concession.

Abreach or contravention by the Concessionaire of any Legislation affecting or relating to the Land or

affecting or relating to the Concession Activity is deemed to be a breach of this Concession.

If the Legislation requires the Minister to spend money on the Minister's own structures, facilities or
land alterations on the Land, the Minister may charge, in addition to the Concession Fee, an annual

sum equal to 15% per annum of the amount spent by the Minister.

If the Legislation requires the Minister to spend money on structures, facilities or land alterations on
the Land which the Minister considers unreasonable, the Minister may determine this Lease and any
dispute as to whether or not the amount is unreasonable is to be determined in accordance with

clause 25/

Commented [BF29]: Westpower requests that this is
deleted as these are not relevant, there shouldn’t be any
Minister facilities on the Land.

What are the Minister’s rights to remedy defaults?

The Minister may at any time elect to remedy any default by the Concessionaire under this Concession.
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Before electing to remedy any default in accordance with this clause, the Minister must, if practicable,

first give the Concessionaire notice of the default and a reasonable opportunity to remedy the default.

The Concessionaire must pay to the Ministerimmediately on demand all reasonable costs and
expenses incurred by the Minister, including legal costs and expenses as between solicitor and client,
in remedying such default. The Concessionaire is to pay interest on such costs and expenses if
payment is not made within 14 days of the Minister’s demand, from the date of the demand until the

date of payment, at a penalty interest rate of 15%.
Compensation for unauthorised disturbance

The Minister may require the Concessionaire to pay additional compensation for any breaches of this
Concession that cause the Minister loss or damage, in respect of proximate land administered by the
Department of Conservation. Such additional compensation will reflect the cost incurred by the
Minister in respect of such loss or damage and must be paid by the Concessionaire immediately on

demand.
When can the Concession be suspended?

If, in the Minister’s opinion, there is a temporary risk to public safety arising from natural events such as

earthquake, land slip, volcanic activity, flood, or in any other way, then the Minister may suspend this
Concession.

Where the Concessionaire has breached any terms of this Concession, the Minister may suspend the
Concession for such period as the Minister determines.

The Minister may suspend this Concession while the Minister investigates any of the circumstances

contemplated in this clause. Investigation referred to in this clause includes the laying of charges and
awaiting the decision of the Court.

During any period of temporary suspension, the Concession Fee payable by the Concessionaire is to

abate in fair proportion to the loss of use of the Land by the Concessionaire.

The Minister is not liable to the Concessionaire for any loss sustained by the Concessionaire because
of the suspension of the Concession under this clause, including loss of profits.l
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20. When canthe Concession be terminated?

20.1 The Minister mayﬂas%kasﬁest#ﬂterminate this Concession (in whole or in part) by notice in writing to
the Concessionaire (a Termination Notice), stating the date of termination of the Concession

(Termination Date), in any of the following circumstances:

a)

c)

Non-payment: if the Concession Fee or any other money payable to the Minister under this
Concession is not paid within 60 Working Days of the Concessionaire receiving from the Minister a
notice in writing specifying the amount due, the due date for payment and noting the Minister's

right to serve a Termination Notice if non-payment is not remedied.

Where clause 20.1(a) applies, the Termination Date shall be no earlier than 30 Working Days after

the date of the expiry of the 60 Working Day period referred to above;

insolvency: if there is an event of insolvency, bankruptcy, statutory management, voluntary
administration, receivership or liquidation of the Concessionaire (an Insolvency Event), and the
Concessionaire has not assigned or novated its interest under this Concession to a solvent third
party within a reasonable period of the Insolvency Event occurring (such period being no less than

twelve months).

Where clause 20.1(b) applies, the Termination Date shall be no earlier than 60 Working Days after

the date of the Termination Notice.
Material breach: If:

i. the Minister issues a notice in writing to the Concessionaire setting out, in
reasonable detail, an alleged material default or breach by the Concessionaire in
the performance or observance of any of a material provision of this Concession

which has led to a significant impact on the Land (Default Notice); and

ii. the Concessionaire has not remedied such alleged default or breach within six
months of the date of the Default Notice

provided that the Minister may not give a Termination Notice where:

jii. remedying such default will take longer than six months, and the Concessionaire
has begun (and is thereafter diligently carrying out) the necessary steps to remedy

the breach or default and it has been made clear the matter will be remedied
within a reasonable period of time from the alleged default or breachj;

iv. the Concessionaire disputes the alleged default or breach (including a dispute in

and/or

relation to the timeframe required to remedy such breach or default), unless and
until the parties have completed the dispute resolution process in clause [25] of
this Concession, and it has been agreed and/or determined that the

Concessionaire is in breach. In this event, the date of such agreement and/or

-21-

Commented [JP33]: DOC considers this wording is too
restrictive and suggests deleting this wording.

Commented [JP34]: DOC'’s view is that it should be
made clear that in addition, the breach will be remedied
within a reasonable period of time.




20.2

20.3

20.4

21.

211

21.2

22.

221

Concession Number: [to add]

determination shall be deemed to be the date of the Default Notice under this

clause.

Where clause 20.1(c) applies, the Termination Date shall be no earlier than 60 Working Days after
the date of the Termination Notice.

The Minister may exercise the Minister's right under this clause to terminate the Concession
notwithstanding any prior waiver or failure to act by the Minister or any indulgence granted by the

Minister for any matter or default.

Termination of the Concession does not prejudice or affect the accrued rights or claims and liabilities

of the parties.

The Concessionaire may refer any proposed termination under this clause to the dispute resolution

process set out in clause [25].
What happens on termination or expiry of the Concession?

If the Minister permits the Concessionaire to remain in occupation of the Land after the expiry or earlier
termination of the Term, (which permission may be oral or in writing), the occupation is to be on the

basis:
a) of a monthly tenancy only, terminable by 1 month's notice by either party; and
b) atthe Concession Fee then payable; and

c) otherwise on the same terms and conditions, as they would apply to a monthly tenancy, as

expressed or implied in this Concession.

On expiry or termination of this Concession, either as to all or part of the Land, the Concessionaire is
not entitled to compensation for any structures or other improvements placed or carried out by the

Concessionaire on the Land.

The Concessionaire may, with the Minister’s written consent, remove any specified structures and
other improvements on the Land. Removal under this clause must occur within a reasonable time
specified by the Minister and the Concessionaire is to make good any damage and leave the Land and

other public conservation land affected by the removal in a clean and tidy condition.
Monitoring

The Minister, its employees, and contractors may enter the Land to inspect the Land and facilities on or
within the Land and to monitor compliance with this Concession. Monitoring may include the taking of
samples and photographs. The Minister may only access the Lease Land:

a) Todoanywork necessary for the exercise of the Minister of Conservation's functions and powers

in respect of the Land, |provided that such work will not unnecessarily interfere with the

Concessionaire’s rights under this Concession;

b) after providing the Concessionaire with at least 5 working days' prior written notice, and while

being accompanied by a representative of the Concessionaire;

c) asfaras practicable, in a manner likely to cause the least possible interference with the

Concessionaire's operations;
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d) inaccordance with the Concessionaire's reasonable requirements and directions (including
pursuant to the Health and Safety at Work Act 2015, and any Concessionaire operational

requirements);

e) inaccordance with the Concessionaire's health and safety policies and procedures as advised to

Minister from time to time; and

f) in compliance with all relevant laws and regulations.
When is the Minister’s consent required?

Where the Minister’s consent or approval is expressly required under this Concession then the
Concessionaire must seek that approval or consent for each separate time it is required even though
the Minister may have given approval or consent for a like purpose on a prior occasion. Any such

consent or approval may be made on such conditions as the Minister considers appropriate.
What about other concessions?

Nothing expressed or implied in this Concession is to be construed as preventing the Minister from
granting other concessions, whether similar or not, to other persons provided that the Minister must

not grant another concession:
a) overthe Lease Land; or

b) overthe Licence Land that would derogate in any way from the Concessionaire’s ability to carry

out the Concession Activity on the Licence Land.
How will disputes be resolved?

If a dispute arises between the parties in connection with this Concession the parties must, without
prejudice to any other rights or entitlements they may have, attempt to resolve the dispute by
agreement using informal dispute resolution techniques such as negotiation, mediation, independent
expert appraisal or any other alternative dispute resolution technique. The rules governing any such

technique adopted are to be agreed between the parties.

If the dispute cannot be resolved by agreement within 30 working days of written notice by one party to
the other (or such further period as the parties may agree to in writing) either party may refer the
dispute to mediation, where relevant, or to arbitration, which arbitration is to be carried out in

accordance with the provisions of the Arbitration Act 1996.

If the parties do not agree on an arbitrator within 10 working days of a party giving written notice of the
requirement to appoint an arbitrator the President of the New Zealand Law Society is to appoint the
arbitrator. In either case the arbitrator must not be a person who has participated in an informal

dispute resolution procedure in respect of the dispute.
The arbitrator must include in the arbitration award reasons for the determination.

Despite the existence of a dispute, each party must continue to perform its obligations under this

Concession.
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What about prosecution for offences?

Where any breach of this Concession by the Concessionaire also constitutes an offence under the
Resource Management Act 1991, the Conservation Act 1987, or any of the Acts listed in the First
Schedule to that Act:

a) nowaiver or failure to act by the Minister under this Concession is to preclude the Minister from

prosecuting the Concessionaire; and

b) no failure by the Minister to prosecute the Concessionaire is to preclude the Minister from

exercising the Minister's remedies under this Concession; and
c) any action of the Minister in prosecuting the Concessionaire is not to preclude the Minister from
exercising the Minister's remedies under this Concession.

How are notices sent and when are they received?

Any notice to be given under this Concession is to be in writing and made by personal delivery, by pre
paid post or email to the receiving party at the address or email address specified in Item 17 or 18 of

Schedule 1. Any such notice is to be deemed to have been received:
a) inthe case of personal delivery, on the date of delivery;
b) inthe case of post, on the 3rd working day after posting;
c) inthe case of email,

i. if sent between the hours of 9am and 5pm on a working day, at the time of

transmission; or

ii. if subclause (i) does not apply, at 9am on the working day most immediately after

the time of sending.

Provided that an email is not deemed received unless (if receipt is disputed) the party giving notice
produces a printed copy of the email which evidences that the email was sent to the email address of

the party given notice.

If any party’s details specified in Iltem 17 or 18 of Schedule 1 change then the party whose details

change must within 5 working days of such change provide the other party with the changed details.
What is the scope of the Concession?

Except as provided by legislation, this Concession and any written variation agreed by the parties
contain the entire understanding between the parties with reference to the subject matter of this
Concession and there is no other agreement, representation or warranty whether it is expressed or
implied which in any way extends, defines or otherwise relates to the provisions of this Concession.
The parties may refer to the decision of the Expert Panel to assist in the interpretation of this

Concession Document.
Can provisions be severed?
Any illegality, or invalidity or unenforceability of any provision in this Concession is not to affect the

legality, validity or enforceability of any other provisions.
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30. What about the payment of costs?

30.1 The Concessionaire must pay the Minister’s legal costs and expenses of and incidental to preparing
and signing this Concession or any extension or variation of it, other than those costs already recovered
by the Minister under the Fast-track Approvals Act 2024.

30.2 The Concessionaire must pay to the Minister all costs associated with applications for approvals under
this Concession determined at the standard rates then applying in the Department of Conservation for

cost recovery.

30.3 The Concessionaire must pay in fullimmediately and on demand all costs and fees (including
solicitor’s costs and fees of debt collecting agencies engaged by the Minister) arising out of and
associated with steps taken by the Minister to enforce or attempt to enforce the Minister’s rights and

powers under this Concession including the right to recover outstanding money owed to the Minister.
31. Whatis the relationship of the parties?
31.1 Nothing expressed or implied in this Concession is to be construed as:

a) constituting the parties as partners or joint venturers;

b) conferring on the Concessionaire any right of exclusive occupation or use of the Licence Land; or

c) granting any exclusive estate or interest in the Licence Land to the Concessionaire.; or

d) |affecting\the rights of the Minister and the public to have access across the Licence Land.

Cc ted [BF36]: Westpower requests that this is
removed.
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C ted [DOC38]: This condition has been
replaced with the s 78 condition for Bond. As discussed
32. Bond in the s51 report for concessions - this condition is
under negotiation between DOC and Westpower.

32.1 Before commencing the Concession Activity, the Concessionaire must provide either in cash; oras a

surety from a trading bank, insurance company or bond guarantor, a bond set in accordance with this

clause.

32.2 |Ifasuretyisthe Concessionaire’s preferred option, the surety must execute in favour of, and on terms
acceptable to, the Minister, a bond for performance by the Concessionaire to the obligations under the

Concession.

32.3 The Minister will set the bond or surety amount following an independent risk assessment using a

methodology set by the Minister.

32.4 The bond or surety amount may be reviewed at the discretion of the Minister at any time. Such review is

to follow an independent risk assessment using a methodology set by the Minister.

32.5 The costof any independent risk assessment or review must be paid by the Concessionaire within
10 working days of being given a notice by the Minister.

32.6 Notwithstanding the variation (including as to term), expiry, surrender, or termination of the
Concession, the bond is to remain in full force and effect until such time as all the Concessionaire’s

obligations under the Concession have been complied with to the satisfaction of the Minister.

32.7 Ifthe Concessionaire breaches or fails to carry out any condition of the Concession, or in carrying out

the Concession Activity there arise adverse effects not authorised or reasonably foreseen in the
Concession, the Minister may call on the bond under this Concession or any portion of it to ensure

compliance with the conditions or to remedy or mitigate those adverse effects.

-26-



33.1

33.2

33.3

33.4

33.5

33.6

33.7

33.8

Concession Number: [to add]

33. What about Co-Siting?

In this clause "Co-Site" means the use of the Concessionaire's structures or facilities jon the Land by a

third party for an activity; and "Co-Sitee" and "Co- Siting" have corresponding meanings.

The Concessionaire must not allow Co-Siting on the Land without the prior written consent of the

Minister.

The Minister’s consent must not be unreasonably withheld but is at the Minister’s sole discretion and

subject to such reasonable terms and conditions as the Minister thinks fit including a requirement that
the Co-Sitee be liable for direct payment to the Minister of a concession fee and any environmental
premium assessed in respect of the Co-Sitee’s activity on the Land.

In addition, the Minister must withhold consent if:

a) the Co-Siting would result in a substantial change to the Concession Activity on the Land; or

b) the Minister considers the change to be detrimental to the environment of the Land.

Subject to clause the Concessionaire must, if required by the Minister, allow Co- Siting on the
Land.

Where the Concessionaire maintains that Co-Siting by a third party on the Land would:
a) detrimentally interfere physically or technically with the use by the Concessionaire of the Land; or

b) materially prejudice any resource consents obtained by the Concessionaire or cause more
onerous conditions to be imposed on it by the relevant authority; or

c) obstruct orimpair the Concessionaire’s ability effectively to operate from the Land; or

d) interfere with or prevent future forecast works of the Concessionaire

the Minister, must, as a pre-condition to consideration of an application to grant a concession to a third
party, require that third party to obtain, atits own cost, a report prepared by an independent consultant

acceptable to the Minister confirming or rejecting the presence of the matters specified in this clause

-. The Minister must not grant a concession to a third party where the report confirms that the

proposed concession would give rise to one or more of the matters specified in this _

If the independent consultant report rejects the Concessionaire’s concerns, the Concessionaire may
dispute this in accordance with the procedure set out in clause 28 of Schedule 2.

Where the Concessionaire is required under clause -to allow Co-Siting on the Land, the

Concessionaire is, subject to clau&-ntitled to enter into commercial agreements with third

parties for them to conduct an activity on the Land and to receive a reasonable fee from them for any

agreed activity they intend to carry out on the Land. If a dispute arises between the Concessionaire and
a third party such dispute must be determined by the Minister having regard to, but not limited to, the

following matters:

a) any written comments or submissions of the Concessionaire and third party;

b) marketvalue for the concession activity proposed by the third party having regard to the matters
specified in Section 17Y(2) of the Conservation Act 1987;

c) anyother matters the Minister considers relevant.
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If the Concessionaire does not accept the Minister’s determination, the Concessionaire may dispute
this in accordance with the procedure set out in clause 2 of Schedule 2.

For the avoidance of doubt, a Co-Sitee permitted on the Land must enter into a separate concession

with the Minister in terms of which the Co-Sitee may be required to pay to the Minister a concession fee

and environmental premium assessed in respect of the Co-Sitee’s activity on the Land. This separate

concession must not contain provisions that conflict with the Concessionaire’s rights and obligations

in relation to the Land.

The Minister must not authorise the third party to commence work on the Land until all relevant

resource consents are issued, an agreement is executed between the Concessionaire and third party,

and any conditions imposed by the Concessionaire have been met.
What about registering the Concession?

The Minister is not required to do any act or thing to enable this Concession to be registered and the
Concessionaire must not register a caveat in respect of the Concessionaire's interest under this

Concession.

Nevertheless, if the Concessionaire wishes to register this Concession under the Land Transfer Act
1952, the Minister must take all such steps as are necessary to enable a certificate of title to issue in
respect of the land against which this Concession may be registered subject to the Concessionaire
being responsible for and bearing all costs of and incidental to any survey necessary to enable such
issue of title and all costs incurred by the Minister in enabling such an issue of title and in having this

Lease re-executed by the parties in a form suitable for registration.
Heritage

The Concessionaire must take reasonable care to comply with the Heritage New Zealand Pouhere
Taonga Act 2014.

Supply of services

Nothing contained or implied in this Concession requires the Minister or the Concessionaire to supply
services on or under the Land or entitles the Concessionaire to interfere with the services of any other

user of the Land.

[yariations

Cc ted [BF41]: From the s 78 conditions.

The Minister, after first consulting with the Concessionaire, may on each Concession Fee Review Date
delete, add, or vary any condition of this Concession to make the condition more effective in

addressing potential liability of the Minister resulting from the Concession Activity. Nothing in this

clause affects the Minister’s rights to vary the Concession under section 17ZC of the Conservation Act
1987.

Which clauses survive termination?

Clauses -27 survive the termination of this Concession.
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39. Arethere any Special Conditions?
39.1 Special conditions are specified in Schedule 3.
40. TheLaw

40.1 This Concession is to be governed by, and interpreted in accordance with the laws of New Zealand.
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SCHEDULE 3: SPECIAL CONDITIONS FOR SHORT-TERM CONCESSIONS

Acronym/Term Definition

AMP Avifauna Management Plan

Application [The document titled “Westpower Limited Waitaha Hydro Project: An Application
made under the Fast-track Approvals Act (2024)” dated 8 August 2025, including
all technical assessments and supporting reports.\

BMP Bat Management Plan

Bulk Earthworks Large scale soil / rock disturbances associated with any Project Construction
Works.

CEMP Construction Environmental Management Plan

Commented [Al43]: Sch 2: Application
documentation means the substantive application
submitted by Westpower Limited on 8 August 2025
under the Fast-track Approvals Act 2024 (FTAA
including as amended through the FTAA or any
subsequent statutory process.

Cc ted [DOC44R43]: The 'Application' is defined

Commencement of
Construction

The time when any Project Construction Work Component first starts (excluding
any Pre-Construction activities that are authorised by separate concessions
granted prior).

Completion of
Construction

The time when the Waitaha Hydro Project has been built and commissioned and
is available to generate electricity for customer supply.

Commencement of
Generation

The date when the Project first transmits electricity onto the local network for
customer supply.

Consents

Any resource consents granted under the Fast-track Approvals Act 2024 that
would otherwise be granted under the RMA.

Concessionaire

Mestpower Limited or Waitaha Hydro Limited and any person acting with the
permission (including implied permission) of Westpower Limited or Waitaha
Hydro Limited as if the concession had been granted to that person as well as to
Westpower or Waitaha Hydro Limited.\

Concessions

Any Concessions granted under the Fast-track Approvals Act 2024 that would
otherwise be granted under the Conservation Act.

Concession Activity

Lﬁ\ny activity associated with the construction of the Waitaha Hydro Project
requiring a Concession. \

Concession Area

Area of the Project located on land administered by the Department of
Conservation.

Construction

All Project construction activities occurring on Department of Conservation land
excluding any Pre-Construction activities that are authorised by separate
concessions granted prior.

CNMP

Construction Noise Management Plan.

Consent Authorities

Westland District Council, in respect of land use consents administered by
Westland District Council; or

West Coast Regional Council, in respect of resource consents administered by
West Coast Regional Council.

Construction Staging
Areas

Areas developed prior to or during Construction and used for plant and
equipment laydown, construction contractor and staff offices and amenities,
staff parking, helicopter landings and take-offs and other general construction-
related activities. Construction Staging Areas within the Project Construction Site
include:

e Construction Staging Area 1 (Headworks); and
e Construction Staging Area 2 (Power Station Site)

CTMP

Construction Traffic Management Plan
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DMP

Dust Management Plan

bocC

Department of Conservation

DOC Liaison Officer

The designated Department of Conservation employee or external contractor who
will act as a liaison contact between the Concessionaire and the Department of
Conservation’s local Area Office during Construction.

ESCP Erosion and Sediment Control Plan

FEMP Freshwater Ecology Management Plan

FMP Flight Management Plan

FTAA Fast-track Approvals Act 2024

Headworks The physical structures within the Scheme situated above Morgan Gorge
comprising a low-profile weir and intake structure together with an access tunnel
portal and access road.

LizMP Lizard Management Plan

LMP Landscape Management Plan

Power Station

The physical structures within the Scheme situated immediately adjacent to, and
in the vicinity of, the Waitaha River and the lower end of the Tunnels generally
comprising the:

e Power Station;

e Tailbay;

e Tailrace;

e Switchyard; and

e and all ancillary structures.

Power Station Site

The area comprising the Power Station

Power Station Access
Road

The vehicle access road between the southern end of the Waitaha Road Reserve
and the Power Station Site.

Pre-Construction
activities

Any activity associated with investigative drilling or geophysical investigations.

Project

Includes all physical resources and activities associated with constructing,
operating and maintaining the Scheme and all ancillary structures and activities.

Project Construction
Site

All Department of Conservation land required to be used for the construction of
the Project.

Project Construction
Work Component

Specified components or phases associated with constructing the Project
(including all associated activities). Project Construction Work Components
include:

e Construction of temporary access road and bridge to and over Granite
Creek;

e Construction of new access road and transmission lines across and south
of Macgregor Creek and associated structures;

e  Streamworks;

e Power Station Site and/or Tunnels including Construction Staging Area 2;

e Headworks including Construction Staging Area 1; and

e Rehabilitation works.

RPAS Remotely Piloted Aircraft System

Scheme The Waitaha Hydro Scheme.

Streamworks All physical works undertaken within, and involving the disturbance of, any
stream or riverbed excluding riverbed gravel extraction.

Tunnels All physical structures associated with the water tunnel and the access tunnel
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included in the Scheme.

Transmission Line The physical structures comprising the electricity transmission infrastructure
between the Power Station Site and the existing Westpower Transmission
Network on State Highway 6.

VMP Vegetation Management Plan
WCRC West Coast Regional Council
WDC Westland District Council
Wildlife Permits Any Wildlife Permits granted under the Fast-track Approvals Act 2024 that would
otherwise be granted under the Wildlife Act.
WWNZ Whitewater NZ Incorporated
1. All construction activities must be undertaken in general accordance with the Application and within

the Concession Area maps provided in Schedule 4 of this Concession.
2. Where there is any inconsistency between the Application and:
(a) these conditions, these conditions will prevail; and

(b) the requirements of any Management Plan referred to in these conditions, the Management Plan

will prevail.
DOC Liaison Officer

3. The Concessionaire must fund the agreed and reasonable costs of a DOC employee or external
contractor who will act as a liaison contact between the Concessionaire and DOC’s local Area Office
during the term of construction of the Scheme. The exact role, brief of service and level of

remuneration of the DOC Liaison Officer will be agreed between the Concessionaire and DOC.
4. The role of the DOC Liaison Officer includes:

(a) meeting with the Concessionaire, including the primary contractor as required but at least 10

working days prior to Commencement of Construction.

(b) meeting with the Concessionaire at appropriate intervals, and not less than every 6 months

following Commencement of Construction.

(c) reviewing annual Work Plans and other documentation submitted to DOC under this
Concession or otherwise associated with the Concessionaire’s activities and operations under
this Concession, and making appropriate recommendations to DOC based on those

documents;

(d) monitoring compliance by the Concessionaire with Management Plans and conditions required

pursuant to this Concession and any other requirements of DOC; and

(e) more specifically, monitoring compliance with rehabilitation plan requirements set out in the
VMP, monitoring and liaising over the success or otherwise of ongoing rehabilitation works and
making recommendations to DOC regarding successful progressive and long term restoration

and rehabilitation of the Concession Area.

5. The appointment of the DOC Liaison Officer will be by DOC following consultation with the

Concessionaire, and the DOC Liaison Officer will report to a DOC local Area Office staff member
nominated by DOC.
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The DOC Liaison Officer must be appointed prior to the Commencement of Construction. Pending
such appointment DOC may, if considered necessary, appoint an interim DOC Liaison Officer at any
time between the date of execution of this Concession and the commencement of this Concession
and such interim DOC Liaison Officer will carry out the role of the DOC Liaison Officer as envisaged by
Condition 4.

Management Plans

8.

Prior to commencing each of the Project Construction Work Components occurring on, over or under
land administered by DOC (identified in Table 1), the Concessionaire must supply a draft copy of each
corresponding Management Plan to the DOC Liaison Officer for approvall by DOCﬂ‘ﬁvffe—]t-heme@
providefeedback. |

When submitting any Management Plan identified in Table 1 to the relevant Consent Authority for
approval eertifieation, in accordance with the conditions of the Consents, the Concessionaire must
provide feedback from the DOC Liaison Officer as to whether the Management Plan meets the purpose
and requirements set out in the relevant conditions for that Management Plan. In the event the DOC
Liaison Officer’s feedback confirms they do not consider the Management Plan meets its relevant

purpose and requirements, the Concessionaire must also provide the relevant Consent Authority with:

(a) The DOC Liaison Officer’s specific concerns about the Management Plan and/or the reasons
why they consider the Management Plan does not meet its relevant purpose and requirements;

and

(b) The Concessionaire's reasons why they have not actioned or addressed the DOC Liaison

Officer’s concerns.

Table 1: Pre Construction Management Plans

Commented [BF49]: Delete - this is not an appropriate
concession condition

Commented [DOC50]: DOC’s view is that all approvals
of Management Plans relating to activity on public
conservation land and authorised under the concessions
should go through DOC approval before works
commence

Commented [DOC51]: DOC considers that where input
from the DOC Liaison Officer is provided for the written
approval/certification of the DOC Liaison Officer must
be included with the draft management plan being
provided to the council for certification.

Project Construction Work Management Plan Requirements
Components Occurring in
Concession Areas shown in

Schedule 4

Commented [DOC52]: It is inappropriate to provide for
deemed certification. See the findings of the
Environment Court regarding the importance of the
certification process generally, in the Otaki to North of
Levin State Highway direct referral decision ([2024]
NZEnvC 133 New Zealand Transport Agency - Waka
Kotahi, [124] to [128]).

Construction of new access road Construction Environmental Management Plan
and transmission lines across and

south of the true left bank of

Erosion and Sediment Control Plan
Macgregor Creek Dust Management Plan
Construction Traffic Management Plan

Construction Noise Management Plan
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Project Construction Work Management Plan Requirements
Components Occurring in
Concession Areas shown in
Schedule 4

Streamworks Construction Environmental Management Plan
Flight Management Plan (if helicopters are used)
Erosion and Sediment Control Plan

Construction Noise Management Plan

Headworks including Construction | Construction Environmental Management Plan
Staging Area 1 Erosion and Sediment Control Plan
Dust Management Plan

Construction Traffic Management Plan

Power Station Site and/or Tunnels Flight Management Plan (if helicopters are used)

including Construction Staging
Area 2 Construction Noise Management Plan

Advice Note: The rationale for the table above provides for different Project Construction Work
Components to proceed independently of each other in recognition of the relatively long
construction phase duration for the Project. This framework also enables the scope of each
Management Plan to match a particular phase of construction work rather than cover, at the outset,

what is a very large scope of Construction Works.

When undertaking the Project Construction Work Component listed in the Table 2, the Concessionaire
must, in accordance with the conditions of this Concession, implement the corresponding
Management Plans (being the FINAL Management Plans included with the Application and approved

via the Panel’s decision).

Table 2: Approved Management Plans

Project Construction Work Components Management Plan Requirements

Occurring in Concession Areas shown in

Schedule 4
Streamworks Freshwater Ecology Management Plan
Construction of new access road and Freshwater Ecology Management Plan

transmission lines across and south of the .
Vegetation Management Plan

true left bank of Macgregor Creek
Avifauna Management Plan

Headworks including Construction Staging Bat Management Plan

Area 1
Lizard Management Plan

Landscape Management Plan

Power Station Site and/or Tunnels including
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Project Construction Work Components Management Plan Requirements
Occurring in Concession Areas shown in
Schedule 4

Construction Staging Area 2

Rehabilitation Works Vegetation Management Plan

Landscape Management Plan

Advice Note: Management Plans listed in this condition (that were included with the Application
and approved via the Panel’s decision), do not require approval certification.

12. \Prior to the Commencement of Generation, the Concessionaire must supply a draft copy of the

Management Plans identified in Table 3 to the DOC Liaison Officer and invite them to provide feedback.

13.  When submitting any Management Plan identified in Table 3 to the relevant Consent Authority for
approval eertifieation, in accordance with the conditions of the Consents, the Concessionaire must
provide feedback from the DOC Liaison Officer as to whether the Management Plan meets the purpose
and requirements set out in the relevant conditions for that Management Plan. In the event the DOC
Liaison Officer’s feedback confirms they do not consider the Management Plan meets its relevant

purpose and requirements, the Concessionaire must also provide the relevant Consent Authority with:

(a) The DOC Liaison Officer’s specific concerns about the Management Plan and/or the reasons
why they consider the Management Plan does not meet its relevant purpose and requirements;
and

(b) The Concessionaire’s reasons why they have not actioned or addressed the DOC Liaison

Officer’s concerns

c ted [BF53]: As above (cond 8-10) )

Table 3: Other Operational Management Plans

Commented [DOC54]: It is inappropriate to provide for
deemed certification. See the findings of the

: Environment Court regarding the importance of the
OB AR LUEr SEEIE A I certification process generally, in the Otaki to North of
Levin State Highway direct referral decision ([2024]
NZEnvC 133 New Zealand Transport Agency - Waka
Kotahi, [124] to [128]).

Site Operations and Maintenance Plan

Stormwater Management Plan

15.  The preparation of each Management Plan referred to in Tables 1 and 3 must be prepared by a suitably

qualified and experienced person and the qualifications detailed as part of the Management Plan.

16.  The Concessionaire must undertake all activities authorised by this Concession in accordance with the
relevant eertified approved Management Plans referred to in Tables 1 and 3, the relevant approved

Management Plans in Table 2, and any certified approved amendments to a Management Plan.

17.  The Concessionaire must not commence the activities listed in Tables 1 and 3 until eertification DOC’s

approval‘ of the relevant Management Plan or Plans listed in those tables has been obtained. Commented [DOC55]: DOC’s view is that all

Management Plans must be approved by DOC prior to

Amendment to management plans works commencing

48- The Concessionaire may seek amendment to any Management Plan referred to in Tables 1, 2 or 3 at
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any time. The Concessionaire must supply a draft copy of any proposed amendment to the DOC

Liaison Officer and obtain approval of the amendments from DOC. The amended Management Plan is
not considered operative until DOC has given this approval. Fﬁvﬁefhem%@—pro\mien‘eedbaek—?he

20.  Until Completion of Construction, copies of all Management Plans referred to in Tables 1 and 2 must

be kept at Construction Staging Area 3 at all times.
Pre-commencement meeting — Project Construction Work Components

21.  Not less than 10 days prior to the anticipated commencement of any Project Construction Work
Component, the Concessionaire must schedule and attend a pre-construction meeting on the Project
Site with the DOC Liaison Officer and the contractor(s) who will manage or undertake the works

associated with the relevant Project Construction Work Component.

22. The purpose of this meeting is to ensure all parties in attendance are aware of the scale and scope of
works to be undertaken and are familiar with relevant Concession conditions and Management Plan

requirements that apply.

23.  The following information must be made available at the pre-construction meeting by the

Concessionaire:

(a) Scheduling and staging of the works, including the proposed start date;

(b) Relevant Concession conditions;

(c) Contact details for all relevant parties;

(d) Site visit / inspection requirements;

(e) A copy of the Final CEMP;

(f) A copy of the Final ESCPs relevant to the Project Construction Work Component; and

(8) Copies of any other Management Plans required for the Project Construction Work Component

or Components as set out in Tables 1 and 2 of these conditions.
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Hours of Construction

24. The Concessionaire must limit hours of construction for specific activities in accordance with the

following table:

Construction Activity Hours of Construction

associated activities

Underground tunnel construction and Any time

Construction of tunnel portals and the Any time, provided that works undertaken

Headworks between 7 PM and 7 AM are avoided whenever
practicable

All other construction activities Between the hours of 7 AM and 7 PM Monday to

Sunday inclusive

Construction Environmental Management Plan (CEMP)

25.  The purpose of the CEMP required by Table 1 of these conditions is to set out the management

procedures and construction methods to be undertaken by the Concessionaire to avoid, remedy or

mitigate any potential adverse effects associated with Construction works and to ensure that

Construction works remain within the limits and standards specified in the related conditions of this

Concession.

26. The CEMP must also include (as appendices or attachments) copies of any other Management Plans

applicable to the scope of Project Construction Work Component(s) being covered by the CEMP.

27. To achieve its objective, the CEMP must be prepared by a suitably qualified and experienced person,

be of a similar form and content to the DRAFT CEMP provided in the Application, and include the

following information:

(a) Regarding overall project management:

(i)

(ii)
(iii)

(iv)

(vi)

(i)
(viii)

(ix)

The roles and responsibilities of staff and contractors including their contact details

(phone and email address);
A summary description of the existing site(s) to be used for construction;

A detailed description of the scope of construction activities, including a list of all Project

Construction Work Components and all land to be used;
Construction Work programmes and any staging details;
Hours of construction work in accordance with condition 24 of this Concession;

Construction Site layout details including Construction Staging Areas, locations of

refuelling activities and construction lighting;
Measures and actions to respond to warnings of heavy rain;
Methods for providing for the health and safety of the general public during construction;

Procedures, including spill prevention and response measures, for the refuelling and
maintenance of plant and equipment to avoid discharges of fuels or lubricants to

watercourses;
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(x) Methods for managing sewage, solid wastes and refuse generated from Construction
Works;

(xi) Procedures for incident management including natural hazard events;
(xii)  Procedures for responding to complaints about Construction Works;
(xiii)  Methods for amending and updating the CEMP as required;

(b) Methods and processes associated with the following other construction activities and control
of any related discharges or effects, including but not necessarily limited to:

(i) Road and transmission line construction activities;
(i) Streamworks; and
(iii)  Construction water take operation and monitoring.

28. [The Construction Environmental Management Plan must be provided to the DOC Liaison Officer and

approved by DOC before any works commence. Commented [BF58]: DOC’s view is that all approvals

referenced in the Concession should be made by DOC.

29. To enable sequencing of the Project Construction Works Components, the CEMP may be reviewed and

amended over time in accordance with Condition [18 of these conditions.
Construction Disturbance Area

30. Thetotal land area disturbed or used during construction activities authorised by this Concession must

not exceed the following:

Project Construction Site Maximum Area (ha)

Headworks 1.2

Power Station Site and access road / transmission line south
of Macgregor Creek 6.2

Overall Total 7.4

Indigenous Vegetation Disturbance Area

31. The total area of indigenous vegetation permanently removed as a result of activities authorised by this

Concession must not exceed the following:

Project Site Areas Maximum Area (ha)
Headworks 0.13
Power Station Site including tailrace 0.67
Access Road / transmission line south of Macgregor Creek 3.46
Overall Total 4.26

Accidental discovery protocols

32.  If, atany time during any earthworks or Streamworks authorised by this [Qoncession, bny Commented [BF59]: Capital C for Concession

archaeological features (including human remains, archaeology and artefacts) are uncovered, works in throughout

the immediate area must cease and Poutini Ngai Tahu, the DOC Liaison Officer, Heritage New Zealand
Pouhere Taonga (09 307 9920) notified immediately.

-38-



Concession Number: [to add]

33. If any human remains are uncovered, the New Zealand Police, must be notified immediately.
34. In all cases, the following protocols must be followed:

Wait for and enable inspection of the site

(a) Stop work and wait for the site to be inspected by the relevant authority or agency:

(i) The New Zealand Police are required to investigate the human remains to determine
whether they are those of a missing person or are a crime scene. The remainder of this
process will not apply until the New Zealand Police confirm that they have no further

interest in the discover.

(ii) A site inspection for the purpose of initial assessment and response will be arranged by
the DOC Liaison Officer in consultation with Heritage New Zealand Pouhere Taonga and

appropriate Poutini Ngai Tahu representatives.

(b) Following site inspection and consultation with all relevant parties (including the
Concessionaire), the DOC Liaison Officer will determine the area within which work must cease,

until the requirements of this condition have been satisfied.
Recommencement of work

(c) Work within the area determined by the DOC Liaison Officer must not recommence until all of

the following requirements, so far as relevant to the discovery, have been met:

(i) Heritage New Zealand has confirmed that an archaeological authority has been approved

for the work or that none is required;
(i) Any required notification under section 11(3) of the Protected Objects Act 1975;

(iii)  Any material of scientific or educationalimportance has been recorded and if appropriate

recovered and preserved; and

(d) Where the site is of Maori origin and an authority from Heritage New Zealand Pouhere Taonga is

not required, the DOC Liaison Officer will confirm, in consultation with Poutini Ngai Tahu, that:

(i) Any koiwi have either been retained where discovered or removed in accordance with the

appropriate tikanga; and

(i) Any agreed revisions to the planned works to be/have been made to address adverse

effects on Maori cultural values.

35. If, at any time during any earthworks or Streamworks authorised by this Concession, any pounamu
(greenstone) is discovered, the Concessionaire must follow the Pounamu Accidental Discovery

Protocol set out in Schedule 10 of the Operative West Coast Regional Land and Water Plan.
Notification of fuel spill

36. The Concessionaire mustinform the DOC Liaison Officer immediately after becoming aware of any fuel

spillage in excess of 20 litres that occurs onto the land surface or into water.
Hazardous substances

37.  The Concessionaire must comply with all Hazardous Substances and New Zealand Organisms Act

1996 (HSNO) regulations and requirements for storage of hazardous substances (including fuel).
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Didymo

38. To prevent the spread of Didymo or any other aquatic pest, the Concessionaire must ensure that
activities authorised by thise-Concessions are undertaken in accordance with the Biosecurity New

Zealand's hygiene procedures.

Advice note: You can access the most current version of these procedures from the Biosecurity

New Zealand website http://www.biosecurity.govt.nz
Air discharges from emergency diesel fired generator

39. The Concessionaire must maintain and test the emergency generator at the Power Station Site in
accordance with the manufacturer’s instructions. Records of the tests within the last two years must
be retained and provided to the DOC Liaison Officer on request.

Erosion and Sediment Controls

40. The Erosion and Sediment Control Plan (ESCP) required by Table 1 must be prepared by a suitably
qualified and experienced person. The purpose of the ESCP is to ensure erosion and sediment

discharges from construction work areas are appropriately minimised and managed.

41.  The ESCP must be of a similar form and content to the DRAFT ESCP provided in the Application, and

contain as a minimum details and methods for:

(a) Minimising erosion and mobilisation of sediment during all earthwork activities, and in
particular, specific sediment discharge protection measures for the “Stable Trib”, in accordance

with conditions 45 and 46 of this Concession;

(b) Controlling mobilised sediment during construction related earthworks including locations,
dimensions and capacities of all controls to achieve the discharge quality standard set outin

condition 48(a) of this Concession;

(c) Minimising mobilisation of sediment and release of cementitious contaminants to water during

all Streamwork activities;

(d) Monitoring and treating any high-pH water generated during the application of shotcrete in
tunnels to achieve the discharge quality standard set out in condition 48(B) of this Concession;

and

(e) Erosion and sediment control device monitoring and maintenance or replacement requirements
including maintaining levels of accumulated sediment within any sediment retention pond of no

more than 20% of the pond’s volume.

42. f’l’he Erosion and Sediment Control Plan must be provided to the DOC Liaison Officer and approved by
DOC before any works commence.

Sediment losses

43.  The Concessionaire must ensure that sediment losses to natural water associated with the

construction activities authorised by this Concession is avoided or otherwise minimised.
Pre-commencement Notification

44. The DOC Liaison Officer must be notified at least five (5) working days prior to Bulk Earthwork and
Vegetation Clearance activities commencing on the Project Site.
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Prior to Earthworks

45.

46.

Prior to the finalising the road alignment between Macgregor Creek and the Power Station, the

Concessionaire must accurately mark out the location of the ‘Stable Trib’ via a ground survey.

The Concessionaire must ensure all parts of the access road between Macgregor Creek and the Power

Station are set-back more than 20 metres from any part of the Stable Trib.

During Earthworks

47.

48.

49.

50.

51.

52.

The Project Site must be progressively stabilised against erosion at all stages of the earthwork activity
and must be sequenced to minimise the discharge of contaminants to groundwater and/or surface

water in accordance with any approved certified ESCP.

Any discharge to surface water from any construction phase water treatment device must comply with

the following quality standards:
(a) Clarity of no less than 100mm; and
(b) pH of between 6.7 and 8.2.

The erosion and sediment control measures must be maintained throughout the duration of the
earthwork activity at that site, or until the site is permanently stabilised against erosion. A record of any
maintenance work to the erosion and sediment control measures must be kept by the Concessionaire

and be supplied to the DOC Liaison Officer on request.

All earthworks must be managed to ensure that they do not lead to any instability or collapse either
adversely affecting the site, neighbouring properties or water courses. If such collapse or instability
does occur and results in one or more of these adverse effects, it must be reported to the DOC Liaison
Officer immediately following the Concessionaire becoming aware of the instability or collapse and

must be repaired by the Concessionaire as soon as practicable.

Allimported fill used within the Project Site must:

(a) comply with the definition for ‘cleanfill material’ in the Operative Regional Land and Water Plan;
(b) be solid material of a stable, inert nature; and

(c) not contain hazardous substances or contaminants above recorded natural background levels

of the receiving site.

All machinery must be maintained and operated in a way which ensures that risks of spillages of
hazardous substances such as fuel, oil, grout, concrete products and any other contaminants are

avoided or otherwise minimised.

Dust Management Plan

53.

54.

The purpose of the Dust Management Plan (‘DMP]) required Table 1 is to set out the practices and
procedures to be adopted to ensure dust emissions from construction activities are minimised and
managed and do not cause an objectionable or offensive effect beyond the boundary of the Project
Site.

The DMP must, as a minimum, include:

(a) Confirmation of the parties responsible for dust management during Construction;
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(b) Identification of sensitive receivers to potential dust effects and specific works methodologies

for undertaking works in proximity to these parties;

(c) Proposed dust control methods including confirmation of an adequate water supply with
sufficient capacity to ensure damp ground conditions can be maintained within the site during
high dust risk periods; and

(d) Protocols for responding to and addressing any complaints received.

he Dust Management Plan must be provided to the DOC Liaison Officer and approved by DOC before

any works commence.‘

Construction traffic management

56.

57.

58.

59.

The CTMP, required by Table 1 must be prepared in accordance with the Consent Authority’s
requirements for traffic management plans or CTMPs (as applicable) and the New Zealand Guide to

Temporary Traffic Management (NZGTTM).

The purpose of the CTMP is to set out how the Concessionaire will manage road traffic to and from the
Project Site to appropriately protect public safety, minimise delays to road users and address any road

pavement damage caused by the consented construction activities.

The CTMP must be prepared by a suitably qualified Traffic Engineer and it must include, as a minimum,

the following information:

(a) Construction dates and hours of operation including any specific non-working hours for traffic;
(b) Diagrams of all truck routes to be used within the Project Construction Site;

(c) Driver protocols and speed restrictions; and

(d) Communication protocols with the DOC Liaison Officer.

Construction activity in relation to any Project Construction Work Component requiring a CTMP must
not commence until the CTMP has been approved certifiec by the Consent Authority and all

construction traffic must be managed at all times in accordance with the approved CTMP.

Construction noise management

60.

61.

The purpose of the CNMP required by Table 1 are to:
(a) Set out details of how the limits in condition 64 will be achieved;

(b) Set out details of general noise management and mitigation procedures and communication

and complaint procedures to be undertaken during the Scheme’s construction; and

(c) Provide a framework for the development of particular noise control practices in order to reduce

the impact on the environment and achieve the noise limits set out in thisese Concessions.

The CNMP must be prepared by a suitably qualified and experienced acoustic engineer engaged by the
Concessionaire, be of a form and include content consistent with the DRAFT CNMP submitted with the
Application and include, but not be limited to:

(a) Brief descriptions of construction work;

(b) Noise criteria to apply to general construction activities, blasting and helicopter movements as

set out in conditions 64, 65 and 66 of this Concession;
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(c) Details of general noise management measures to be implemented during general construction

activities, helicopter movements and blasting;

(d) Specific details on noise management measures to minimise noise effects on local residents,
recreational users, wildlife and livestock including methods for achieving compliance with
condition B2 of this Concession consent;

(e) Contingency measures;
(f) Construction worker training; and

(8) Noise complaint review, and if required, corrective action procedures.

62.  Priorto a period of work involving open-air blasting, the Concessionaire must:
(a) notify residents within five kilometres of the proposed blast site or sites of the activity no less
than 48 hours prior to blasting commencing;
(b) temporarily close public access to any part of a walking track located within 500 metres from a
blasting site or sites; and
(c) must make arrangements to ensure any livestock are no closer than 500 metres from a blasting
site or sites.
63. he Construction Noise Management Plan must be provided to the DOC Liaison Officer and approved
by DOC before any works commence.]
Noise limits
64. The Concessionaire must ensure that any construction noise (excluding blasting and helicopter
movements within the site) will be controlled to achieve the following limits set outin Table 2 of NZS
6803:1999 at the notional boundary of any rural dwelling:
Time of week Time period Long-term duration (dBA)
Leq Lmax
Weekdays 0630-0730 55 75
0730-1800 70 85
1800-2000 65 80
2000-0630 45 75
Saturdays 0630-0730 45 75
0730-1800 70 85
1800-2000 45 75
2000-0630 45 75
Sundays and public 0630-0730 45 75
holidays
0730-1800 55 85
1800-2000 45 75
2000-0630 45 75
65. The Concessionaire must ensure that any construction blasting will be controlled to achieve the

following limits set out in Australian Standard AS 2187.2-2006 “Explosives-Storage and use, Part 2: Use
of explosives” (specifically Appendix J) when measured at the notional boundary of any rural dwelling:

(a) A maximum air blast overpressure of 115 dB Lyea; and
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(b) The level of 115 dB Ly.ax may be exceeded on up to 5% of the total number of blasts over a period

of 12 months, however, the level should not exceed 120 dB Lpea« at any time.

The Concessionaire must ensure that helicopter noise during construction within the site does not
exceed the following limit as determined in accordance with NZS6807:1994 “Noise management and
land use planning for helicopter landing areas”: 50 dB Ldn (day-night average) and 70 dB LAFmax
(between 10 pm and 7 am) at the notional boundary of any rural dwelling.

The Concessionaire must ensure helicopters are flown in accordance with noise abatement

techniques provided in The Helicopter Association International's 'l Fly Neighborly' programme.

The Concessionaire must ensure that wh
attheHeadworks; all night-time construction activities undertaken at the Headworks are managed in
accordance with night-time noise limits (i.e. the relevant limits for the time period between 2000-0630)
within NZS 6803:1999 (Acoustics - Construction Noise) such that the noise limits contained in that

Standard are complied with when measured at the Kiwi Flat Hut.

Helicopter flight management

69.

70.

71.

72.

The purpose of the ‘Flight Management Plan (FMP) ‘required by Table 1is to:

(a) Confirm helipad locations, flight paths and helipad use protocols for all pilots during

construction and operations;

(b) Inform pilots flying to and from the Project Site of the relevant requirements of this Concession;

and

(c) Raise the awareness of pilots flying to and from the Project Site of the proximity of high value

ecological areas supporting wildlife that can be adversely affected by helicopter noise.
The FMP must include:
(a) Pilot briefing notes including:
(i) The maximum number of helicopter flights as set out in condition 74 of this Concession;

(i) Relevant information that alerts pilots of high value ecological areas near the Site that

support wildlife that can be adversely affected by helicopter noise; and

(iii)  Any other helicopter operator instructions required by the Concessionaire including pre-
flight communications to ensure Concession requirements, on-site health and safety or

operational procedures or requirements are met;

(b) Protocols to manage noise impacts on local residents when flying helicopters to and from the

Project Site and when flying within the Project Site;

(c) Protocols to ensure that all new operators are informed of the approved eertified FMP, including
information on relevant Concession eefisent conditions, approved helipad locations, flight
paths, flight exclusion areas and protocols; and

(d) FMP review procedures.

he Helicopter Flight Management Plan must be provided to the DOC Liaison Officer and approved b:

DOC before any works commence.‘

The eertified approved FMP is to be implemented and maintained on a continuing basis by the
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74.

75.

76.

77.

78.

79.
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Concessionaire for all movements to/from the site during Construction and the Concessionaire must
issue annual reminder notices to all helicopter operators to reiterate compliant, safe and courteous

flying practices.

During Construction, helipads authorised for use by this Concession are limited to one helipad each at

the following locations:

(a) Within Construction Staging Area 1 (Headworks); atd

(b) Within Construction Staging Area 2 (Power Station Site)-; and

(c) Within the weather station monitoring areas.

There must be no more than 30 helicopter movements during any one day during Construction.

Advice note: For the avoidance of doubt, a helicopter movement comprises a take-off from any
helipad on the Project Site and a landing at any helipad on the Project Site. i.e. One helicopter taking

off and landing within the Project Site constitutes one helicopter movement.
There must be no helicopter movements at night, other than in emergency situations.

Advice note: The Civil Aviation Authority defines “night” as the time between the end of evening civil

twilight and the beginning of morning civil twilight.

The Concessionaire must maintain a complete and accurate log of all helicopter movements to and

from the site during Construction. The Concessionaire is to keep the following information in this log:
(a) The date and time of each movement;

(b) Records of the helicopter owner, operator or helicopter transit company undertaking the

helicopter flight; and
(c) The helicopter model type or Civil Aviation Authority registration number.
The log must be made available to the DOC Liaison Officer within ten working days upon request.

To minimise impacts on whio, the Concessionaire must take all practicable steps to ensure flight paths
for all helicopter trips during construction and operations remain landward of the true right bank of the

Waitaha River and minimise flying up-valley of Construction Staging Area 1.

Advice Note: The Concessionaire will not be in breach of this condition if it is not practicable for a
helicopter to remain landward of the true right bank of the Waitaha River in order to deliver

equipment or materials to a specific location within the Project.

No aircraft is authorised to sit and idle on the ground for longer than 10 minutes, except for the periods

required for construction and operational purposes immediately prior to take off and after landing.

Helipads are not to be used for engine testing unless required for safety or emergency reasons.

Fish passage

80.

81.

Prior to commencing the construction or installation of any structures in or on the bed of any river or
stream, the Concessionaire must engage a suitably qualified and experienced person to undertake a
fish survey of the surface waterways within the site to identify the fish species present or expected to

be present.

The design for all culvert and culverted ford structures must be informed by the most recent version of
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the New Zealand Fish Passage Guidelines, and must reflect the local waterway conditions and fish
species present or expected to be present as identified in the survey required under condition 80 of this

Concession.

The Headworks diversion weir must be operated and maintained to maintain existing natural fish
passage at this location, including the continued provision for upstream and downstream passage of

koaro and the continued exclusion of upstream salmonid passage.

During temporary diversions of the Waitaha River above the Headworks, the Concessionaire must
ensure natural fish passage at this location is maintained including the continued provision for
upstream and downstream passage of kdaro and the continued exclusion of upstream salmonid

passage.

Except for temporary diversions of the Waitaha River above the Headworks (which are separately
addressed in condition 88 of this Concession), during all other temporary diversions, fish passage must
be maintained at all times except where pumping over or around culvert structures locations is
required for construction purposes and undertaken in accordance with condition 88 of this

Concession.

Any diversion pumping activities must be undertaken using a fish screen with a mesh aperture size no
greater than 3 mm (or no greater than 5 mm if combined with the pump head being submerged in a
ballast-filled well pit or ballast-filled permeable vessel) must be installed and maintained on the

diversion pump intake to minimise fish passing through the intake or being trapped against the screen.

Streamworks

86.

87.

88.

89.

90.

91.

92.

Streamworks associated with the construction of structures authorised by this Concession must be

undertaken in accordance with relevant requirements set out in the CEMP, ESCP and FEMP.

Streamworks associated with the maintenance of structures authorised by this Concession must be

undertaken in accordance with the SOMP.

Any diversion pumping activities during construction must be undertaken under supervision of an

appropriately qualified and experienced ecologist.

The Concessionaire must ensure that any diversion does not reduce the natural surface water flow
exceptin the location the works are taking place, or exacerbate flooding of another person’s property,

erosion, land instability, sedimentation or property damage.

The Concessionaire must ensure that no wet concrete is placed in any flowing water of any river or

waterway.

All machinery must be cleaned prior to its arrival on site to ensure it is free of weeds, seeds and plant
material and upon request, provide proof to the DOC Liaison Officer that this has occurred. No

cleaning of any machinery or vehicles may occur within 20 metres of a waterbody or natural wetland.

The Concessionaire must not leave machinery unattended on the bed of a waterway at any time during

the exercise of this Concession.

Advice Note: For the avoidance of doubt, the intent of this condition is to avoid machinery being
exposed to flood events and becoming washed downstream. To this extent, “unattended” in the

context of this condition excludes periods of time a worker might leave an item of machinery as part
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of their normal work.
Freshwater Ecology Management Plan

93. The Concessionaire must engage an appropriately qualified and experienced ecologist (Project

Ecologist - Freshwater) to advise upon, supervise and coordinate the implementation of the Freshwater

Ecology Management Plan dFEM P]) referred to in Table 2. [Commented [DOC67]: Unbold ]

94. The purpose of the FEMP is to specify the construction and operational procedures to be applied for
the management of potential adverse impacts on aquatic habitat and aquatic ecology from the

Scheme.
95. The FEMP must, as a minimum, include:
(a) Results of surveys undertaken to identify all freshwater species present;

(b) Methods for fish capture and relocation within flowing stream or riverbeds (e.g. for waterway

crossings) prior to associated Steamworks;

(c) Methodologies for monitoring and reporting kdaro recruitment into Kiwi Flat that follows a
Before-After-Control-Impact (BACI) design including no less than two kdoaro surveys prior to

commencing construction of the diversion weir;
(d) Methodologies for monitoring for any other fish species in Kiwi Flat waterways;

(e) For the purpose of informing the Morgan Gorge Flushing Management Plan (FlushMP),
abstraction reach periphyton monitoring and triggers for undertaking flushing flows to reduce

growth build-up;

(f) Design criteria and operational management methods for the weir and tailrace to minimise
effects on fish, and in particular, maintain compliance with conditions 82, 83 and 84 of this

Concession; and
(8) Reporting.

96. As part of the FEMP or the SOMP, the Concessionaire must include a monitoring and maintenance plan
for all in-stream structures authorised by this Concession including information on activities to ensure
ongoing compliance with conditions 82, 88 and 84 of this Concession. As a minimum, the monitoring

and maintenance plans must include the following information:
(a) What monitoring and maintenance will be done;
(b) The frequency and/or duration of monitoring and maintenance that will be done;

(c) The steps to be taken to ensure that the structure’s provision for the passage of kdaro required
under condition 82 of this Concession does not reduce over its lifetime;

(d) Any other steps taken to minimise any adverse effects on the passage of fish.

97.  Acopy of the FEMP must be provided to the DOC Liaison Officer and approved by DOC prior to any
works commencing.

98. The[ancessionaire must provide an updated version of the information required by Condition 96 of [Commented [DOC68]: Capitalise ]
thislwbﬁﬁseﬁf in an electronic format to the DOC Liaison Officer as follows: [Commented [DOC69]: This should read as ‘Concession’ ]
(a) Each time any maintenance is done that materially alters any structure; and
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(b) Each time a significant natural hazard affects the structural integrity of any structure to an extent

requiring amendments to the monitoring and maintenance plans.

Weir and Intake Structures

99.

100.

101.

The Concessionaire must engage a suitably qualified and experienced engineer, a freshwater Iecologist‘
and an expert familiar with whio to provide advice on the design of the weir and intake structures
(including the diversion weir) with the objective to appropriately manage adverse effects on river

morphology, sediment transport and potential adverse effects on kdaro and whio.

The Concessionaire must also consult with WWNZ prior to finalising the diversion weir design and any

portage access structures.

Prior to the commencement of any Streamworks associated with the Headworks, the Concessionaire
must submit a Final Weir and Intake Structure Design Report to DOC for approvalMeReaﬁdv‘eHNBe
fﬁrr-cerﬁﬁeaﬁeﬁ{that it meets the requirements of (a) to (f) of this condition. The Final Weir and Intake
Structure Design Report must be in general accordance with preliminary plan drawing titled “Concept
Design - Preferred Arrangement Headworks General Arrangement Channel and Intake” Revision E, and
preliminary cross-section drawing titled “Preliminary Design — Headworks General Arrangement
Section and Details” Revision D, provided in Appendix 42 of the Application and include:

(a) Final detailed drawings of all Weir and Intake structures;
(b) Final location details of the structures;
(c) Details of consultation undertaken;
(d) Confirmation of design features to:
(i) maintain the minimum residual flow required;
(i) manage and pass bedload sediment;

(iii)  maintain existing natural fish passage including the continued provision for upstream and
downstream passage of kdaro and the continued exclusion of upstream salmonid

passage;

(iv) if possible, without compromising the weir structure’s ability to achieve part (d) (iii) of this

condition, provide for the passage of whio;
(v) provide for safe downstream portage of recreational kayakers; and
(vi)  minimise adverse landscape, natural character, visual and amenity impacts;

(e) Erosion and scour protection features; and

(f) Any proposed rehabilitation.

Commented [JP70]: DOC’s view is that a landscape
architect should also be involved in the design process.
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should already have been sought and provided by DOC,
instead of merely providing the report for comment

Commented [BF72]: DOC’s view is that approval

104. Once @approved ‘by DOC-ertified, the Concessionaire must construct the Weir and Intake structures in
accordance with the approved eertified Final Weir and Intake Structure Design Report.

concession wording as opposed to RMA

—

Commented [DOC73]: Should use the correct }

105. Prior to any changes to the design of the Weir and Intake, the Concessionaire must supply a draft copy
of the Revised Weir and Intake Structure Design Report to the DOC Liaison Officer and the revised

report must be approved by DOC before works commence bﬁdﬁwrte-fheﬁﬁ-tmm‘evrd-e-ﬁeeﬁ-baek

Commented [BF74]: DOC’s view is that all approvals
referenced in the Concession should be made by DOC.

Commented [BF75]: DOC’s view is that approval
should already have been sought and provided by DOC,
107. Once cettified approved by DOC, the Concessionaire must alter the Weir and Intake structures in instead of merely providing the report for comment

accordance with the certified approved Revised Weir and Intake Structure Design Report.
Kayaking and No-take days

108. Prior to submitting the Weir and Intake Structure Design Report, the Concessionaire must consult with
WWNZ on the provision of a portage across and around the weir to ensure the safe passage of kayakers

and pay the reasonable and agreed costs of an expert to advise WWNZ in relation to the portage design.
Fish screen

109. Afish screen with a mesh aperture size no greater than 3 mm (or no greater than 5 mm if combined with
the pump head being submerged in a ballast-filled well pit or ballast-filled permeable vessel) must be
installed and maintained on the intake structure to minimise fish passing through the intake or being

trapped against the screen.
Vegetation Management Plan

110. rThe Concessionaire must engage an appropriately qualified and experienced ecologist (Project
Ecologist - Vegetation) to advise upon, supervise and coordinate all indigenous tree removal
associated with implementation of the Vegetation Management Plan (NMPD referred to in Table 2, {CommentEd [DOC76]: Unbold ]

Commented [BF77]: Must be approved by DOC before
works commencing

111. The purpose of the VMP is to specify relevant vegetation removal and rehabilitation methods that will
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be applied during, and immediately following, the Construction of the Scheme to avoid, remedy,

mitigate or minimise adverse environmental effects on vegetation and associated habitats for flora and

fauna and to comply with all relevant conditions regarding the management and protection of

terrestrial flora.

112. The VMP must, as a minimum, include:

(a)
(b)

(d)

(e)

Confirmation of indigenous vegetation areas to be cleared;
Methods, procedures or protocols for;
(i) Inducting employees and contractors in vegetation removal activities;

(ii) Avoiding, minimising or mitigating adverse effects on vegetation and associated habitats

for flora and fauna;

(iif)  Sourcing West Coast indigenous plants for any new plantings required as part of
Rehabilitation Works;

(iv)  Avoiding works in delineated natural inland wetlands shown in Map 9 of Appendix | of the
Vegetation Report provided as Appendix 20 of Tthe Application and the stable tributary
shown in |Schedule D1B of this Concession-consent and avoiding, as far as practicable,
removal of individual trees possessing significant ecological values; and

(v) Rehabilitating the temporary construction areas, including spoil disposal areas;

A monitoring framework designed to confirm that the requirements of Condition 81 of thisese
Concession-€ensents (maximum indigenous clearance areas during construction) has been

adhered to;
Aweed monitoring and control plan; and

Reporting of monitoring data, incidents and inspections.

118. f’l’he Vegetation Management Plan must be provided to the DOC Liaison Officer and approved by DOC

before any works commence.!

Landscape Management Plan

114. hhe purpose of the Landscape Management Plan ([LM Pb referred to in Table 2 is to document the

landscape, natural character and amenity measures to be implemented and managed through

construction, rehabilitation and establishment phases of the Waitaha Hydro Project to ensure relevant

mitigation measures are effective.

115. The LMP must, as a minimum, include:

(a)
(b)
(c)

The key aims of the LMP;
Areas to be rehabilitated;

Landscape rehabilitation processes and/or options for the Headworks, Power Station Site,
access road between the Power Station Site and Macgregor Creek;

Contingency options for landscape management in the event of unforeseen events (e.g. slips);

and

The use of West Coast-sourced indigenous plants for any new plantings required as part of
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Rehabilitation Works.

116. f’l’he Landscape Management Plan must be provided to the DOC Liaison Officer and approved by DOC

before any works commence.!

Headworks and Upper Access Tunnel Portal

117. The Headworks and upper access tunnel portal must be designed and built in general accordance with

the conceptual Scheme design drawings|included in Schedule 4 of this Concession previded-in
A I. |2 F A . . .I

Power Station Site and Buildings

118. The Power Station Site and associated buildings must be designed and built in general accordance with
the conceptual Scheme design drawings provided in [included in Schedule 4 of this Concession

N . A I. Iz F A . . X I'
Avifauna Management Plan

119. The Concessionaire must engage an appropriately qualified and experienced ecologist (Project
Ecologist - Avifauna) to advise upon, supervise and coordinate the implementation of the Avifauna
Management Plan (AMP) referred to in Table 2.

120. The purpose of the AMP is to specify the methods that will be applied to avoid, remedy, minimise or
mitigate potential adverse effects on avifauna (including whio) associated with the construction of the
Scheme and to comply with all relevant conditions regarding the management and protection of native

avifauna.
121. The AMP must, as a minimum, include:

(a) Methods, procedures or protocols for managing effects on indigenous avifauna including, to the
extent practicable:

(i) undertaking Streamworks maintenance at the Headworks outside of the whio breeding

season (September — December);
(i) minimising helicopter trips within the Site during the whio breeding season; and
(iii)  minimising construction activities and use of outdoor lighting between dusk and dawn.
(b) Protocols during vegetation and other avifauna habitat removal;
(c) Bird injury and mortality protocols;

(d) Compensation details designed to address residual construction related effects on forest birds

and whio in accordance with conditions 134, 135 and 136 of this Concession; and
(e) Compliance monitoring and reporting processes.

122. [The Avifauna Management Plan must be provided to the DOC Liaison Officer and approved by DOC

before any works commence.!

Bat Management Plan

123. The Concessionaire must engage an appropriately qualified and experienced ecologist (Project
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Ecologist - Bats) to advise upon, supervise and coordinate the implementation of the Bat Management

Plan (BMP) referred to in Table 2. | Commented [DOC86]: Unbold

124. The purpose of the BMP is to specify the construction procedures to be applied for the management of
potential adverse impacts on long-tailed bats (Chalinolobus tuberculatus) from the Scheme.

125. The BMP must, as a minimum, include:
(a) Methods, procedures or protocols to avoid, remedy or mitigate effects on bats;
(b) Protocols to be implemented prior to, during and after bat habitat removal;

(c) Compensation details designed to address residual construction related effects in accordance

with conditions 183,135 and 136 of this Concession; and
(d) Compliance monitoring and reporting processes.

126. [The Bat Management Plan must be provided to the DOC Liaison Officer and approved by DOC before

any works commence.! Commented [BF87]: DOC’s view is that all approvals
referenced in the Concession should be made by DOC.

Lighting

127. The Concessionaire must minimise light sources and light spill from any lighting used during

construction (excluding within the tunnels) activities to the greatest extent practicable.

128. The Concessionaire must ensure any outside light sources used within the Project Site (excluding
within the tunnels) has a colour temperature of no more than 2700K to minimise the emission of light

with blue/ ultra-violet wavelengths.
Lizard Management Plan

129. The Concessionaire must engage an appropriately qualified and experienced ecologist (Project

Ecologist - Lizards) to advise upon, supervise and coordinate the implementation of the Lizard

Management Plan (‘LizMPb referred to Table 2. [Commented [DOC88]: Unbold

130. The purpose of the Lizard Management Plan is to specify the procedures to be applied for the

management of potential adverse impacts on lizards associated with the construction of the Scheme.
131. The LizMP must, as a minimum, include:

(a) A description of methodology for survey, trapping and relocation of lizards rescued including but

not limited to:
(i) salvage methods including timeframes;

(i) lizard handling and relocation protocols (including method used to identify suitable

relocation site(s));
(iii)  data collection;
(iv) habitat clearance/transfer protocols;
(b) A description of the release site(s);

(c) Compensation details designed to address residual construction related effects in accordance

with condition 187 of this Concession; and

(d) Reporting.
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he Lizard Management Plan must be provided to the DOC Liaison Officer and approved by DOC before

any works commence.!

Ecological Compensation

133.

134.

135.

136.

137.

138.

‘For ten years following the Commencement of Construction, and in consultation with the DOC Liaison
Officer, the Concessionaire must make an annual payment of $15,000 to an ecosystem programme in
the region as a contribution to support the West Coast region’s bat population. The first of the ten
payments required by this condition must be made no later than two months following the
Commencement of Construction. Subsequent annual payments must be made on the same month as

the first annual payment.

For ten years following the Commencement of Construction, and in consultation with the DOC Liaison
Officer, the Concessionaire must make an annual payment of $35,000 to an ecosystem programme in
the region as a contribution to support the West Coast region’s whio population. The first of the ten
payments required by this condition must be made no later than two months following the
Commencement of Construction. Subsequent annual payments must be made on the same month as

the first annual payment.

From and including the eleventh year following the Commencement of Construction, and then for the
duration of the consents, and in consultation with the DOC Liaison Officer, the Concessionaire must
make an annual payment of $35,000 to an ecosystem programme in the region as a contribution to
support the West Coast region’s wider ecosystem or locally in the Waitaha Valley.

For any year during the construction of the Scheme where indigenous vegetation clearance is
undertaken south of Macgregor Creek, in consultation with the DOC Liaison Officer, the
Concessionaire must make a payment of $10,000 to an ecosystem programme in the region as a

contribution to support the West Coast region’s wider ecosystem.

For any year during the construction of the Scheme where indigenous vegetation clearance is
undertaken between 1 April and 30 September, the Concessionaire must make a payment of $5,000 to
an ecosystem programme in the region, in consultation with the DOC Liaison Officer, as a contribution

to supporting lizard populations on the West Coast.

If the ecosystem programmes being funded in accordance with Conditions 133,134 and 135 change or
cease to exist within the period when payments are required, the Concessionaire must, following
consultation with the DOC Liaison Officer, make the annual payments to an alternative entity
undertaking pest management works in the West Coast region or locally in the Waitaha Valley (as the

case may beb.

Advice Note: For the avoidance of doubt, the compensation requirements are also required
pursuant to the Concessionaire’s Consents and Wildlife Approvals for the Scheme, and to this
extent, any associated financial payment obligations on the Concessionaire are not duplicated by
this Concession. These conditions are included in this Concession but the DOC Liaison Officer is

not required to enforce compliance with these obligations including the payment obligations.]

Recreation compensation

139.

No more than 3 months after the Commencement of Construction, the Concessionaire must make
either a one-off financial payment of $25;660 $315,000, or the first of 20 annual payments of $16,000
to the Department of Conservation as a contribution towards public access to the Upper Waitaha
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Valley and/or the maintenance and upkeep of Waitaha Valley walking tracks and huts that existed at

Commented [BF92]: DOC’s view is that compensation
for recreation effects should be higher - a one-off
payment in the order of $315,000, or annual payments
in the order of $16,000 per annum for 20 years

Commented [BF93]: DOC’s view is that recreation
compensation should only be required under the
Public access and safety Conservation Act Concessions, and accordingly should
be enforced by DOC, not by any other authority

140. No less than 6 months prior to the Commencement of Generation, the Concessionaire must engage a
suitably qualified and experienced person to prepare a Public River Safety Risk Report that identifies
and recommends methods to address the public river safety risks that may arise from its exercise of
this Concession. As a minimum the Public River Safety Risk Report must address any potential hazards
that may arise from rapid changes in water flows and levels, and the use of the by-pass valve, and the
need for signage and audible sirens at the Powerhouse and Headworks. Public River Safety Risk Report
must also consider and address the suggested public safety measures set out in the Public Safety
Report provided as Appendix 32 to the Application. The Concessionaire must provide a copy of the

Public Safety Risk Report to the DOC Liaison Officer on request.

141. The Concessionaire must implement the methods to address public river safety risks in accordance
with the Public River Safety Risk Report, including the installation and maintenance of any required

signs and/or sirens to warn the general public of any hazard.

142. The use of emergency sirens must be limited to near the Headworks and Power Station and each siren
must be designed and directed in a way to ensure they are audible in areas where staff and recreational
users need to be alerted of sudden river level changes, but no louder than necessary to limit potential

noise exposure to wildlife under the advisement of an appropriately qualified and experience ecologist.

143. Subject to the agreement of the DOC Liaison Officer, the Concessionaire must provide alternative track

access on the hrue right]ofthe Waitaha River for recreational visitors to avoid the Power Station Site.
not been agreed upon.

Commented [A194]: This is still under question, i.e. has }
This must be provided to meet the Tramping Track Standard described in the New Zealand Handbook

Tracks and Outdoor Visitor Structures SNZ HB8630:2004 at the Concessionaire's expense for the

duration of the Concession.

Remotely Piloted Aircraft Systems

144. Remotely Piloted Aircraft System QRPAS]) includes any pilotless aircraft, Unoccupied Aerial Vehicle or {Commented [DOC95]: Unbolded ]

drone.

145. The Concessionaire shallimmediately cease the operation of the RPAS if there is any indication of

wildlife disturbance.

146. The Concessionaire shall ensure that a fire extinguisher in good working order is carried at all times
that the RPAS is in use, and that the Concessionaire and its staff (if applicable) are trained in the use of

the fire extinguisher.

147. The Concessionaire is not authorised to operate the RPAS in areas that have a Fire Risk of High or
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above as published on the National Rural Fire Authority website http://fireweather.nrfa.org.nz
Hydro scheme commissioning

148. The Concessionaire must notify the DOC Liaison Officer in writing at least 1 week prior of the intention

to start commissioning the Scheme.
Compliance with concession

149. The Concessionaire must supply a copy of these conditions to any agent or contractor undertaking any
activities authorised by this Concession.

150. The Concessionaire must, during construction, keep a copy of this Concession document at

Construction Staging Area 3, and present it to the DOC Liaison Officer upon request.

151. Unless otherwise stated in this Concession, in the event of any breach of compliance with the
conditions of this Concession, the Concessionaire must notify the DOC Liaison Officer within 48 hours
of becoming aware of the breach. Within 7 days of becoming aware of the breach, the Concessionaire
must provide written notification to the DOC Liaison Officer, which explains the cause of the breach,
and if the cause was within the control of the Concessionaire ]Beetrarsmefﬁeef steps which were
taken to remedy the breach and steps which will be taken to prevent any further occurrence of the

breach.
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SCHEDULE 4: PLAN OR MAP
V\rea(s) Activity' Details
Lease Land (and general description of activities)
1,2,3,4,5, | Construction of in-stream works In-stream works
6,7,9, 11, and ancillary activities
12,13,17
11,12,13, Construction of intake, head works, | Includes sediment retention ponds, pH dosing,
20, 21, 22, Power Station, switchyard. equipment, material, vegetation and spoil storage,
23,25 O e mer e amenities, accommodation, helicopter landing sites,
inellding Constricton Staging hazardous substances storage, construction of
Areas 1and 2, implementation of rockfall and slope protection works.
management plans etc. In-stream works and structures, includes kéaro/whio
passage, kayak passage.
14,18,19 Construction of tunnels and Construction of portals, rockfall and slope protection
ancillary activities. works, requires water take, ventilation, electricity,
ESCP, water and dust discharge, communications,
refuge cabins; geotechnical bore holes and access to
and use of for monitoring activities , communications
equipment, HSE signage

Licence Land (and general description of activities)

2,3,6,7, Construction and use of temporary
16, 20, 24 and permanent accessways.
1,4,15 Construction of transmission line
5,8,10,17 Combined construction of

temporary and permanent
accessways, and construction of

transmission line

Includes construction of temporary and permanent
crossings, culverts, bridges and in-stream works at

Macgregor and Granite Creeks.

Includes implementation of management plans and

fish-passage protocols.

Helicopter flights to and from Construction Staging

Areas 1 and 2 and for transmission line construction.

May include use of drones and vegetation clearance.

Commented [DOC97]: DOC'’s view is that more
specificity is required to link each structure/activity

more clearly with the maps provided

1 This table is a summary only: the Concession authorises all activities within the definition of Concession Activity.
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