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PART A – ABBREVIATIONS AND DEFINITIONS 

Abbreviations 

Abbreviation Definition 

AEE Assessment of Effects on the Environment 

AEP Annual Exceedance Probability 

AFSRP Aquatic Fauna Salvage and Relocation Plan 

AQMP Air Quality Management Plan 

AMP Archaeological Management Plan 

ANZECC Australian and New Zealand Environment and Conservation Council 

ARI Average Recurrence Interval 

AS2187.2:2006 
Australian Standard AS2187.2:2006 Explosives – Storage and Use, Part 
2: Use of Explosives 

AUP Auckland Unitary Plan – Operative in Part 

AUP RPS Auckland Unitary Plan – Operative in Part Regional Policy Statement 

AWS Automatic Weather Station 

BCM Biodiversity Compensation Model 

BOAM Biodiversity Offset and Accounting Model 

CLG Community Liaison Group 

CMP Cultural Management Plan 

CTMP Chemical Treatment Management Plan 

CSMP Contaminated Site Management Plan 

CVA Cultural Values Assessment 

DEB Decanting Earth Bund 

DIN 4150-3: 1999 
German Industrial Standard DIN 4150-3: 1999 Structural vibration – Part 3 
Effects of vibration on structures 

DOC Department of Conservation 

DSI Detailed Site Investigation 

EcMP Ecological Management Plan 

ED Ecological District 

eDNA Environmental DNA 

EIA Economic Impact Assessment 

EPT fauna Ephemeroptera (mayfly), Plecoptera (stonefly) and Trichoptera (caddisfly) 

ESC Erosion and Sediment Controls 
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Abbreviation Definition 

ESCAR Erosion and Sediment Control Assessment Report 

ESCP Erosion and Sediment Control Plan 

FCIL Fletcher Concrete and Infrastructure Limited 

FTAA Fast-track Approvals Act 2024 

FTAAA Fast-track Approvals Amendment Act 2025 

GD05 
Auckland Council Guideline Document 2016/005 (GD05): Erosion and 
Sediment Control Guide for Land Disturbing Activities in the Auckland 
Region 

GMCP Groundwater Monitoring and Contingency Plan 

HAIL Hazardous Activities and Industries List 

ITA Integrated Transport Assessment 

IUCN International Union for the Conservation of Nature 

LRSMP Landscape Rehabilitation Strategy and Management Plan 

LMP Lizard Management Plan 

LOQ Life of Quarry 

MALF Minimum Annual Low Flow. 

MCI Macroinvertebrate Community Index. 

m3/d metres cubed per day 

MIC Maximum Instantaneous Charge 

NEMS 
National Environmental Monitoring Standards – Water Quality Part 1: 
Sampling, Measuring, Processing and Archiving of Discrete Groundwater 
Quality Data, March 2019 

NES National Environmental Standard 

NES-CS 
Resource Management (National Environmental Standard for Assessing 
and Managing Contaminants in Soil to Protect Human Health) Regulations 
2011 

NOF National Objectives Framework 

NZAA New Zealand Archaeological Association 

NZS 6801: 2008 NZS 6801:2008 Acoustics – Measurement of environmental sound 

NZS 6802: 2008 NZS 6802:2008 Acoustics – Environmental noise. 

OBDA Overburden Disposal Areas 

ONL Outstanding Natural Landscape 

ONMP Operational (and Construction) Noise (and Vibration) Management Plan 



 
HUNUA QUARRY DEVELOPMENT: FTAA-2603-1185 

 

5 

Abbreviation Definition 

PMP Pest Management Plan 

PSI Preliminary Site Investigation 

RAP Remedial Action Plan 

RCS Respirable Crystalline Silica 

QEL Quarry Effects Line (refer to Figure 1 of Schedule A to the conditions) 

QMCI Quantitative Macroinvertebrate Community Index 

QMP Quarry Management Plan 

REFSRP Relocation Event Fish Salvage and Relocation Plan 

RMA Resource Management Act 1991 

SEA Significant Ecological Area 

SEV Stream Ecological Valuation 

SESCP Specific Erosion Sediment Control Plan 

SPQZ Special Purpose - Quarry Zone 

SQEP Suitably Qualified and Experienced Practitioner 

SRMP Stream Realignment Management Plan 

SRP Sediment Retention Pond 

TARP Trigger Action Response Plan 

TMPD Truck Movements per Day 

TP152 
Technical Publication 152, Assessing Discharges of Contaminants into Air. 
Auckland Regional Council, 2002 

TSP Total Suspended Particulate 

Ug/m3 Micrograms per cubic metre 

US EPA United States Environment Protection Agency 

ZOI Zone of Influence 
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Glossary 

Key Project Terms 
 

Consent Holder 
Winstone Aggregates (a division of Fletcher Concrete and 
Infrastructure Limited) 

Construction works 

Construction works include: 

• enabling works/activities such as vegetation clearance, 
haul road construction, culvert and bridge construction 
and stream realignment, and 

• rehabilitation activities such as backfilling the quarry pit 
with overburden, deconstructing noise bunds, 
geotechnical works to alter quarry slopes, planting 
backfilled areas and pest management; and 

• all ancillary construction activities as described in the 
Application, including discharges to water and air. 

The/the Council Auckland Council 

Earthworks 

Earthworks includes disturbance of soil, earth, or substrate 
land surfaces as part of Construction works and/or Mineral 
extraction activities, and includes: 

• blading; 

• boring (greater than 250mm diameter); 

• contouring; 

• cutting; 

• drilling (greater than 250mm diameter); 

• excavation; 

• filling; 

• ripping; 

• moving; 

• placing; 

• removing; 

• replacing; 

• trenching; and 

• thrusting (greater than 250mm diameter). 

Ecological District 

An ecological district is a local part of New Zealand where the 
geology, topography, climate, plants and animals interrelate 
to produce a characteristic landscape and range of 
ecosystems. 

Hunua Quarry (the Site)1  

Is the land identified as “the site” in drawing “Site Location 
Wider Context” prepared by Boffa Miskell Limited. Refer to 
Figure 1 of Schedule A to the conditions. 

Hunua Pit Overburden Disposal Area and 
Managed Fill 

The areas of overburden disposal and managed fill 
placement associated with the rehabilitation of the Hunua 
Pit, located within the site. Predominantly accepts 
overburden material from the Symonds Hill Pit that is 
supplemented with managed fill from pre- approved sites. 
Concrete recycling and processing of lower grade materials 
also occurs in this area. The Hunua Pit Overburden Disposal 
Area and Managed Fill  

 

 
1  The Site at which the activity is to occur in accordance with Schedule 5, Clause 5(1)(b) of the FTAA. 
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Key Project Terms 
 

Mineral extraction activities 

Mineral extraction activities means activities carried out in a 
quarry, and includes: 

• stripping and deposition of overburden material; 

• blasting; 

• extracting rock; 

• processing rock by crushing, screening, washing, or 
blending; 

• transport, storage, sale, and recycling of processed 
aggregate products; 

• cleanfilling; 

• take and diversion of water and groundwater; 

• treating stormwater and wastewater; 

• offices, workshops, and car parking areas associated 
with the operation of the quarry; and 

• all ancillary mineral extraction activities as described in 
the Application, including discharges to water and air. 

Offset and Compensation Sites 

Is the land identified as “offset sites” on plan 
“Offset/Compensation Site Locations” prepared by Boffa 
Miskell Limited at Appendix B12.4.5 Ecological 
Assessment. Refer to Figure 1 of Schedule A to the 
conditions. 

Project 
Means Construction works (including enabling 
works/activities, and rehabilitation activities), and Mineral 
extraction activities as separately defined. 

Project listing 

The project description as listed in the FTAA, Schedule 2: 

“Expand the existing quarry to increase annual quarry 
production to approximately 5.4 million tonnes of aggregate, 
and to enable the extraction of aggregate for a further 80 
years” 

Quarry Development Area 

The areas, located within the Site, where Project works such 
as stream diversion and mineral extraction and all other 
necessary activities to enable the further development of the 
Hunua Quarry Symonds Hill Pit. The extent of the Quarry 
Development Area as shown on the Site Location-Local 
Context prepared by Boffa Miskell Limited. Refer to Figure 
2 of Schedule A to the conditions. 

Stockyard and Processing Area 

The areas of the existing operation, located within the site, 
which support the broader quarry operation and includes 
Firth Concrete Block Plant and Winstone Aggregates Lab. 
This area will serve the proposed increased mineral 
extraction activity. The extent of the Quarry Development 
Area as shown on the Site Location-Local Context prepared 
by Boffa Miskell Limited. Refer to Figure 4 of Schedule A to 
the conditions. 

Winstone Aggregates or Winstone 
Winstone Aggregates (a division of Fletcher Concrete and 
Infrastructure Limited) and is the authorised person for the 
purposes of the Schedule 2 listing. 

Site Description  

Coal Mine Bore 

Is the feature identified as “Coal Mine Bore / Augmentation 
Bore” in drawing “Existing Quarry Operations” prepared by 
Boffa Miskell Limited. Refer to Figure 5 of Schedule A to the 
conditions. 
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Site Description  

FCIL landholdings 

The wider landholdings owned by Fletcher Concrete and 
Infrastructure Limited which encompasses an area of 
approximately 260 ha. The landholdings include the Site and 
its q u a r r y  activities, a clean fill, OBDA and areas of 
native vegetation. Refer to Figure 2 of Schedule A to the 
conditions.  

Hay Paddock 

Closed overburden disposal area authorised under 
ENVA077/05. Is the land identified as “Hay Paddock” in 
drawing “Existing Quarry Operations” prepared by Boffa 
Miskell Limited. Refer to Figure 5 of Schedule A to the 
conditions. 

Waipokapū Stream / Hays Stream 
(“Waipokapū Stream”) 

The stream located to the north of the Site and separated by 
Hunua Road. 

Hunua Pit 

Is the land identified as “Hunua Overburden Disposal and 
Managed Fill” in drawing “Existing Quarry Operations” 
prepared by Boffa Miskell Limited3. Refer to Figure 5 of 
Schedule A to the conditions.  

RL 110 Pond 

Is the feature identified as “RL110 Pond” in drawing “Existing 
Quarry Operations” prepared by Boffa Miskell Limited. Refer 
to Figure 5 of Schedule A to the conditions. 

RL150 Pond 

Is the feature identified as “RL150 Pond” in drawing “Existing 
Quarry Operations” prepared by Boffa Miskell Limited. Refer 
to Figure 5 of Schedule A to the conditions.  

Symonds Hill Pit 

Is the feature identified as “Approved Pit Extent (refer 
RC8730 and COC2889)” in drawing “Approved Pit Extent vs 
Proposed Pit LOQ Extent” prepared by Boffa Miskell 
Limited. Refer to Figure 6 of Schedule A to the conditions. 

Mangapū Stream / Symonds Stream 
(“Mangapū Stream”) 

The stream located to the south of the Site and includes 
tributaries within the site area. Is the feature identified as 
“Mangapū Stream” in drawing “Catchment and Hydrology” 
prepared by Boffa Miskell Limited. Refer to Figure 7 of 
Schedule A to the conditions. 

Mangapū Tributary 

The tributary to the Mangapū Stream that is to be relocated 
to enable quarrying activities to be undertaken to the 
southwest of the Symonds Hill Pit. Is the feature identified as 
“Mangapū Stream Tributary” in drawing “Catchment and 
Hydrology” prepared by Boffa Miskell Limited. Refer to 
Figure 7 of Schedule A to the conditions. 

General Terms  

Application 

Means the application and assessment of environmental 
effects lodged with the Environmental Protection Authority 
on 31 March 2026 and the Applicant’s responses to 
requests for further information under section 67 of the 
FTAA and the Applicant’s responses to section 51 FTAA 
reports and comments received in relation to the Project. 

Lamella Quarry process water sediment removal device. 

Life of Quarry 
Approximate area of the Project over an approximate 80-year 
period. 

Overburden 
Topsoil and other subsurface material removed to access 
aggregate. 

Sediment Control 

Capturing and managing sediment that has been eroded and 
entrained in overland flow before it enters the receiving 
environment. 
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General Terms  

Significant Ecological Area 

Terrestrial area identified as significant indigenous 
vegetation or significant habitats of indigenous fauna located 
either on land or in freshwater environments (Unitary Plan 
D.9 Significant Ecological Areas Overlay). 

Watercourse A natural or artificial channel through which water flows. 

Zone of Influence 

The areas/resources that may be affected by the biophysical 
changes caused by the proposed Project and associated 
activities, particularly adjoining or connected terrestrial, 
freshwater and wetland habitats and associated native 
species. 
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PART B – CONDITIONS APPLYING TO ALL CONSENTS 

1. Except as provided for in the conditions below, the Project must be undertaken in general accordance 

with: 

(a) the information submitted with the Application (including updates to the Application documents 

dated 28 April, 22 June, 6 July, and 17 July 2026); 

(b) as referenced by the Council under consent reference number BUN60464053 and comprised of 

the following information (being documents, plans, drawings, reports, and management plans): 

Information and Reference Author Rev Dated 

Hunua Quarry Development 
Assessment of Environmental 
Effects, and all associated 
Appendices B12.1 – B12.9 

Boffa Miskell Final 22/6/2026 

Acoustics and Vibration 
Assessment 

Styles Group 3 23/3/2026 

Air Quality Assessment Pattle Delamore Partners (PDP) 4 27/3/2026 

Archaeological Assessment Clough & Associates 3 February 2026 

Contaminated Site Investigation Pattle Delamore Partners (PDP) 3 13/3/2026 

Cultural Values and 
Consultation Summary Report 

Wikaira Consulting 2 22/3/2026 

Ecological Assessment Boffa Miskell Final 28/3/2026 

Economic Assessment Market Economics Final 17/6/2026 

Erosion and Sediment Control 
Assessment Report 

MPD Environmental 1 June 2026 

Geotechnical Assessment Tonkin + Taylor 5 27/3/2026 

Groundwater Assessment Pattle Delamore Partners (PDP) Final March 2026 

Hunua Quarry Expansion 
Resource Report 

Winstone 1 26/3/2026 

Mangapū Tributary 
Realignment – Preliminary 
Design and Effects Technical 
Assessment 

Pattle Delamore Partners (PDP) C 18/3/2026 

Landscape Assessment Boffa Miskell Final 23/3/2026 

Stream Crossing Report Winstone 1 26/3/2026 

Transportation Assessment Commute Transportation Final 26/3/2026 

West Haul Road Culvert Design 
and Flood Risk Assessment 

Pattle Delamore Partners (PDP) Final 30/03/2026 

Quarry Management Plan 
(QMP) 

Winstone 1 March 2026 

Operational (and Construction) 
Noise (and Vibration) 
Management Plan (ONMP) 

Styles Group 1 23/2/2026 
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Information and Reference Author Rev Dated 

Chemical Treatment 
Management Plan (CTMP) 

Winstone 1 March 2026 

Air Quality Management Plan 
(AQMP) 

Pattle Delamore Partners 
(PDP) 

2 27/3/2026 

Groundwater Monitoring and 
Contingency Management Plan 
(GMCP) 

Winstone 1 June 2026 

Landscape Rehabilitation 
Strategy and Management Plan 
(LRSMP) 

Boffa Miskell Final 17/3/2026 

Ecological Management Plan 
(EcMP) 

Boffa Miskell Final 28/3/2026 

Aquatic Fauna Salvage and 
Relocation Plan (AFSRP) 

Boffa Miskell Final 24/3/2026 

Lizard Management plan (LMP) Boffa Miskell Final (V5) 5/10/2026 

Pest Management Plan (PMP) Boffa Miskell Final 24/3/2026 

Stream Realignment 
Management Plan (SRMP) 

Boffa Miskell Final 24/3/2026 

(c) the Consent Holder's responses dated 18 August 2026 to s51 and s53 comments received in relation 

to the Project; and 

(d) the Consent Holder's responses to the Panel on 24 and 26 August, 1, 3, 10, 11, and 15 September 

2026.  

Inconsistency between Information 

2. Where there is inconsistency between: 

(a) The information (being documents, plans, drawings, reports, and management plans) listed in 

Condition 1(a) to 1(c) above and the requirements of the conditions, the conditions prevail; 

(b) The information lodged with the Application and any further information provided post lodgement 

as described in Condition 1(b) and 1(c), the most recent information prevails;  

(c) The draft management plans lodged with the Application and the Management or Monitoring Plans 

certified under the conditions, the requirements of the certified Management Plans or certified 

Monitoring Plans prevail; and 

(d) A certified or approved Management Plan or Monitoring Plan and the conditions, the conditions 

prevail.   

Inconsistency between Conditions 

3. These consents are subject to the General Conditions that apply to all consents and Specific Conditions 

that apply to particular activities. In the event of differences or conflict between the General Conditions, 

and the conditions of the Specific consents, the conditions of the Specific consents prevail. 

Information to be Available 

4. A copy of these conditions and any certified and approved Management or Monitoring Plans must be kept 

onsite at all times that the works or activities authorised by these consents are being undertaken and must 

be produced without unreasonable delay upon request from an officer of the Council. 
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5. The Consent Holder must ensure all staff and contractors onsite are aware of the conditions, and certified 

and approved Management or Monitoring Plans, as relevant to their works / activities. 

Access to Site 

6. Access to the relevant parts of the Site must be maintained and be available at all reasonable times to 

enable officers of the Council to carry out inspections, surveys, investigations, tests, measurements or 

take samples whilst adhering to the Consent Holder's health and safety policy and safety management 

plans. 

Lapse 

7. These consents lapse five years after the date they are granted unless: 

(a) The consents are given effect to; or 

(b) An application under section 125 of the RMA is made to the Council to extend the period after which 

the consents lapse, and the Council grants an extension. 

Monitoring Charges and Payment of Auckland Council Costs 

8. The Consent Holder must pay the Council an initial consent compliance monitoring charge of $3000 

inclusive of GST. The Consent Holder must then pay all subsequent charges relating to the recovery of 

cost for the administration, monitoring and supervision of these consents as fixed by the Council under 

section 36 of the RMA. 

This includes meeting all reasonable costs and expenses incurred by the Council in the preparation, 

execution, completion, registration and monitoring of all the covenants (including at Meremere Quarry) 

required by Condition 163.  

Community Liaison Group 

9. No later than 20 working days prior to the commencement of Construction works, the Consent Holder must 

establish a Community Liaison Group (CLG) for the Project. The purpose of the CLG is to provide a regular 

forum through which the Consent Holder can provide information to, and receive feedback from, affected 

and interested parties on matters relating to the Project, including: 

(a) the programme and progress of Construction works, Mineral Extraction Activities, rehabilitation, and 

other quarry activities authorised by these consents; 

(b) the results of monitoring undertaken in accordance with these consents; 

(c) on works and activities creating potential offsite adverse effects or issues (including but not limited 

to traffic, air quality (including dust), noise, vibration, and visual effects, including cumulatively) for 

nearby landowners and/or in the local community; 

(d) complaints received by the Consent Holder that relate to the Project, and the actions taken in 

response to those complaints; and  

(e) proposed amendments to certified and approved Management Plans or Monitoring Plans relevant 

to off-site effects, including: 

i. the Quarry Management Plan and any amendments to it; 

ii. any amendments to the Operational (and Construction) Noise (and Vibration) Management Plan 

(ONMP); 

iii. any amendments to the Air Quality Management Plan (AQMP); 

iv. Groundwater Monitoring and Contingency Management Plan (GMCP) and any amendments to 

it; and 

v. landscape Rehabilitation Strategy and Management Plan (LRSMP) and any amendments to it. 
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10. The Consent Holder must, following consultation with the Council, appoint and fund an independent chair. 

11. The Consent Holder must, 50 working days prior to the commencement of Construction works, invite in 

writing: 

(a) all owners and occupiers of properties within 500 metres of the Site boundary and, 

(b) representatives of occupiers of properties with, and/or owners of, the bores identified in Schedule 

A, and 

(c) Auckland Council, to participate in the initial CLG where they will nominate the following committee 

members:  

i. up to four representatives of owners and occupiers of properties within 500 metres of the Site 

boundary; 

ii. up to two nominated representatives of occupiers of properties with, and/or owners of, the bores 

identified in Schedule A to these consents; 

iii. one representative of the Council; and 

iv. up to two representatives of the Consent Holder. 

12. The Consent Holder must: 

(a) convene meetings of the CLG at least every four months for the first two years following 

commencement of Construction works, and at least every six months thereafter, or at such other 

frequency as may be agreed by the chair and the members of the CLG; 

(b) provide an agenda, the Annual Monitoring Report required under Condition 73 and relevant material 

to CLG members at least five (5) working days before each meeting; 

(c) keep minutes of each meeting, including matters raised, responses given, and actions agreed, and 

circulate those minutes to CLG members within 10 working days after each meeting; 

(d) where requested in writing by the chair following a meeting, provide a written response within 10 

working days to any matter reasonably raised by the CLG, including any action proposed or the 

reasons why no further action is proposed; and 

(e) meet the reasonable costs of venue hire, administration, and any independent chair. 

Advice Note:  

• For the avoidance of doubt, the CLG is an advisory and consultative forum only and does not have any 

approval, certification or decision-making function under these consents. 

13. If following the initial extension of invitations to participate in the CLG under Condition 9, or at any time in 

the life of the Project, fewer than three representatives other than the Consent Holder agree to participate 

in the CLG, the Consent Holder is not required to continue convening regular meetings but must use 

reasonable endeavours to identify replacement representatives and must reconvene the CLG if requested 

by the Council or by at least three eligible representatives. 

Kaitiaki Forum 

14. At least six (6) months prior to the commencement of Construction works, the Consent Holder must invite 

hapū with mana whenua to facilitate and operate a Kaitiaki Forum with respect to the Project.  

15. The purpose of the Kaitiaki Forum is to be an advisory and consultative forum to facilitate the exchange 

of information between the Consent Holder and hapū and mana whenua who accept the invitation to join 

the forum, including in relation to: 

(a) identify mana whenua communication and liaison procedures to be included in the QMP under 

Condition 39(i); 
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(b) facilitate feedback to the Consent Holder on detailed design plans; 

(c) facilitate feedback to the Consent Holder on the maintenance requirements associated with 

completed infrastructure authorised by this consent; 

(d) facilitate feedback to the Consent Holder to inform the preparation of any of the Monitoring or 

Management plans required by the conditions of this consent; 

(e) facilitate ongoing cultural and environmental engagement on any other matters relating to the 

Project; 

(f) assist with the preparation of a Cultural Management Plan in accordance with Condition 35; 

(g) facilitate discussions of opportunities for tikanga and cultural monitoring and opportunities for 

cultural and ecological enhancement where appropriate; 

(h) facilitate opportunities to participate in landscape and natural character planting where appropriate; 

(i) enable hapū with mana whenua and the Consent Holder to work collaboratively and constructively 

in relation to the Project; 

(j) facilitate involvement of mana whenua at agreed key stages of the stream realignment and 

restoration process; 

(k) enable Kaitiaki Forum members to inform individual hapū organisations, entities and/or constituents 

in relation to the Project; and 

(l) facilitate the appropriate tikanga and kawa (customary practices and protocols) being applied 

throughout the design, construction, and operation of the Project. 

16. The Consent Holder must use best endeavours to hold at least one meeting with the Kaitiaki Forum prior 

to the submission to the Council for certification of any of the final plans or Management and Monitoring 

Plans required by the conditions of this consent or re-certification where there are material changes to a 

certified or approved Management and Monitoring Plan. The Consent Holder must ensure that copies of 

the draft plans and Management and Monitoring Plans are made available at least five (5) working days 

prior to, and at the meeting and must consider and summarise any feedback provided by the Kaitiaki 

Forum prior to submitting the plans and Management and Monitoring Plans to the Council for certification. 

If a meeting cannot be held, Winstone must still provide copies of the draft plans and Management and 

Monitoring Plans and enable Kaitiaki Forum members to respond by way of written feedback to be 

provided within ten (10) working days of receiving the draft plans and Management and Monitoring Plans.   

Advice Note:  

• For the avoidance of doubt, a material change is a modification that affects the essential elements of a 

Management or Monitoring Plan - such as scope, criteria / obligations, time, or effects management. It is more 

than a minor or cosmetic edit as it alters the basis on which original feedback by the Kaitiaki Forum was 

received. 

17. The Consent Holder must: 

(a) use its best endeavours to ensure that quarterly meetings with the Kaitiaki Forum are held at a 

time agreed by mana whenua during the lifetime of the Project, but the Kaitiaki Forum may agree 

to change the frequency of meetings; and 

(b) provide an agenda, the Annual Monitoring Report required under Condition 73 and relevant 

material to Kaitiaki Forum members at least five (5) working days before each meeting. 

18. The Consent Holder must take minutes at each meeting and must provide those minutes to the Kaitiaki 

Forum members within one week of each meeting being held (or other period as agreed between the 

Consent Holder and the Kaitiaki Forum). The meeting minutes must include action points referring to 

actions and resolutions for decisions arising from the meeting(s). Once the meeting notes are confirmed, 

the agreed actions contained in those meeting notes must be considered to be confirmed. 
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19. The Consent Holder must: 

(a) remunerate the members of the Kaitiaki Forum for their reasonable involvement with the activities 

set out in this consent at an hourly rate agreed between the parties. 

(b) provide sufficient administrative resources to facilitate their reasonable involvement in the activities 

set out in this consent. 

Complaints Register 

20. At all times, a record of any complaints received by the Consent Holder about the Project must be 

maintained as a written Complaints Register. The Complaints Register must include: 

(a) The location, date, time and nature of the complaint; 

(b) The name, email, phone number and address of the complainant (unless the complainant wishes 

to remain anonymous); 

(c) The weather conditions at the time of the complaint, as far as practicable, including wind direction 

and strength and cloud cover where relevant to dust, noise, or air quality complaints; 

(d) Identify whether any works / activities occurring (or not occurring but were required under these 

conditions) at the time could have reasonably caused the complaint and, if so, what works or 

activities they were; 

(e) Measures including any remedial action taken to respond to the complaint (including a record of 

the response provided to the complainant) or confirmation of no action if deemed appropriate; 

(f) The outcome of the investigation of the complaint; and 

(g) Any other activity in the area, unrelated to the Project that may have contributed to the complaint, 

such as Construction works, fires or unusually dusty conditions generally. 

21. A copy of the Complaints Register required by Condition 20 must be made available to the Council upon 

request, and within five (5) working days after the request has been made. 

22. A summary of complaints received, investigations undertaken, and actions taken in response must be: 

(a) provided to the Community Liaison Group at each CLG meeting; and 

(b) included in the Annual Monitoring Report required by Condition 73. 

Management and Monitoring Plans 

Certification Process 

23. Any Management or Monitoring Plan developed in accordance with the conditions of these consents may 

be submitted in parts or in stages to address specific aspects of the Project works or specific activities 

authorised by these consents. 

24. Any Management or Monitoring Plan must: 

(a) be prepared and implemented in accordance with the relevant Management or Monitoring Plan 

condition(s); 

(b) be prepared by a SQEP; 

(c) include sufficient detail relating to the management of effects associated with the relevant activities 

or stage of work to which it relates; 

(d) be in general accordance with the information set out in Conditions 1 and 2.  

(e) summarise any comments received from mana whenua in accordance with Condition 18 and any 

other identified stakeholder as required by the relevant Management or Monitoring Plan condition, 

along with a summary of where comments have been incorporated, and where not incorporated, 
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the reasons why. 

(f) be submitted to the Council for certification or information purposes in accordance with Table 1 

below. 

25. Should the Council decline to certify the Management or Monitoring Plan, the Consent Holder may then 

resubmit a revised Management or Monitoring Plan for certification. 

26. If the Council’s response to a lodged Management or Monitoring Plan raises discrete issues that are of 

minor consequence for the management of effects, the Consent Holder may request that the Council 

partially certify the Management or Monitoring Plan with any residual issues subsequently addressed 

through certification of those outstanding issues. 

Advice Notes: 

• The Council may decide, following a request from the Consent Holder and acting reasonably, whether or not 

a matter raises discrete issues of minor consequence for the management of effects, allowing for partial 

certification of a Management or Monitoring Plan.  

• Any management plans prepared under these conditions that relate to works within the Hunua Ranges 

Regional Park should be one and the same as, or consistent with, the management plans required by 

Auckland Council (Parks and Community Facilities) in its capacity as landowner. Early and ongoing 

engagement with the Regional Parks team on the adequacy of those plans is recommended. Note that one 

set of management plans does not override the other, and the consent holder will be responsible for ensuring 

that they remain compliant with their conditions of the resource consent as well as any requirements of Parks 

and Community Facilities.  

• Two Management Plans were provided as part of the application package and approved as part of this 

consent and do not need to be certified in accordance with Conditions 23 to 27 if the same version is to be 

implemented in accordance with Condition 29. Should an amended version of any of these Plans be 

developed they will need to proceed through the amendment and revision certification process for approved 

Management or Monitoring Plans as set out in Conditions 30 to 32.  

Table 1: Management and Monitoring Plan Submission Timeframes 

Management or Monitoring 
Plan 

Condition 
reference 

Submission timeframe to AC for 
certification / information purposes 

Cultural Management Plan 
(CMP) 

33 to 37 20 working days prior to Commencement of 
Construction works. 

Quarry Management Plan 
(QMP) 38 to 39 

20 working days prior to Commencement of 
Construction works, and every 5 years 
thereafter for re-certification. 

Operational (and Construction) 
Noise (and Vibration) 
Management Plan (ONMP) 

40 to 41 

20 working days prior to Commencement of 
Construction works: 

• where Conditions 30 to 32 apply and 
certification by Council is required; or 

• otherwise as approved by Condition 1(d) 
of this consent is provided for the 
purposes of information only.  

Contaminated Site 
Management Plan (CSMP) 42 to 43 

20 working days prior to Commencement of 
Construction works for Stages 7 and 8 
where required by Condition 107. 

Erosion and Sediment Control 
Plans (ESCP) 44 to 45 

30 working days prior to Commencement of 
Construction works and by 30 April each 
year thereafter for re-certification 

Chemical Treatment 
Management Plan (CTMP) 

46 to 47 20 working days prior to Commencement of 
Construction works  
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Management or Monitoring 
Plan 

Condition 
reference 

Submission timeframe to AC for 
certification / information purposes 

Air Quality Management Plan 
(AQMP) 

48 to 49 

20 working days prior to Commencement of 
Construction works:  

• where Conditions 30 to 32 apply and 
certification by Council is required; or 

• otherwise as approved by Condition 1(d) 
of this consent is provided for the 
purposes of information only 

Water Quality Monitoring and 
Management Plan 

50 to 51 20 working days prior to Commencement of 
Construction works 

Groundwater Monitoring and 
Contingency Management 
Plan (GMCP) 

52 to 54 20 working days prior to Commencement of 
Construction works 

Trigger Action Response Plan 
(TARP) 55 to 56 

20 working days prior to commencement of 
Construction works; and every 5 years 
thereafter for re-certification. 

Landscape Rehabilitation 
Strategy and Management 
Plan (LRSMP) 

57 to 58 20 working days prior to commencement of 
Construction works 

Ecology Management Plan 
(EcMP) 

59 to 60 

20 working days prior to: 

• commencement of Construction works, 
and  

• implementation of each Site-Specific 
Planting Plan 

Aquatic Fauna Salvage and 
Relocation Plan 

(AFSRP) 61 to 62 

20 working days prior to: 

• construction of Mangapū Tributary 
realignment, and 

• implementation of each Relocation Event 
Fish Salvage and Relocation Plan 

Lizard Management Plan 
(LMP) 

63 to 64 

20 working days prior to commencement of 
Construction works 

• where Conditions 30 to 32 apply and 
certification by Council is required; or 

• otherwise as approved by Condition 1(d) 
of this consent is provided for the 
purposes of information only. 

Pest Management Plan (PMP) 

65 to 67 

20 working days prior to: 

• commencement of Construction works, 
and 

• Implementation of each specific Pest 
Management Operational Plan 

Stream Realignment 
Management Plan (SRMP) 

68 to 69 20 working days prior to Construction of 
Mangapū Tributary realignment 

Plans and specifications of the 
final design of the upgraded 
Site access from Hunua Road 

78 20 working days prior to commencement of 
Construction of upgraded access. 

Detailed landscape design and 
planting plan for progressive 
rehabilitation of quarry faces 
and slopes and OBDA area in 
that stage 

140 to 142 20 working days prior to commencement of 
Stages 6, 7, and 8. 
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27. Where any condition(s) requires the Consent Holder to submit a Management or Monitoring Plan to the 

Council for "certification", (including full or partial certification in accordance with Conditions 23 – 27, and 

amended certified or approved Management or Monitoring Plans in accordance with Condition 30), it 

means the process set out in the following paragraphs (a) to (b) and the terms "certify" and "certified" have 

the equivalent meanings: 

(a) The Consent Holder submits the Management or Monitoring Plan to the Council, and the Council 

technically assesses the documentation submitted; and 

(b) The certification process must be confined to confirming that the Management or Monitoring Plan 

gives effect to its objective, complies with the information requirements, and will achieve any 

performance standards specified in these condition(s). Certification does not constitute a 

reconsideration of the merits of the consent or approval of matters outside the scope of those 

conditions. 

28. The Consent Holder must not commence any works or activities associated with a specific Project part or 

stage until the corresponding Management or Monitoring Plan for that part or stage, as specified in Table 1 

and the relevant conditions, has been certified by the Council (or as approved by the Panel in respect of 

Condition 1(b) as specified in Table 1 and provided to the Council for information only). 

29. The Consent Holder must comply with any certified or approved Management or Monitoring Plan. 

Management and Monitoring Plan Amendments and Revisions 

30. The Consent Holder may make amendments to a certified or approved Management or Monitoring Plan 

that may change how an adverse effect is managed, at any time before the relevant works are undertaken. 

The Consent Holder must submit the Management or Monitoring Plan to Council for re-certification in 

accordance with the process in Conditions 23-27. 

31. Without limiting Condition 30 above, the amendment to the certified or approved Management or 

Monitoring Plan must be consistent with the objectives and performance requirements of the Plan and any 

limits or requirements set within these consent conditions. 

32. In the event of an amendment to a certified or approved Management or Monitoring Plan under Condition 

30, the Consent Holder must submit, in writing, the amendment to the Council for certification that the 

amendment meets the objectives and performance requirements of the Plan, at least 20 working days 

before the commencement of the relevant works. 

Advice Note: 

• The Council may decide, following a request from the Consent Holder and acting reasonably, whether or not 

a matter raises discrete issues of minor consequence for the management of effects, allowing for partial 

certification of a resubmitted Management or Monitoring Plan.  

Cultural Management Plan 

33. The objective of the CMP is to provide a framework through which cultural values are recognised and 

provided for during the construction, operation, rehabilitation and ecological restoration associated with 

the Project. It also records the preferred engagement and kaitiakitanga arrangements between the 

Consent Holder and mana whenua. These do not replace the Kaitiaki Forum required under Conditions 

14 – 19. 

34. At least 6 months prior to the commencement of Construction works, the Consent Holder must invite hapū 

with mana whenua to participate in the preparation of the CMP. The Consent Holder must prepare the 

CMP in consultation with those hapū that accept the invitation. 

35. The CMP must, having regard to the views expressed by the hapū during its preparation, address: 

(a) the relationship between the CMP and other management plans; 
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(b) mana whenua cultural narrative; 

(c) protocols and contact arrangements for ongoing engagement, communication, inductions and 

monitoring;  

(d) tikanga and cultural monitoring procedures associated with kaitiaki monitoring including stream 

realignment and restoration, vegetation clearance, topsoil removal, initial ground disturbance and 

any other activities identified through preparation of the CMP as warranting cultural monitoring;  

(e) procedures to be followed in relation to accidental discoveries; 

(f) opportunities for mana whenua to comment in accordance with process set out by Conditions 16 

to 19 on the Management Plans required by the conditions of this consent prior to those 

Management Plans being submitted to the Council for certification;  

(g) arrangements for providing relevant ecological, freshwater, rehabilitation and offset monitoring 

information to the mana whenua; 

(h) opportunities for the mana whenua to receive and use native vegetation or other cultural materials 

arising from vegetation clearance, and to participate in seed collection, propagation and planting, 

where practicable and subject to applicable statutory requirements;  

i. procedures to facilitate the appropriate salvage, relocation, and acquiring of taonga, including 

rākau over 100 years old, for cultural purposes; 

ii. opportunities for Te Ākitai Waiohua:  

iii. to be involved in developing the rehabilitation outcomes for areas visible from Pukekōiwiriki Pā; 

and 

iv. to identify potential mitigation measures (if any) associated with the adverse cultural effects 

arising from the permanent lowering of the ridgeline when viewed from Pukekōiwiriki Pā and to 

provide a process for their consideration (and possible implementation) by the Consent Holder; 

and 

(i) processes for reviewing and updating the CMP during the duration of the Project. 

36. The Consent Holder must submit the CMP to the Council for certification at least 20 working days prior to 

the commencement of Construction works. Certification must be limited to confirming that: 

(a) the CMP has been prepared in consultation with the mana whenua or those whom they appoint on 

their behalf in conjunction with the Consent Holder; 

(b) the CMP records the engagement undertaken with the Kaitiaki Forum and, where applicable, other 

iwi, hapū or Māori groups under Condition 35(c) including the matters raised and how they have 

been addressed; 

(c) the CMP is consistent with the conditions of these consents and the approved Project; and 

(d) the CMP establishes processes for ongoing engagement, implementation, review and updating of 

the CMP. 

37. The CMP may be amended in accordance with Condition 33 (above) and Conditions 23 to 27 and 30 to 

32. Any proposed material amendment affecting cultural engagement or cultural values must be provided 

to the Kaitiaki Forum and participating mana whenua and those iwi, hapū or Māori groups that participated 

under Condition 34 for comment before being submitted for certification. 

Advice Note: 

• The CMP records the engagement undertaken by the consent holder with mana whenua in preparing the 

CMP. 

Quarry Management Plan 

38. The objective of the Quarry Management Plan (QMP) is to provide an overview of the measures and 
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procedures to be implemented to manage the environmental effects of the Project to ensure compliance with 

the conditions of these consents. The QMP must be reviewed by a SQEP appointed by the Consent Holder 

every five years, and re-certified in accordance with Conditions 23 –27 and 30 – 32. 

39. The QMP must include: 

(a) a description of activities undertaken at the Site; 

(b) the sequencing of proposed quarry development including progressive rehabilitation on areas that 

have been retired from quarrying; 

(c) noise and vibration mitigation measures and monitoring procedures consistent with the Operational 

(and Construction) Noise (and Vibration) Management Plan (ONMP) required by Condition 24(a) 

and 24(f); 

(d) dust management mitigation measures and monitoring procedures consistent with the Air Quality 

Management Plan (AQMP) required by Condition 24(a) and 24(f); 

(e) landscape rehabilitation measures consistent with the Landscape Rehabilitation Strategy and 

Management Plan (LRSMP) required by Condition 24(a) and 24(f); 

(f) traffic management measures required by the Traffic Assessment as reference in Condition 1, 

including traffic management within the Site; 

(g) hazardous substances management measures; 

(h) environmental monitoring and reporting procedures required by Conditions 72 to 75; 

(i) Mana whenua and community communication and liaison procedures developed through 

Conditions 9 to 13 and 14 to 19; and 

(j) a complaints receipt and response procedure that implements Condition 20. 

Operational (and Construction) Noise (and Vibration) Management Plan 

40. The objective of the Operational (and Construction) Noise (and Vibration) Management Plan (ONMP) is to 

detail the measures and procedures to be implemented to minimise the operational noise and vibration effects 

and Construction works noise and vibration effects of the Project and ensure compliance with the noise and 

vibration limits and requirements in Conditions 91 to 98. 

41. The ONMP must include: 

(a) roles and responsibilities for implementation of the ONMP; 

(b) a description of activities and noise sources at the Site (including mobile sources); 

(c) the relevant noise and vibration limits; 

(d) the neighbouring receivers; 

(e) noise and vibration mitigation measures and operational restrictions required to ensure that the 

relevant noise and vibration limits are complied with; 

(f) procedures for undertaking noise and vibration monitoring; 

(g) procedures for communicating with the neighbours and managing any noise complaints; 

(h) procedures for inviting, and if the invitation is accepted providing advance notification to the nearest 

residents prior to blasting occurring, as far as reasonably practicable; 

(i) corrective action measures; and 

(j) a process for review of the ONMP by a SQEP appointed by the Consent Holder at least every 5 

years (and any subsequent re-certification in accordance with Conditions 23 – 27 and 29 – 32) to 

adapt to any changes in the receiving environment or any material changes to the quarry activities, 

vehicle fleet and machinery. 
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Advice Note: 

• An ONMP was provided as part of the application package (Appendix B12.8.6) and approved as part of this 

consent (refer Condition 1(b)). This achieves the purposes of Conditions 40 and 41 above and does not need 

to be certified in accordance with Conditions 23 to 27 if this is the version to be implemented in accordance 

with Condition 29. Should an amended version be developed, this will need to proceed through the 

amendment and revision certification process for approved Management or Monitoring Plans as set out in 

Conditions 30 to 32.  

Contaminated Site Management Plan 

42. The objective of the Contaminated Site Management Plan (CSMP) is to detail the measures and 

procedures to be implemented for the handling and reuse of contaminated soils within Stages 7 and 8 of 

the Project to minimise effects on human health and the environment and ensure compliance with the 

requirements in Conditions 107 – 113. 

43. The CSMP must include: 

(a) the lateral and vertical extent, and nature of contamination as determined by the Detailed Site 

Investigation required by Condition 107; 

(b) the remediation objectives, if remediation is required; 

(c) remediation and site management mitigation measures and procedures; and 

(d) disposal locations and requirements for any material or soil removed from the Site. 

Erosion and Sediment Control Plan 

44. The objective of the Erosion and Sediment Control Plan (ESCP) is to detail the measures and procedures 

to be implemented in accordance with GD05 to minimise the discharge of debris, soil, silt, sediment or 

sediment-laden water beyond the Site or into watercourses and receiving waters, and ensure compliance 

with the requirements in Conditions 123 - 129. The ESCP must be updated annually by 30 April each 

year by a SQEP appointed by the Consent Holder, and re-certified in accordance with Conditions 23– 27 

and 30 - 32. 

45. The ESCP must include: 

(a) the expected area of quarry operations and areas to be worked over the next 12 months; 

(b) plans for Earthworks, including overburden stripping and disposal, over the next 12 months with 

specific reference to any works proposed for the period between the 30th April and 1st of October; 

(c) areas of vegetation removed, and areas stabilised and/or rehabilitated over the previous 12 months; 

(d) details of product stockpiling activities; 

(e) maintenance activities for erosion and sediment controls undertaken in the previous 12 months, and 

maintenance activities proposed over the next 12 months. 

(f) any problems in respect of water management on the Site during the previous 12 months, and 

proposals for addressing such problems; 

(g) detailed plans showing the location of sediment controls, on-site catchment boundaries, and 

sources of runoff; 

(h) drawings and specifications of designated sediment controls, including design calculations 

confirming that the erosion and sediment control measures have been sized appropriately in 

accordance with GD05; and 

(i) results of the previous 12 months of water quality monitoring required under Conditions 130–134, 

including summarised rainfall data and an assessment of the sampling results. 

(j) procedures for water quality monitoring consistent with those in Conditions 131 - 134, including 

monitoring locations, limits, and reporting requirements. 
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Chemical Treatment Management Plan 

46. The objective of the Chemical Treatment Management Plan (CTMP) is to detail the procedures for the 

treatment of water retained by the SRP’s and any other impoundment devices during Earthworks at the 

Site to enhance sediment retention efficiency in accordance with GD05 and ensure compliance with the 

requirements in Condition 128. 

47. The CTMP must include: 

(a) roles and responsibilities for operation and maintenance of the chemical treatment system; 

(b) design details of the chemical treatment system based on a rainfall activated methodology for the 

Site’s SRP’s, and any other impoundment devices; 

(c) water dosing treatment procedures, including optimum dosage; 

(d) monitoring, maintenance and contingency procedures; 

(e) a spill contingency plan; and 

(f) results of initial chemical treatment trial. 

Air Quality Management Plan 

48. The objective of the Air Quality Management Plan (AQMP) is to detail the measures and procedures to 

minimise the risk of noxious, offensive or objectionable dust or odour emissions occurring beyond the 

boundary of the Site and ensure compliance with the requirements in Conditions 171 – 197. 

49. The AQMP must include: 

(a) a description of all fugitive and point sources for discharges of contaminants into air (including mobile 

sources), including a map showing the location of each source (unless mobile); 

(b) the type and location of the meteorological site installed on the Site required by Condition 192; 

(c) the number, type and locations of dust monitoring sites installed on the Site required by Condition 

188; 

(d) measures to minimise discharges of contaminants into air from the Site, including details of the 

inspection, maintenance, monitoring and contingency procedures in place for all emissions control 

equipment at the Site; 

(e) dust mitigation and monitoring measures including but not limited to: 

i. the use of water carts and irrigation systems to dampen dusty surfaces and all other dust 

mitigation measures required by Conditions 175 –187; 

ii. stopping all work on areas of the Site that are sources of excessive dust, other than dust control 

activities; and 

iii. implementation of two alert levels of dust generation that trigger firstly additional dust mitigation 

measures and secondly cessation of certain dust generating activities on the Site until dust 

concentrations no longer constitute 

iv. a significant adverse effect beyond the boundary of the Site. Determination of a significant 

adverse dust effect beyond the boundary of the Site is to be carried out using the guidance 

included in the Ministry for the Environment’s Good Practice Guide for Assessing and Managing 

Dust and in consultation between the Consent Holder and the Council; 

(f) contingency measures to investigate the causes of any exceedances of the dust alert levels and to 

minimise dust discharges in the event that the investigation identifies on-site dust as the cause of 

an exceedance; 

(g) procedures for reporting exceedances of consented dust limits, measures applied to address the 

exceedance(s), including actions on the Site and actions to remediate effects on any affected 
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neighbouring properties, and procedures and timeframes for determining that the exceedance has 

been addressed;     

(h) procedures for the operation, maintenance, and calibration of the meteorological site; and 

(i) procedures for the operation, maintenance, and calibration of the ambient dust monitors. 

Advice Note: 

• An AQMP was provided as part of the application package (Appendix B12.8.1) and approved as part of this 

consent (refer Condition 26 Table 2)). This achieves the purposes of Conditions 48 and 49 above and does 

not need to be certified in accordance with Conditions 23 to 27 if this is the version to be implemented in 

accordance with Condition 29. Should an amended version be developed, this will need to proceed through 

the amendment and revision certification process for approved Management or Monitoring Plans as set out in 

Conditions 30 to 32 

Water Quality Monitoring and Management Plan 

50. The objective of the Water Quality Monitoring and Management Plan (WQMMP) is to outline the water 

quality monitoring requirements for the stream receiving environments to assess potential effects of 

erosion and sediment on water quality and enable appropriate management responses and ensure 

compliance with the requirements in Conditions 130 – 134. 

51. The WQMMP must include: 

(a) a drawing showing the monitoring locations upstream and downstream of discharge points; 

(b) details of the methodology for undertaking water quality monitoring; 

(c) the frequency of water quality monitoring; 

(d) the monitoring parameters to be tested, which must include turbidity (NTU), pH, and total suspended 

solids (mg/L); 

(e) details of the response actions to be implemented where downstream monitoring results indicate 

significant or sustained deviations in turbidity, pH, or TSS relative to upstream results that can be 

attributed to discharges from the Site; and 

(f) procedures for reporting exceedances of consented water quality limits in (e), measures and 

procedures and timeframes for determining that the exceedance has been addressed and any 

adverse effects rectified. 

Groundwater Monitoring and Contingency Plan 

52. The objective of the Groundwater Monitoring and Contingency Plan (GMCP) is to detail the measures 

and procedures to be implemented to monitor groundwater and connected surface water, and, if needed, 

the contingency measures required to mitigate the drawdown effects on other groundwater users and 

baseflows in the Mangapū and Waipokapū Streams to ensure adverse effects to groundwater are 

minimised and compliance with Conditions 200 - 249. 

53. The GMCP must include: 

(a) a monitoring and reporting schedule to incorporate all monitoring required by this consent; 

(b) the monitoring locations and elevations, including abstraction points, groundwater monitoring bores, 

stream gauging sites, and any substitute monitoring locations approved by the Council; 

(c) the definition of seasonal variation for groundwater levels and/or pressures and the methodology 

for establishing seasonal variation at each monitoring location required by this consent; 

i. the monitoring requirements, methods, frequency, and parameters for: 

ii. groundwater abstraction volumes; 

iii. groundwater levels in the monitoring bores and quarry pit; 
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iv. groundwater inflow measurements to the quarry sump; 

v. groundwater quality; 

vi. stream flow monitoring; and 

vii. any augmentation flow monitoring; 

(d) procedures for collection, recording, management, and submission of monitoring data to the 

Council; 

(e) details of the step-wise groundwater level drawdown process in accordance with Conditions 205 

and 206; 

(f) establish protocol for commencement of replacement monitoring bores that have screens above 

the envelope of effects defined in Conditions 207 - 213;  

(g) the trigger levels, thresholds, or criteria for identifying actual or potential non-compliance with the 

conditions of this consent, including any adverse trends in groundwater levels, groundwater quality, 

stream flows, or mean annual low flow correlations; 

(h) the contingency measures to be implemented where monitoring identifies that: 

i. groundwater abstraction limits may be exceeded; 

ii. monitoring bores become inoperable, inaccessible, or unsuitable; 

iii. stream flows or specific discharge fall below the required levels; or 

iv. augmentation flows are required, or require adjustment, to achieve compliance with this consent; 

(i) the procedures and timeframes for implementing contingency measures, including investigation, 

reporting, remedial action, and notification to the Council; 

(j) roles and responsibilities for implementation of the GMCP; and 

(k) procedures for reviewing and updating the GMCP by a SQEP appointed by the Consent Holder to 

respond to updated monitoring results, changes in site conditions, and / or any changes required by 

AC acting in accordance with these conditions. 

54. The Council may review the GMCP at not less than 12-month intervals and require such reasonable 

modifications as are considered by the Council to be reasonably necessary.  The GMCP may form part 

of the QMP for the Site. 

Trigger Action Response Plan 

55. The objective of the Trigger Action Response Plan (TARP) is to detail the measures and procedures to 

manage geotechnical risks to achieve the geotechnical limits in Condition 115. The TARP must be 

reviewed every 5-years by a SQEP appointed by the Consent Holder and re-certified in accordance with 

Conditions 23 - 27 and 30 - 31. 

56. The TARP must include: 

(a) guidance to operational staff on what may constitute unexpected ground conditions, what to do if 

unexpected ground conditions are encountered, levels of escalation required for different 

observations, and management reporting requirements; 

(b) a review by a SQEP appointed by the Consent Holder of quarry geotechnical conditions against 

observed geology, slope performance, and groundwater conditions: 

i. following material lateral advance of quarry faces, benches or batters that exposes new 

geological conditions; 

ii. prior to, and during, excavation works undertaken: 

• within 50 m of the Site boundary; 
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• associated with the Mangapū Tributary realignment works (Stage 2); and 

• within 50 m of the final cut below stream channels invert; 

(c) response options to be implemented before any work occurs in the affected area where there is 

significant deviation from expected geotechnical conditions, including: 

i. further investigations; 

ii. design review and risk assessment to ensure activities do not exacerbate geotechnical risk in 

accordance with the Risk Assessment Matrix in Appendix H of the Geotechnical Assessment 

Report as referenced in Condition 1(b); 

iii. changes to operational methodology and/or design; and 

iv. more frequent assessment and additional monitoring; 

(d) the following response pathways in accordance with the Risk Assessment Matrix in Appendix H of 

the Geotechnical Assessment Report as referenced in Condition 1(b): 

i. where an increase of geotechnical risk over and above R2 is identified, design review must be 

undertaken to reduce the risk hazard to R1 beyond the Site boundary (not owned by FCIL), or 

R1 or R2 beyond the Site boundary (where land is owned by FCIL), and where practicable 

reduce the risk hazard to R1 or R2 within the Site boundary; 

ii. where it is not practicable to reduce geotechnical risks to R1 or R2 within the Site boundary, 

mitigation measures and a contingency plan must be adopted to ensure geotechnical risks do 

not exceed R3; and 

iii. the Council may review the condition of consent in accordance with Condition 117, where 

mitigation measures and contingency planning cannot reduce geotechnical risk within the Site 

boundary to R3 or less, or cannot reduce geotechnical risk beyond the Site boundary to R2 or 

less for FCIL owned land, or R1 for land not owned by FCIL; and 

(e) a process for review of the TARP (and any subsequent re-certification in accordance with 

Conditions 23 – 27 and 30 – 31) by a SQEP appointed by the Consent Holder to adapt to any changes 

in the geotechnical conditions encountered and associated geotechnical risks.  

Landscape Rehabilitation Strategy and Management Plan 

57. The objective of the Landscape Rehabilitation Strategy and Management Plan (LRSMP) is to detail the 

process for the progressive rehabilitation of the Site to mitigate the landscape, natural character, and 

visual effects of the Project, and to ensure compliance with Conditions 140– 142. 

58. The LRSMP must include: 

(a) landscape mitigation objective and landscape principles; 

(b) a description of the landscape context and values of the Site to be addressed by the LRSMP; 

(c) a description of the factors influencing landscape rehabilitation of the Site; 

(d) landscape rehabilitation strategy including rehabilitation plans showing the phased rehabilitation of 

the Site as each stage of mineral extraction is completed (including as individual benches, batters 

and OBDA areas of suitable size become available); 

(e) a description of the rehabilitation process, including landform modification, drainage, soil 

preparation, revegetation, natural regeneration, and weed management; 

(f) the approach to implementing planting, including responsibilities, timing, plant species and source; 

(g) framework for developing and implementing Detailed Landscape Design and Planting Plans for 

progressive rehabilitation of the quarry faces and slopes and OBDA areas; 

(h) timeframes for the implementation of Detailed Landscape Design and Planting Plans; 
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(i) opportunities for mana whenua to participate in the development of rehabilitation cultural outcomes 

and rehabilitation priorities as well as with rehabilitation, landscape and natural character planting 

as provided by Condition 15 as appropriate; 

i. a description of how maintenance of planting areas, including replacement of plants that do not 

survive, will be undertaken and which as a minimum requires maintenance to continue: 

ii. for at least five (5) years, or until 80% canopy closure is achieved; and  

iii. until a plant survival rate of at least 90% planted specimens (or the original planting density) and 

composition has been achieved; and 

(j) a description of how maintenance of Mangapū Stream Tributary Realignment and Quarry Faces 

and Slopes and OBDA Areas planting including replacement of plants that do not survive, will be 

undertaken and which as a minimum requires maintenance to continue until 90% shrub and tree 

cover has been achieved; 

(k) methods ensuring integration with the EcMP as required by Condition 60(n);  

(l) annual reporting requirements that identify: 

i. quarry areas retired from active use during the reporting period;  

ii. areas where rehabilitation has been completed;  

iii. the establishment and performance of rehabilitation planting;  

iv. maintenance, replacement planting or corrective work undertaken; and  

v. any rehabilitation deferred because an area remains operational, including the reasons for and 

anticipated timing of that rehabilitation. 

(m) provision for reporting on the performance of the landscape rehabilitation works undertaken 

through the Annual Monitoring Report required by Condition 73;  

(n) a process for review of the LRSMP (and any subsequent re-certification in accordance with 

Conditions 23 – 27 and 30 – 31) by a SQEP appointed by the Consent Holder to implement any 

changes identified by the monitoring in (m) and / or adapt to any changes in the receiving 

environment. 

Ecological Management Plan 

59. The objective of the Ecological Management Plan (EcMP) is to detail the process for developing 

ecological offset and compensation sites and undertaking revegetation and enhancement planting for the 

Project to achieve no net loss of indigenous biodiversity and ensure compliance with Conditions 162 – 

165. 

60. The EcMP must include: 

(a) description of the terrestrial and freshwater ecology and biodiversity values to be addressed by the 

EcMP; 

(b) plans identifying the locations of all offset and compensation areas; 

(c) description of the approach to developing all offset and compensation areas, including staging of 

planting; 

(d) actions to: 

i. recover and propagate regionally at risk and threatened flora; and  

ii. minimise the loss of ecological values prior to watercourse and wetland works; and 

iii. manage adverse edge effects on adjoining existing vegetation; 

(e) a description of the indicative source, species mix, size, spacing, density, and layout, of plants and 
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planting methods to be used at each offset and compensation area. Native Plants should be 

sourced from the Ecological Region, and where practicable the Ecological District, in which the 

relevant Focus Area is located.  

Advice Notes: 

• Focus Area 1 (Hunua Quarry and surrounds) is in the Manukau Ecological District (Auckland 

Ecological Region) 

• Focus Area 2 (Meremere Quarry) is in the Hapuakohe Ecological District (Waikato Ecological 

Region) 

• Focus Area 3 (Hunua Ranges Regional Park) is in the Hunua Ecological District (Auckland 

Ecological Region) 

(f) framework for developing and implementing Site Specific Planting Plans on a staged basis at each 

offset and compensation area and the process for preparing and certifying these plans at least 20 

working days prior to Construction works commencing in accordance with (o); 

(g) description of how all planting will be protected from stock; 

(h) timeframes for the implementation of Site-Specific Planting Plans before Construction works occur 

in the staged area; 

(i) Performance measures for all restoration planting, including the following targets: 

i. For terrestrial riparian and wetland revegetation will be assessed as completed when all of the 

following metrics are achieved: 

• 80% canopy closure in general accordance with composition and densities specified in 

detailed planting plans; and 

• Minimum plant survival rate of 90% planted specimens (or the original planting density); and 

• all planting areas free of invasive weed species (<5% vegetation cover). 

ii. Infill planting in indigenous forest and scrubland will be assessed as completed when the 

following metrics are all achieved: 

• Plant specimens established in general accordance with composition and densities specified 

in detailed planting plans; 

• Minimum plant survival rate of 90% planted specimens (or the original planting density); and 

• All planting areas free of invasive weed species (<5% vegetation cover);  

(j) Specifications for maintenance, monitoring and progress reporting with respect to performance 

targets, and to enable timely identification and remedy of defects; 

(k) Prior to confirmation of wetland offset and compensation locations and preparation of the EcMP, 

all prospective wetland features to be enhanced are to be delineated using NPS-FM wetland 

delineation protocols to confirm the required wetland offset extent, as set out in Condition 162 

Table 2, is achieved. 

(l) All prospective wetland features to be enhanced must also be assessed using wetland condition 

indices relevant to the wetland type. Methods must follow Clarkson, B.R., Sorrell, B.K., Reeves, 

P.N., Champion, P.D., Partridge, T.R. and Clarkson, B.D., 2003. Handbook for monitoring wetland 

condition. Coordinated monitoring of New Zealand wetlands. A Ministry for the Environment SMF 

funded project. Ministry for the Environment, Wellington (or subsequent revisions). 

(m) procedures for reporting on the performance of planting through the Annual Monitoring Report 

required by Condition 73; 

(n) methods to ensure integration with the following associated Management Plans: 

i. Landscape Rehabilitation Strategy and Management Plan; 

ii. Stream Realignment Management Plan; 
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iii. Aquatic Fauna Salvage and Relocation Plan; 

iv. Lizard Management Plan; and 

v. Pest Management Plan; and  

(o) a process for review and amendment of the EcMP (and any subsequent re-certification in 

accordance with Conditions 23 – 27 and 30 – 31) by a SQEP appointed by the Consent Holder: 

i. for the Site-Specific Planting Plans in response to (f); and 

ii. to implement adaptive management provisions in response to any reporting in (m) and / or 

changes in the receiving environment. including the identification and implementation of 

corrective actions where monitoring indicates that the anticipated outcomes, management 

objective or performance criteria of the EcMP are not being achieved. 

(p) a process for incorporating specimens of all regionally threatened and at risk (RTAR) flora species 

identified within the Project Footprint into planting plans for Focus Areas, in sufficient numbers to 

establish self-sustaining populations. The EcMP must:  

i. Require a representative pre-clearance survey for threatened and at-risk plant specimens within 

the Project Footprint to be undertaken by a SQEP.  

ii. Specify that material must be eco-sourced from populations within the relevant Ecological 

District. Where practicable, plant material will be translocated or propagated from the Project 

Site to the Hunua Focus Area.  

iii. Identify suitable sites within identified offset Focus Areas for establishment of each RTAR 

species, and site preparation required prior to planting out of specimens. 

iv. Specify optimal timing of salvage and relocation to ensure successful survivorship and growth. 

v. Specify protocols for seed collection/ root ball protection/ propagation/ hygiene. 

vi. Specify performance criteria for survivorship and growth of planted RTAR specimens. 

Advice Note: 

• The purpose of the wetland condition assessment is to demonstrate that selected features are degraded 

and in need of enhancement and have restoration potential. Not all WCI parameters are useful for 

assessing changes related to site-specific management over practical monitoring timeframes and are 

therefore a WCI score is not proposed as a performance measure. 

Aquatic Fauna Salvage and Relocation Plan 

61. The objective of the Aquatic Fauna Salvage and Relocation Plan (AFSRP) is to detail the measures and 

procedures to avoid or minimise potential adverse effects on native aquatic fauna (fish and kōura) by 

way of relocating native aquatic fauna prior to any works being undertaken within watercourses at the 

Site and ensure compliance with Condition 158. 

62. The AFSRP must include: 

(a) a description of the aquatic fauna values to be addressed by the AFSRP; 

(b) plans identifying the locations where salvage of fish and kōura will be undertaken, and in 

Tributaries 3 and 4 restrict salvage to culvert installation sites only at Stage 2; 

(c) procedures for pre-stream works site visits prior to any works commencing within any streams, 

with each site visit addressing at a minimum: 

i. the extent of works proposed; 

ii. the timing and methods proposed for stream works; 

iii. the methods proposed for fish salvage; 

iv. monitoring methods; 
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v. locations for relocation sites; and 

vi. information necessary to inform the Relocation Event Fish Salvage and Relocation Plans 

(REFSRP); 

(d) a description of the process for developing the content of, certifying in accordance with (k), and 

implementing the REFSRP; 

(e) a description of methods to be used for fish salvage activities; 

(f) timeframes for the implementation of the AFSRP; 

(g) procedures to ensure compliance with all other permits and approvals required for fish salvage 

activities; 

(h) description of how salvage and relocation actions will be monitored, including timeframes, and 

measures of success;  

(i) methods ensuring integration with the EcMP as required by Condition 60(n); and 

(j) procedures for reporting on the salvage and relocation undertaken through the Annual Monitoring 

Report required by Condition 73; and 

(k) a process for review and amendment of the AFSRP (and any subsequent re-certification in 

accordance with Conditions 23 – 27 and 30– 31) by a SQEP appointed by the Consent Holder  

i. for the REFSRP in response to (d); and 

ii. to implement any changes identified in (k) and / or to adapt to any changes in the receiving 

environment. 

Lizard Management Plan 

63. The objective of the Lizard Management Plan (LMP) is to detail the measures and procedures to avoid 

or minimise potential adverse effects on native lizards within the Project footprint in a way that: 

(a) captures and relocates indigenous lizards prior to and during vegetation removal;  

(b) provides habitat enhancement and pest control to provide ongoing protection of indigenous lizards; 

and 

(c) ensures compliance with Condition 159. 

64. The LMP must include: 

(a) a description of the lizard values to be addressed by the LMP; 

(b) plans identifying the locations where lizard capture will be undertaken; 

(c) best practice methods and procedures to capture native lizards from vegetation in the Project area 

and their relocation to safe and suitable habitats; 

(d) best practice methods to enhance habitats, including in advance of any lizard relocation; 

(e) details of proposed release site(s) for native lizards, including plans; 

(f) credentials and contact information for the Project herpetologist; 

(g) timeframes for the implementation of the LMP; 

(h) a description of how lizard capture and relocation actions will be monitored, including timeframes, 

and measures of success; 

(i) a description of methods of monitoring of effectiveness of pest control and/or any potential adverse 

effects on lizards associated with pest control; 

(j) methods ensuring integration with the EcMP as required by Condition 60(n); 
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(k) procedures for reporting on the lizard capture and relocation undertaken through the Annual 

Monitoring Report required by Condition 73; and 

(l) a process for review of the LMP (and any subsequent re-certification in accordance with Conditions 

23 – 27 and 30 – 31) by a SQEP appointed by the Consent Holder to implement any changes 

identified in (k) and / or to adapt to any changes in the receiving environment. 

Advice Notes: 

• Any capture and relocation of indigenous lizards must be undertaken in accordance with the Wildlife Permit 

approved under the Wildlife Act 1953. The LMP matters to be addressed as required by Condition 63 

should reflect and not conflict with the conditions of the Wildlife Permit. 

• An LMP was provided as part of the application package (Appendix B12.8.4) and approved as part of this 

consent (refer Condition 26 Table 2)). This achieves the purposes of Conditions 63 and 64 above and does 

not need to be certified in accordance with Conditions 23 to 27 if this is the version to be implemented in 

accordance with Condition 29. Should an amended version be developed, this will need to proceed through 

the amendment and revision certification process for approved Management or Monitoring Plans as set out 

in Conditions 30 to 32. 

Pest Management Plan 

65. The purpose of the Pest Management Plan (PMP) is to detail the measures and procedures to control 

pest animals and pest plants to protect new plantings and existing mature bush areas within the Site and 

the offset and compensation sites and ensure compliance with Conditions 167 to 169. 

66. The objectives of the PMP are:  

(a) to protect and enhance ecological values and connectivity at Winstone’s Hunua Quarry and 

adjacent sites in Hunua Road and Judge Richardson Drive, and at the Meremere Quarry, through 

achieving sustained suppression of key target predators / pests at or below desired abundance 

targets within set timeframes over the lifespan of the consent; 

(b) to protect new enhancement plantings from target pest animal browsers during establishment of 

the enhancement planting areas, from the initial enhancement planting installation until 5 years 

after final planting is completed by management area;  

(c) to achieve removal of target invasive pest plants within enhancement planting areas prior to 

planting installations; and 

(d) to achieve sustained control of pest plants at or below desired targets throughout all other pest 

management areas within set timeframes over the lifespan of the consent. 

67. The PMP must include: 

(a) a description of the approach to pest management across the Site and all relevant offset and 

compensation sites; 

(b) plans identifying the locations of all pest management actions; 

(c) a description of target pest species to be managed including specific pest control targets and 

thresholds by species; 

(d) performance standards (as per Condition 167) to be applied to pest management actions; 

(e) a description of the process for developing, certifying in accordance with (k), and implementing 

specific Pest Management Operational Plans; 

(f) timeframes for the implementation of the PMP; 

(g) best practice pest management actions to be adopted; 

(h) a description of how pest management actions will be monitored, including timeframes, and 

measures of success; 

(i) methods ensuring integration with the EcMP as required by Condition 60(n); 
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(j) procedures for reporting on the pest management actions undertaken through the Annual 

Monitoring Report required by Condition 73; and 

(k) a process for review of the PMP (and any subsequent re-certification in accordance with Conditions 

23 – 27 and  30 – 31) by a SQEP appointed by the Consent Holder: 

i. for the Pest Management Operational Plans in response to (e); and 

ii. to implement any changes identified in (j) and / or to implement any changes identified in (j), to 

adapt to any changes in the receiving environment and / or to reflect updates in best practice 

pest management practices.  

Stream Realignment Management Plan 

68. The objective of the Stream Realignment Management Plan (SRMP) is to detail the process for the 

design, construction, and long-term establishment of the Mangapū Tributary realignment in a way that: 

(a) as far as practicable, creates a channel form and functioning watercourse with characteristics of 

the restored reach upstream, and the natural stream downstream; and 

(b) incorporates riparian planting along the full extent of the realigned stream corridor, and 

revegetation on the quarried benches above using native species to enhance natural character 

and ecological function consistent with the certified LRSMP required by Condition 24(a) and 24(f);  

(c) supports a healthy, resilient, and culturally aligned freshwater ecosystem that achieves the 

following indicative thresholds: 

i. Habitat Quality Score band: = or > good; 

ii. Deposited fine sediments (Bankside visual estimate % fine sediment cover): <20%; and 

iii. Biotic Index (MCI score): = or > Good (MCI score = > 100; and 

(d) ensures compliance with Conditions 118 – 121 and 136 - 139. 

Advice Note: 

• The Consent Holder has agreed with DOC that the Stream Realignment Management Plan will be provided 

to DOC for review prior to certification by the Council. Any comments received from DOC prior to 

lodgement with the Council will be recorded in the SRMP.  

69. The SRMP must include the following: 

(a) stream realignment design objectives and principles; 

(b) a refined hydrological assessment, incorporating continuous flow gauging on the Mangapū Stream 

and Mangapū Tributary to inform the detailed design of the stream realignment; 

(c) detailed design drawings based on A035680017-WR-101 – 104, A035680017-WR-201– 202, 

A035680017-WR-301 included in the consent application, illustrating layout, profiles, cross 

sections, and location of all features; 

(d) detailed methodology and timing for constructing the stream realignment; 

(e) methods for diverting upstream flows during the stream works, including how upstream ponding 

and/or other adverse flooding effects up and downstream will be managed and avoided during 

works and how sufficient flow will be maintained at all times below the site of the works to maintain 

in-stream biota; 

(f) a description of erosion and sediment controls consistent with the certified ESCP required by 

Condition 24(a) and 24(f); 

(g) a description of methods to manage the discharge of contaminants to water during construction 

(e.g. hydrocarbons, construction materials); 

(h) a planting plan showing riparian planting and revegetation of quarried benches above, including: 
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i. description of the source, species mix, size, spacing, density, and layout, of plants and planting 

methods to be used; 

ii. timeframes for implementation; and 

iii. description of how maintenance of planting areas, including replacement of plants that do not 

survive, will be undertaken to achieve compliance with the requirements of Conditions 136 – 

139. 

(i) a description of in-stream features designed to mitigate small flood effects and slow flows and 

reduce hydraulic energy;  

(j) a description of stream monitoring including: 

i. existing baseline monitoring;  

ii. turbidity and sediment deposition monitoring; 

iii. water quality monitoring (including DO, temperature); 

iv. ecological monitoring; 

v. frequency of monitoring; and 

vi. timeframes and measures of success; 

(k) management actions to address any success measures not being met;  

(l) methods ensuring integration with the EcMP as required by Condition 60(n);  

(m) provision for reporting on the performance of the stream works undertaken through the Annual 

Monitoring Report required by Condition 73; and 

(n) a process for review of the SRMP (and any subsequent re-certification in accordance with 

Conditions 23 – 27 and 30– 31) by a SQEP appointed by the Consent Holder to implement any 

changes identified in (m) and/or to adapt to any changes in the receiving environment. 

Advice Note: 

• The Consent Holder has agreed to provide DOC with a copy of the report that details the monitoring and 

performance of the stream works. 

Pre-start Meeting 

70. A minimum of 15 working days prior to the commencement of each of the Stages 1 – 8 of the Project, the 

Consent Holder must offer the Council the opportunity to hold a meeting on the Site to discuss the erosion 

and sediment control measures and the Earthworks methodologies, and ensure all relevant parties are 

aware of, and familiar with, the necessary conditions of this consent. The following information must be 

made available at the pre-start meeting (if one is held): 

(a) Timeframes for key stages of the works authorised under this consent; 

(b) Name and contact details for key contractors and supervising engineers; 

(c) Resource consent conditions; 

(d) The ESCP and, 

(e) The procedures and methodologies for completing the monitoring and maintenance of erosion and 

sediment controls as outlined in Condition 129. 

71. Stages 1 – 8 of the Project must not commence until one of the following has occurred within 15 working 

days of the offer to Council as per Condition 70. The Council's assigned monitoring officer: 

(a) has attended a pre-start meeting, or 

(b) has provided a response in writing indicating that their attendance at any pre-start meeting is not 

required, or  
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(c) has not provided a response.  

Reporting Requirements 

Quarterly Reporting Requirements 

72. The Consent Holder must ensure that the records collected under Conditions 195 and 216 for the 

preceding quarter are submitted to the Manager no later than 20 working days after the 28 February, 31 

May, 31 August and 30 November each year. 

Annual Monitoring Report 

73. The Consent Holder must provide an Annual Monitoring Report to the Council 

(monitoring@aucklandcouncil.govt.nz) for the period 1 July – 30 June each year and must submit this 

Report by 30 September or on an alternative date as agreed with the Council. 

74. The purpose of the Annual Monitoring Report is to provide an overview and analysis of the monitoring 

and reporting work undertaken, and any environmental issues that have arisen during the Project. 

75. As a minimum the Annual Monitoring Report must include: 

(a) all monitoring data required in accordance with the conditions of these consents; 

(b) records of inspection and maintenance required in accordance with the conditions of these 

consents; 

(c) analysis of surface and groundwater use, level and flow, and water quality chemistry required in 

accordance with the conditions of these consents; 

(d) details of any response taken to achieve the geotechnical limits in Condition 115 in accordance 

with the TARP required by Condition 56 over the preceding 12 months. 

(e) recommendations on the forecast timing for stream augmentation, or amendments to 

augmentation rates, in accordance with Conditions 226 - 230. 

(f) records of complaints received and the responses to those complaints; 

(g) any non-compliance with the conditions of these consents, and reasons for that non- compliance; 

(h) measures taken to address compliance issues and confirm that those issues have been resolved 

(or if not, what ongoing actions are to be completed and within what timeframe); and 

(i) recommendations on alterations to any certified Management or Monitoring Plans required. 

Review 

76. The conditions of these consents may be reviewed by the Council pursuant to Section 128 of the RMA, 

by the giving of notice pursuant to Section 129 of the Act, in November each year to: 

(a) consider the adequacy of the conditions to respond to any unforeseen environmental effects of 

these consents at the time the application for the consents was considered; or 

(b) address any unforeseen environmental effects raised in any complaints, monitoring, reporting 

provided to the Council in accordance with these conditions, or cultural feedback received from the 

Kaitiaki Forum as set out in the CMP. 

(c) If necessary to vary the quantities, monitoring and reporting requirements, and mitigation and 

contingency measures to take account of new information received, including the results of previous 

monitoring and changed environmental knowledge.
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PART C – SPECIFIC CONDITIONS – CONSTRUCTION WORKS AND MINERAL EXTRACTION ACTIVITIES 

LUC60464054, LUS60464055, DIS60464131 AND DIS60464059. 

The conditions in Part C relate to the land use consents (s9 RMA), streamworks consents (s13 RMA) and 

discharge to water permits (s15 RMA) for Construction works and Mineral Extraction Activities described in 

section B4.2.1 of the AEE 

Duration  

77. Pursuant to section 123 of the RMA the following consents expire 35 years from the date they are granted 

unless they have been surrendered or been cancelled at an earlier date: 

(a) LUC60464054 - Land use consent to undertake land disturbance for the purpose of mineral 

extraction activities (regional consent). 

(b) LUS60464055 - Streamworks consent to carry out stream diversions and reclamation and construct 

bridges and culverts to facilitate mineral extraction activities.  

(c) DIS60464131 - Discharge permit to discharge stormwater into the Mangapū Stream for the 

purposes of mineral extraction activities. 

(d) DIS60464059 – Discharge permit to discharge water into the Mangapū Stream for the purposes of 

mineral extraction activities.  

Advice Note: 

• The duration of all district land use consents is unlimited. 

Access Upgrade from Hunua Road 

78. Prior to operational use of the Western Haul Road, the Consent Holder must upgrade the Site access on 

Hunua Road in general accordance with Figure 11 of Schedule A. The upgrade works must be certified by 

the Council prior to commencing use of the Western Haul Road and must include the following: 

(a) Provision of a full right-turn bay on Hunua Road for vehicles turning right into the Site; 

(b) Upgrade to the existing road corridor pavement on both sides of the vehicle access, including a 

100 m taper on the western side of the vehicle crossing, and undertake road shoulder widening on 

the eastern side of the vehicle crossing, in accordance with Figure 11 of Schedule A. 

(c) Road widening works should include minimum 1m road shoulder. 

(d) Detailed stormwater design details must be provided to ensure that stormwater collection from the 

road carriageway area is appropriately collected and discharged.  

(e) Road markings and signage for the road widening works/right turning bay/flush median. 

(f) Relocating any existing power poles clear from the proposed road widening works.  

(g) Provide tracking curves demonstrating safe truck movements on both directions (turning left in & 

turning right out from the Site) demonstrating no overlapping occurs for the largest size of the 

trucks. 

(h) Removal of the existing stone wall near the existing gate to achieve sight lines. 

(i) At the location shown the map shown in Figure 8 of Schedule A to the consent, the installation of 

audio tactile profiled centreline markings (rumble strips) along the centreline at this corner on 

Hunua Road: 

(j) Formation of the access generally perpendicular (90°) to Hunua Road; 

(k) Provision of at least 40 m stacking length in the right-turn bay (two trucks); 

(l) Provision of a central solid splitter island at the Site entry to ensure trucks do not cut across the 

entry; Installation of appropriate signage on the proposed splitter island. 

(m) Sealing of the first 50 m of the internal vehicle access from Hunua Road; 
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(n) Installation of an after-hours gate at least 50 m inside the entrance so at least two truck-and-trailer 

units can queue on-site clear of Hunua Road; and 

(o) Retention and maintenance of the existing “Trucks Crossing” warning signage located at the 

eastern side of the vehicle crossing onto Hunua Road. 

Advice Notes: 

• Acceptable forms of evidence include Engineering Approval Completion Certificates. 

• The final detailed design of the Hunua Road carriageway upgrade works and vehicle access intersection 

must be agreed with Auckland Transport as part of the Engineering Approval process. This includes: 

i. Structures within the Road reserve:  

a. Any retaining structures must be constructed under engineering supervision.  

b. The consent holder must ensure that all necessary design/approvals for   

c. retaining walls are obtained prior to commencement of any Construction works.  

d. Detailed retaining wall design is to must be designed for 100 years design life to support the road 

widening works.  

e. Detailed retaining wall design is to be provided in the Engineering Approval. The proposed retaining 

wall must have an asset design life of a minimum of 100 years.  

f. A geotechnical investigation is to be provided as a design base for the retaining.  

g. A safety fence/guard rail must be located on the full length of the retaining walls if required. 

h. Retaining walls supporting the road should be designed to the NZTA Bridge Manual and NZBC 

requirements with 100-year design life. Seismic loads need to be considered.   

ii. Detailed road pavement, road marking, road stormwater drainage where required. 

• The proposed road markings (e.g. flush median, give-way or stop markings, etc) requires Traffic Operations 

Manager approval from Auckland Transport.  

i. Permanent traffic and parking controls are subject to a Traffic Operations Manager approval from 

Auckland Transport. Changes to traffic/parking controls on the road reserve that are not covered by any 

bylaws will require Auckland Transport Traffic Operation Manager approval. The Traffic Operations 

report, prepared by a qualified traffic engineer, will need to be approved so that the changes to the road 

reserve can be legally implemented and enforced.  It is the responsibility of the consent holder to 

prepare and submit a permanent Traffic and Parking Changes report to Auckland Transport Traffic 

Operations Manager for review and approval. No changes to the traffic and parking controls will be 

allowed before the Traffic Operations report is approved by the Auckland Transport Traffic Operations 

Manager. All costs must be borne by the consent holder.  

ii. Application details can be found from the following Auckland Transport website 

link:https://at.govt.nz/about-us/working-with-at/traffic-and-parking-controls  

iii. A copy of the approved Traffic Operations Report from the Traffic Operations Manager must be 

submitted to the Council prior to commencing use of the Western Haul Road. 

Safe System Audit Report: Hunua Road Carriageway Upgrade Works 

79. Prior to commencing the Access Upgrade works and commencement of the proposed quarry activity, the 

Consent Holder must engage an independent and suitably qualified Safety Engineer to undertake and 

complete an independent Preliminary Design Road Safety Audit of Hunua Road carriageway upgrade 

works near the Site entrance and benching on the inside of the curve on Hunua Road as shown in Figure 

11 in Schedule A to the consent.   

(a) The Preliminary Design Safe System Audit must be completed in accordance with the New Zealand 

Transport Agency Procedure Manual (“Safe System Audit (SSA) Procedures for transport 

projects”) by an independent and appropriately qualified safety audit team.  

(b) The completed Safe System Audit Report must be provided to the Council for certification and must 

address the proposed roading widening works at Hunua Road near the vehicle entrance. 

(c) The Consent Holder must adopt and address any recommendations made in the certified Safe 

System Audit (SSA) which is agreed with the Council (in consultation with Auckland Transport).  
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(d) The Consent Holder must undertake remedial measures where the findings of the SSA identify any 

serious or significant traffic-related concerns, that in the opinion of the Council, in consultation with 

Auckland Transport, constitute an unreasonable disruption to the transport network and/or 

exacerbate traffic safety risk. Any remedial measures must be agreed by the Council, in 

consultation with Auckland Transport, and must be incorporated into the finalised design. 

Advice Notes: 

• Prior to carrying out any work in the road corridor, the Consent Holder must submit to Auckland Transport a 

Corridor Access Request (CAR) and temporary traffic management plan (TMP), the latter prepared by an 

NZ Transport Agency qualified person and work must not commence until such time as the Consent Holder 

has approval in the form of a Works Access Permit (WAP). The application may be made through 

http://www.beforeudig.co.nz/ and 15 working days should be allowed for approval. 

• Plans approved under Resource Consent do not constitute an Engineering Approval and should not be 

used for the purposes of constructing public works in the absence of that approval. 

• Separate resource consent or third-party approval may be required prior to implementing any agreed 

mitigation measures.  

• The complete implementation of agreed recommendations, adopted changes, and approval(s) (where 

required) agreed in the SSA are to be completed prior to commencing construction works within the road 

reserve.  

• Works in the road reserve are to be carried out in accordance with the general requirements of The National 

Code of Practice for Utility Operators’ Access to Transport Corridors 

http://nzuag.org.nz/nationalcode/ApprovedNationalCodeFeb13.pdf and Auckland Transports Code of 

Practice https://at.govt.nz/about-us/auckland-transportcode- of-practice/ 

80. The Consent Holder must submit final plans and specifications of the final design of the updated Site 

access (including a 3D design of the access that demonstrates compliance with the level and gradients in 

the AUP access standard) in Conditions 78 to 79 to the Council for certification in accordance with 

Conditions 23 – 27 and  30 - 31, 20 working days prior to the commencement of construction of the access 

upgrade. 

Advice Note:  

• Implementation of the recommendations of the Preliminary Safe System Audit will be subject to separate 

engineering plan approval and vehicle crossing approval. 

Relocation of Power Lines 

81. The high voltage power line owned and operated by Counties Energy must be relocated prior to 

construction of the Western Haul road. 

82. The Middleton Road 22 kVA power line owned and operated by Counties Energy must be relocated prior 

to commencement of Stage 7. 

Advice Note: 

• Relocation of power lines must occur in consultation with Counties Energy. Counties Energy has advised 

that it requires applications for relocation to be submitted to it at least 12 months prior to when relocations 

are anticipated, to allot time for detailed design etc. 

Avoid Damaging Assets  

83. Unless specifically provided for by this consent approval, there must be no damage to public roads, 

footpaths, berms, kerbs, drains, reserves or other public asset as a result of the earthworks and 

construction activity. If such damage occurs as a result of those works related to the exercise of the 

Consents, the Council must be notified within 24 hours of its discovery. The costs of rectifying such damage 

and restoring the asset to its original condition must be met by the consent holder. 
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Public Roads 

84. The Project must be managed to avoid deposition or tracking of soil, mud, sediment, or other material from 

the Site onto Hunua Road. The Consent Holder must implement the following measures to meet this 

requirement: 

(a) At least the first 50m of the Site access road must be inspected daily and sediment and debris 

vacuumed as required; 

(b) The edges of the Site access road must be inspected and maintained, particularly where potholes 

emerge. Before they are filled, potholes must be coned off to avoid further damage and likelihood 

of tracking material onto Hunua Road; 

(c) Heavy vehicles must be inspected (which may be by camera) at the weighbridge with the purpose 

of identifying and minimising the risk of materials being deposited on nearby roads; 

(d) Loaded heavy vehicles arriving at the Site must have their load covered; 

(e) Heavy vehicles with aggregate or other quarry material leaving the Site must either have their load 

covered or have the load dampened with water spray before leaving the Site; and 

(f) vehicles that have soil, mud, or sediment on their tyres must use the wheel wash facility prior to 

leaving the Site. 

85. Any material deposited onto Hunua Road must be removed immediately or as soon as practically possible. 

Roads must not be washed down with water without appropriate erosion and sediment control measures 

in place to prevent contamination of any stormwater drainage system, watercourses or receiving waters. 

86. The unformed portion of Middleton Road within the Site must be stopped pursuant to s342 of the Local 

Government Act 1974 or Public Works Act 1981 prior to the commencement of Stage 7 of the Project. 

Confirmation that this has been completed must be provided to the Council at least 2 weeks prior to the 

commencement of Stage 7 of the Project. 

Advice Notes: 

• The Consent Holder will need to obtain all necessary approvals to stop relevant portion of legal road 

(Middleton Road) prior to implementing the aspects of the development that rely on it. No works or 

occupation of the road reserve beyond what is permitted under the Resource Management Act and relevant 

bylaws must occur until such time as the road stopping process is complete. 

• Road stopping cannot be granted or conditioned through resource consent. Approval will need to be sought 

pursuant to the Local Government Act 1974 (or Public Works Act) to stop the relevant portion of road. 

West Haul Road 

87. The design of the western and eastern culverts associated with the West Haul Road must be designed to 

pass the 50 year ARI peak flows without surcharging. 

88. Prior to the installation of the culverts, a SQEP must compare the dimensions of the outlet structure and 

the physical survey of the downstream channel dimensions and take into account any existing erosion of 

the channel. 

89. Prior to finalising detailed design for the two culverts, hydraulic modelling must be undertaken under 

blockage conditions to confirm sizing and performance. Modelling outputs and final design will need to 

demonstrate that flood levels will not overtop the gully or the haul road.  Once the two culverts are 

completed the Consent Holder must provide the Council with as-built verification plans confirming their 

construction in accordance with the detailed design as modelled. 

90. Subject to Condition 89, the culverts must be designed to meet the following requirements: 

(a) the western culvert must provide for fish passage and must have a maximum pipe length of 40 

metres; and 
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(b) the eastern culvert must have a maximum pipe length of 75 metres; and 

(c) rock protection must be placed at the culvert outlets to protect the streambed from scour. The rock 

protection may need to be grouted into the culvert to ensure a stable erosion control measure. 

Construction Noise 

91. Construction works must only take place on the Site between the hours of 7.30am to 6:00pm, Monday to 

Saturday. This condition does not prevent quiet Construction work from taking place outside standard 

construction hours providing the noise emissions are inaudible at the notional boundary of any occupied 

dwelling. 

92. Noise from Construction works must not exceed the following limits when measured 1m from the façade 

of any building that contains an activity sensitive to noise that is occupied during the works, except that: 

(a) the noise limits do not apply at 369, 397, 411, 480 – 486, 489, and 490 Hunua Road, 105, 106, 

108, 115, 118, 119, and 195 Judge Richardson Drive, and 161, 163, 165, 167, 168, 180, 193, and 

255 Middleton Road, 101 Coal Mine Road, and Section 1 Survey Office Plan 417727 and Part 

Allotment 79 Parish of Hunua (North Auckland); 

(b) for Construction works involving a total duration that is less than 15 calendar days, the noise limits 

must be increased by 5dB in all cases; and 

(c) for Construction works involving a total duration that is more than 20 weeks the noise limits must be 

decreased by 5dB in all cases: 

 

Time of Week 

 

Time Period 

Maximum noise level (dBA) 

Leq Lmax 

Weekdays 

6:30am – 7:30am 60 75 

7:30am – 6:00pm 75 90 

6:00pm - 8:00pm 70 85 

8:00pm - 6:30am 45 75 

Saturdays 

6:30am – 7:30am 45 75 

7:30am – 6:00pm 75 90 

6:00pm - 8:00pm 45 75 

8:00pm - 6:30am 45 75 

 

Sundays and public 

holidays 

6:30am – 7:30am 45 75 

7:30am – 6:00pm 55 85 

6:00pm - 8:00pm 45 75 

8:00pm - 6:30am 45 75 

Advice Note: 

• Activities sensitive to noise are defined as: any dwelling, visitor accommodation, boarding house, marae, 

papakāinga, integrated residential development, retirement village, supported residential care, care centres, 

lecture theatres in tertiary education facilities, classrooms in education facilities and healthcare facilities with 

an overnight stay facility. 

93. Noise from Construction works must not exceed the following levels when measured 1m from the façade 

of any other building that is occupied during the works, except that: 

(a) the noise limits do not apply at 369, 397, 411, 480 – 486, 489, and 490 Hunua Road, 105, 106, 108, 

115, 118, 119, and 195 Judge Richardson Drive, and 161, 163, 165, 167, 168, 180, 193, and 255 

Middleton Road, 101 Coal Mine Road, and Section 1 Survey Office Plan 417727 and Part Allotment 

79 Parish of Hunua (North Auckland); 

(b) for Construction works involving a total duration that is less than 15 calendar days, the noise limits 

may be increased by 5dB in all cases; and 
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(c) for Construction works involving a total duration that is more than 20 weeks the noise limits may be 

decreased by 5dB in all cases: 

Time Period Maximum noise levels Leq (dBA) 

7:30am – 6:00pm 75 

6:00pm – 7:30am 80 

Construction Vibration 

94. Construction works must be controlled to ensure any resulting vibration does not exceed: 

(a) the limits set out in DIN 4150-3: 1999 when measured in accordance with that Standard on any 

structure not on the same site; and 

(b) the following limits in buildings in any axis when measured in the corner of the floor of the storey 

of interest for multi-storey buildings, or within 500mm of ground level at the foundation of a single 

storey building: 

Receiver Period Peak Particle Velocity Limit (mm/s) 

Occupied activity 

sensitive to noise 

Nighttime 10pm to 7am 0.3 mm/s 

Daytime 7am to 10pm 2 mm/s 

Other occupied 

buildings 
At all times 2 mm/s 

except that the vibration limits do not apply at 369, 397, 411, 480 – 486, 489, and 490 Hunua Road, 105, 

106, 108, 115, 118, 119, and 195 Judge Richardson Drive, and 161, 163, 165, 167, 168, 180, 193, and 

255 Middleton Road, 101 Coal Mine Road, and Section 1 Survey Office Plan 417727 and Part Allotment 

79 Parish of Hunua (North Auckland). 

95. Construction works generating vibration for three consecutive days or less between the hours of 7.00am 

to 6.00pm may exceed the limits in Condition 94, but must comply with a limit of 5mm/s peak particle 

velocity in any axis when measured in the corner of the floor of the storey of interest for multi-storey 

buildings, or within 500mm of ground level at the foundation of a single storey building, where: 

(a) all occupied buildings within 50m of the extent of the works generating vibration are advised in writing 

no less than three working days prior to the vibration-generating works commencing; and 

(b) the written advice must include details of the location of the works, the duration of the works, a 

phone number for complaints and the name of the site manager, 

except that the vibration limits do not apply at 369, 397, 411, 480 – 486, 489, and 490 Hunua Road, 105, 

106, 108, 115, 118, 119, and 195 Judge Richardson Drive, and 161, 163, 165, 167, 168, 180, 193, and 

255 Middleton Road, 101 Coal Mine Road, and Section 1 Survey Office Plan 417727 and Part Allotment 

79 Parish of Hunua (North Auckland). 

Operational Noise 

96. All Mineral Extraction Activities except blasting must comply with the following limits when measured and 

assessed in accordance with NZS 6801:2008 and NZS 6802:2008. The noise limits apply at the notional 

boundary of any site outside the Special Purpose – Quarry Zone except at 369, 397, 411, 480 – 486, 489, 

and 490 Hunua Road, 105, 106, 108, 115, 118, 119, and 195 Judge Richardson Drive, and 161, 163, 165, 

167, 168, 180, 193, and 255 Middleton Road, 101 Coal Mine Road, and Section 1 Survey Office Plan 

417727 and Part Allotment 79 Parish of Hunua (North Auckland). 

Times Noise levels 

7.00am – 6.00pm Monday to Friday 55dB LAeq 

7.00am – 4.00pm Saturday 55dB LAeq 
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Times Noise levels 

All other times: 45dB LAeq / 75dB LAFmax 

Advice Note: 

• The Site may operate 24 hours a day / 7 days a week, subject to complying with the above noise levels. 

97. Tonal reversing alarms (beepers) must not be used on quarry-based machinery. Alternatives without 

tonal characteristics such as broadband reversing alarms (squawkers) are permitted. 

Blasting Noise and Vibration 

98. All blasting on the Site must comply with the following limits, except that overpressure limits do not apply 

at 369, 397, 411, 480 – 486, 489, and 490 Hunua Road, 105, 106, 108, 115, 118, 119, and 195 Judge 

Richardson Drive, and 161, 163, 165, 167, 168, 180, 193, and 255 Middleton Road, 101 Coal Mine Road, 

and Section 1 Survey Office Plan 417727 and Part Allotment 79 Parish of Hunua (North Auckland); 

(a) Overpressure generated by using explosives within the Special Purpose – Quarry Zone must 

comply with a limit of 128 dB LZpeak when measured at the notional boundary of any dwelling 

outside the zone. 

(b) Overpressure generated by using explosives within the Rural — Mixed Rural Zone must comply with 

a limit of 120 dB LZpeak when measured at the boundary of any other site. 

(c) Overpressure must be measured in accordance with the guidance of Appendix Ground Vibration 

and Airblast Overpressure of AS 2187.2:2006 Explosives—Storage and use, Part 2: Use of 

explosives. 

(d) Vibration generated by blasting activities must comply with the limits set out in DIN 4150-3 2016 

when measured and assessed in accordance with the Standard.  

(e) All blasting is restricted to the following except where it is necessary for safety reasons: 

i. Blasting must only take place between 9:00am and 5:00pm on Monday to Saturday.  

ii. The number of blasts over any calendar fortnight must not exceed an average of two per day. 

(f) A siren must be used prior to blasting to alert people in the vicinity.  

Lighting 

99. Lighting must be measured and assessed in accordance with Standard AS 4282-1997 Control of the 

Obtrusive Effects of Outdoor Lighting. 

100. Any calculation for the purposes of conditions 101 – 105 must be based on a maintenance factor of 1.0 

(i.e. no depreciation). 

101. The added illuminance from the use of any artificial lighting must not exceed either: 

(a) 100 lux above the background level between 10pm – 7am and 10 lux above the background level 

between 7am – 10pm, when measured at the boundary of any adjacent site containing a lawfully 

established dwelling. The illuminance limit will apply horizontally and vertically at any point on the 

boundary and at any height; or 

(b) the following vertical illuminance limits when measured or calculated at the windows of habitable 

rooms of a lawfully established dwelling: 10 lux between 10pm – 7am and 2 lux between 7am – 

10pm. 

102. Outdoor artificial lighting operating on any site between sunset and sunrise must not exceed a threshold 

increment of 15 per cent (based on adaption luminance of 2cd/m2) on any public road, calculated within 

each traffic lane in the direction of travel. 
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103. Exterior lighting on any property adjacent to land on which there is a dwelling must be selected, located, 

aimed, adjusted and/or screened to ensure that glare resulting from the lighting does not exceed the 

following limits: 

Intentionally illuminated area 

Luminous intensity 

limits 7am – 10pm  

Luminous intensity 

limits 10pm – 7am 

Size of area (based 

on the controlling 

dimension) 

Controlling dimension 

(refer to Note 1) 

Large  >75m  10,000 cd    

1,000 cd  Medium  ≥25m ≤75m  10,000 cd  

Small  <25m  7,500 cd  

Note 1 The controlling dimension is the maximum dimension from any light source to the furthest point of the 

intentionally illuminated area in the direction of maximum intensity. 

104. The average surface luminance measured in candelas per square metre (cd/m2) for an intentionally 

artificially lit building façade must not exceed 10 cd/m2. 

105. The limits may be determined by calculation or measurement in accordance with CIE 150:2003 Guide on 

the limitation of the effects of obtrusive light from outdoor lighting installations – International Commission 

on Illumination ISBN 3 901 906 19 3. 

Archaeological Accidental Discovery Protocol 

106. Any Earthworks undertaken during Stages 4 – 8 of the Project that results in the discovery of any 

archaeological material, including any artefact, kōiwi (human remains), or taonga, must be managed either: 

(a) in compliance with the accidental discovery protocols set out in E11 Land Disturbance – Regional, 

Accidental Discovery Rule E11.6.1 and E12 Land Disturbance – District Accidental, Discovery Rule 

E12.6.1 of the AUP; or 

(b) in accordance with an Archaeological Authority issued by Heritage New Zealand Pouhere Taonga 

covering these stages. 

Advice Note: 

• Earthworks undertaken during a Stages 1 – 3 are to be managed in accordance with the Archaeological 

Authority issued by Heritage New Zealand Pouhere Taonga. 

Contaminated Land 

107. The Consent Holder must engage a SQEP to complete a Detailed Site Investigation (DSI) for Stages 7 

and 8 of the Project at least six months prior to the commencement of Stages 7 and 8. 

108. The DSI required under Condition 107 must: 

(a) be undertaken in accordance with the NES-CS; 

(b) delineate the lateral and vertical extents of the identified HAIL sites within Stages 7 and 8; and 

(c) determine if remediation is required. 

109. If contaminated materials or soils are discovered as part of the DSI required by Condition 107, the Consent 

Holder must prepare and submit a Contaminated Site Management Plan (CSMP) in accordance with 

Condition 43 for certification in accordance with Conditions 23 - 27. 

110. If contaminated materials or soils are discovered as part of the DSI which require the preparation of a 

Remediation Action Plan (RAP), it must be prepared by a SQEP at least 6 months prior to the start of 

remediation work in Stages 7 and 8. 

111. If a RAP is not required, within three months of the completion of earthworks in Stages 7 and 8, the Consent 
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Holder must submit a Works Completion Report prepared by a SQEP to the Council for certification. The 

Works Completion Report must contain sufficient detail to address the following matters: 

(a) A summary of the works undertaken, including the location and dimensions of the excavations 

carried out and the volume of soil excavated; 

(b) Conditions of the final site contamination profile, including details and results of any validation 

testing undertaken (with a map of sampling locations and tabulated sampling results) and 

interpretation of the results in the context of the NES:CS and the AUP(OP) for the proposed lot; 

(c) Records/evidence of the appropriate disposal for any material removed from the Site; 

(d) Records of any unexpected contamination encountered during the works and response actions, if 

applicable; 

(e) Any on-going monitoring and/or management measures required to minimise risks to human health 

or the environment as a result of the final site contamination profile;  

(f) Reports of any complaints, health and safety incidents related to contamination, and/or contingency 

events during the remedial works; and 

(g) A statement certifying that all works have been carried out in accordance with the requirements of 

the consent, otherwise providing details of relevant breaches, if applicable. 

112. The excavation and re-use of materials or soils identified by the DSI required by Condition 107 must be 

undertaken in accordance with the certified CSMP and supervised and validated by a SQEP. Within three 

months of the completion of the works, the Consent Holder must submit a Works Completion Report 

confirming compliance with the certified CSMP to the Council. 

113. Any material removed from the Site must be disposed of at a facility authorised to receive such material, 

and the Consent Holder must provide the Council, with written confirmation of such disposal within 10 

working days. 

Geotechnical 

114. All land modification works associated with the Project must be designed, directed, and supervised by a 

SQEP. 

115. Construction works and Mineral Extraction Activities must be conducted in a manner which ensures the 

geotechnical risks do not exceed the following limits in accordance with the Risk Assessment Matrix in 

Appendix H of the Geotechnical Report: 

(a) R1 for land and land use beyond the Site boundary not in FCIL ownership; 

(b) R1 or R2 for land owned by FCIL beyond the Site boundary; and 

(c) R3 within the Site boundary where achieving R1 or R2 is not practicable. 

116. Upon permanent closure of the Hunua Quarry, the Consent Holder must ensure that access to the Site 

remains restricted. 

117. The conditions of this consent may be reviewed by the Council pursuant to Section 128 of the RMA, by 

the giving of notice pursuant to Section 129 of the Act to address geotechnical risks where mitigation 

measures and contingency planning cannot reduce geotechnical risks to the levels set in Condition 115. 

Stream Works Associated with the Stream Realignment 

118. The Consent Holder must ensure that realignment of the Mangapū Tributary is undertaken in accordance 

with the certified SRMP required by Conditions 24(a) and 24(f). 

119. The Consent Holder must ensure that direct discharge of sediment laden water to the stream, during 
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Construction works associated with the realignment of the Mangapū Tributary, is minimised. Any sediment 

laden discharge pumped or otherwise diverted from the works area must be discharged only after treatment 

in a sediment control device provided in accordance with the certified ESCP and CTMP required under 

Conditions 24(a) and 24(f). 

120. The Consent Holder must ensure that all pumps are not used to remove residual pools the existing section 

of the Mangapū Tributary being realigned for the purposes of fish and aquatic fauna salvage must have 

a 3mm mesh screen to prevent fish from entering the pump. 

121. Prior to finalising detailed design of the diversion channel, hydrodynamic modelling must be undertaken 

using the most up to date design to verify downstream flooding effects. Modelling outputs will need to 

demonstrate the following flood levels will not be exceeded: 

(a) 50mm in forested areas; and/or 

(b) Up to 15mm in rural residential area; and/or 

(c) No flooding effects on existing buildings. 

122. Once the diversion works are completed the Consent Holder must provide the Council with as-built 

verification plans confirming that the channel has been constructed in accordance with the detailed design 

as modelled. 

Seasonal Restriction on Earthworks 

123. Earthworks on the Site, other than rock extraction, must not be undertaken between 1 May and 30 

September in any year, unless a ‘Request for winter works’ has been made to and approved by the 

Council. All requests granted by the Council must be renewed annually prior to the approval expiring, and 

Earthworks must not occur until written approval has been received from the Council. 

Advice Note: 

• All winter works will be re-assessed monthly or as required by the Council to ensure that adverse effects are 

not occurring in the receiving environment. Approval may be revoked by Council upon written notice to the 

consent holder. 

Erosion and Sediment Controls 

124. The Consent Holder must design, construct and maintain all erosion and sediment control measures in 

accordance with GD05. 

125. If downstream sediment loads (TSS or NTU) are identified to be 20% greater when compared to upstream 

(confirmed by baseline measures undertaken in accordance with the certified SRMP) during monitoring, 

the Consent Holder must: 

(a) Immediately investigate potential sources of the sediment 

(b) Within 24 hours implement management actions that will address the sediment discharge. 

126. The Consent Holder must ensure that all erosion and sediment control measures required by the certified 

ESCP mandated by Conditions 24(a) and 24(f) are constructed and operational before Earthworks 

commence including those earthworks associated with stream works outside the Mangapū Realignment. 

127. Within ten working days following completion of each specific erosion and sediment control device as 

detailed in the certified ESCP (i.e. SRP’s, DEB’s, and clean and dirty water diversion bunds), a SQEP 

must provide written certification to AC that the erosion and sediment control measures have been 

constructed and completed in accordance with the certified ESCP and GD05. 

Advice Note: 

• Suitable documentation for certification of erosion and sediment control devices, can be obtained in 

Appendix C of GD05: Erosion and Sediment Control construction quality checklists. 
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128. All water retained by the SRPs and any other impoundment device utilised on the Site, must be chemically 

treated in accordance with the certified CTMP required by Conditions 24(a) and 24(f) for the duration of the 

Earthworks, and discharges from any device must not exceed the parameters in Condition 133. 

129. The operational effectiveness and efficiency of all erosion and sediment control measures required by 

the certified ESCP, must be maintained throughout the duration of Earthworks until areas of disturbed or 

bare earth are permanently stabilised against erosion in accordance with Condition 135 and water quality 

must not exceed the parameters in Condition 133. Maintenance must be undertaken in accordance with 

the certified ESCP and GD05 and a record of any maintenance work must be kept and be supplied to the 

Council on request. 

Water Quality Monitoring 

130. The Consent Holder must undertake the following monitoring during Earthworks following rainfall trigger 

event of 25mm in a 24 hour period and 15mm in a 1 hour period: 

(a) Visual inspections of all SRPs and DEB’s; 

(b) Visual inspection of all receiving watercourses; and 

(c) Manual inlet and outlet sampling from SRPs as detailed in Condition 133(b).  

131. The Consent Holder must carry out sampling consisting of the collection of 1 litre grab samples of water 

for the analyses of total suspended solids, turbidity and pH following a rainfall trigger event under 

Condition 130. Samples must be collected as soon as practicable after the 25mm or more rainfall event 

having occurred, at the following locations: 

(a) 10m upstream of the most upstream quarry discharge point, into the Mangapū Stream, including 

clean water diversions (or as agreed with the Council). 

(b) 30m downstream of the most downstream quarry discharge point, into the Mangapū Stream, 

including clean water diversions (or as agreed with the Council). 

(c) All SRPs and DEBs at the inlet (prior to chemical treatment) and outlet points. 

(d) All water samples must be analysed for total suspended solids (TSS) and nephelometric turbidity 

units (NTU), within one week of collection. Any responses required by Conditions 132 - 133 below 

must be implemented within 2 weeks from sampling (i.e.: 1 week from completion of sampling 

analysis). 

Advice Note: 

• Once a statistically reliable relationship between TSS and NTU has been established, measurements of 

NTU only may be approved by the Council, at the request of the Consent Holder. 

132. If analysis of instream samples taken under Condition 131131(a) and 131(b) indicates that discharges 

from the Site have increased the TSS (or NTU equivalent) as measured from point (a) to point (b), by 

20% or more, operations must be modified and/or water quality control measures implemented. 

133. If analysis of SRP or DEB samples taken under Condition 131(c) indicates that discharges from any 

device have exceeded the following parameters, the cause of the exceedance must be determined and 

remedied: 

(a) pH between 6.5 – 8.5 as measured at the outlet; and 

(b) 80% reduction in turbidity between inflow and outflow of discharging SRPs & DEBs, or 100mm of 

clarity as measured at the outlet. 

134. Details of any modifications to operations and/or erosion and sediment control measures made under 

Condition 132, must be reported to the Council at quarterly intervals, and as part of the Annual Monitoring 

Report required by Condition 73. 
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Stabilisation of Earthworks 

135. The Consent Holder must ensure that all disturbed and bare earth areas are: 

(a) revegetated or stabilised immediately upon completion or abandonment of Earthworks; and 

(b) revegetation or stabilisation is completed in general accordance with the measures set out in the 

certified ESCP and GD05.  

This condition does not apply to areas being actively worked, areas subject to rock extraction, and cut 

rock faces. 

Advice Note: 

• Stabilisation means when disturbed or bare earth areas are covered by a permanent erosion proof ground 

cover and includes aggregate, rock, polymer or vegetative cover which has obtained a density of more than 

80 % of a normal pasture sward. 

Rehabilitation of Mangapū Stream Tributary Realignment 

136. Riparian planting along the realignment of the Mangapū Tributary must be: 

(a) implemented in accordance with the certified SRMP required by Conditions 24(a) and 24(f); 

(b) undertaken using native plants sourced from the Manukau Ecological District, where practicable.  

(c) implemented immediately following completion of construction of the realigned stream channel, 

except where construction is completed outside the planting season in which case it should occur in 

the next planting season; and 

(d) completed no later than the completion of Stage 2. 

137. Canopy species along the realignment of the Mangapū Stream Tributary corridor must be: 

(a) planted in accordance with the certified SRMP required by Conditions 24(a) and 24(f); and 

(b) planted in the next planting season following the establishment of the riparian planting required by 

Condition 136 to ensure appropriate shelter and survival conditions. 

138. Revegetation of quarried benches associated with the realignment of the Mangapū Stream Tributary must 

be: 

(a) planted in accordance with the certified SRMP required by Conditions 24(a) and 24(f); 

(b) phased to follow construction; and 

(c) undertaken as soon as practicable within the next available planting season. 

139. All planting required by Conditions 136 – 138 must be maintained for a minimum of five (5) years after 

planting is completed or until it is demonstrated that the revegetated areas have been established to a 

point where 90% canopy cover is achieved, planting density meets or exceeds those specified in the SRMP 

(required by Condition 6868(b) and 6969(h)), there are no fruiting or flowering weed species present and 

long-term health and sustainability is ensured without the requirement for intensive management whichever 

is the latest. Maintenance must include replacement of dead, dying, or diseased plants until canopy closure 

is achieved; and any additional works required to ensure successful establishment and ongoing sustained 

vegetation growth. 

Rehabilitation of Quarry Faces and Slopes and OBDA Areas 

140. Prior to the commencement of each of Stages 6, 7, and 8, the Consent Holder must prepare and submit 

to the Council for certification in accordance with Conditions 23 – 27 a Detailed Landscape Design and 

Planting Plan for progressive rehabilitation of the quarry faces and slopes and OBDA within that stage 

(to align with Condition 141141(a)). The Detailed Landscape Design and Planting Plan must expand on 

the rehabilitation plans within the certified LRSMP required under Conditions 24(a) and 24(f) and must 
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include: 

(a) site-specific planting specifications based on actual ground conditions; 

(b) a detailed planting schedule identifying species, densities, sizes, and spacing; 

(c) confirmation that all plant material will be eco-sourced from the Hunua Ecological District; 

(d) methods for site preparation, planting, and maintenance; and 

(e) staging of planting in relation to completion of Mineral Extraction Activities. 

141. Progressive rehabilitation of the quarry faces and scopes and OBDA within each stage must: 

(a) occur with each phase of quarry development as soon as practicable as areas become available 

or at the latest when those areas are retired from quarrying; and 

(b) be completed prior to completion of the following stage. 

142. All planting required by Conditions 140-141 must be maintained for a minimum of five (5) years after 

planting is completed, or until it is demonstrated that the revegetated areas have been established to a point 

where 90% shrub and tree cover is achieved, planting density meets or exceeds those specified in the 

Detailed Design and Landscaping Plan (required by Condition 140) , there are no fruiting or flowering weed 

species present and long-term health and sustainability is ensured without the requirement for intensive 

management whichever is the latest. Maintenance must include replacement of dead, dying, or diseased 

plants; and any additional works required to ensure successful establishment. 

Off-Site Visual Mitigation Planting 

143. Within six (6) months of consent being granted, the Consent Holder must: 

(a) consult with the following owners of the properties identified as experiencing moderate–high 

adverse visual effects identified in the Landscape Effects Assessment:   

i. 736 Ponga Road 

ii. 68 Judge Richardson Drive 

iii. 534 Ponga Road 

iv. 604 Ponga Road 

v. 620 Ponga Road 

vi. 802 Ponga Road 

vii. 608 Ponga Road 

viii. 52 Judge Richardson Drive 

ix. 73 Judge Richardson Drive 

x. 74 Judge Richardson Drive 

xi. 80 Judge Richardson Drive 

xii. 175 Judge Richardson Drive  

xiii. 19 Judge Richardson Drive 

xiv. 27 Judge Richardson Drive 

xv. 624 Ponga Road 

xvi. 634 Ponga Road 

xvii. 640 Ponga Road 

xviii. 650 Ponga Road 
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xix. 690 Ponga Road 

xx. 696 Ponga Road 

xxi. 700 Ponga Road; and 

(b) offer, at its cost, to appoint a SQEP to work collaboratively with each landowner to develop a Visual 

Mitigation Planting Plan to mitigate visual effects on the dwelling and its curtilage. 

144. The objective of each Visual Mitigation Planting Plan is to reduce the identified adverse visual effects on 

the dwelling and curtilage as far as practicable. Appropriate mitigation measures may include planting of 

native or exotic plant species at a maximum width of 5m, unless a greater width is recommended by the 

SQEP as reasonably necessary to achieve the required screening, to foreshorten and/or filter views 

towards the quarry. 

145. The SQEP must visit each participating property to: 

(a) confirm the nature and extent of adverse visual effects on the dwelling and curtilage; and 

(b) identify and recommend appropriate mitigation planting (including necessary heights and densities 

of planting to reflect the intended outcome of screening, filtering or redirecting views) within the 

property boundary; and 

(c) develop, with the landowner, a site‑specific planting layout that responds to views, topography, 

existing vegetation, and landowner preferences. 

146. Where the landowner agrees to the mitigation planting being offered within 3 months of the offer being 

made, the mitigation planting plan must be agreed in writing by the Consent Holder and the relevant 

landowner no later than 12 months after the date this consent is granted. If a landowner in Condition 143 

does not accept that initial offer, the landowner must be provided with a second offer by the Consent Holder 

within 5 years of the intended commencement of Stage 7 (or as soon as practicable to that time).  Again, 

the landowner has 3 months to accept.  The Consent Holder must implement all planting specified in the 

agreed plan, at its cost, during the next available planting season following written agreement of the plan. 

147. The Consent Holder must maintain the planting for 24 months after the planting is implemented, or as 

long as required thereafter, to ensure a minimum 90% plant survival rate. Maintenance must include 

replacement of dead, dying, or diseased plants; and any additional works required to ensure successful 

establishment. This condition does not apply if damage to the planting is caused by the landowner. 

148. Evergreen species are to be preferred (to provide winter screening) and where native plants are to be 

used they must be sourced from the Hunua Ecological District.  

149. The SQEP must revisit the Site at the end of the maintenance period required by Condition 147 to certify 

that the agreed planting has been successfully implemented.  

Advice Note: 

• Maintenance of mitigation planting after 24 months from implementation (unless the minimum survival rate 

has not been achieved) is the responsibility of the landowner, unless an alternative arrangement is mutually 

agreed in writing between the Consent Holder and the landowner. 

150. The Consent Holder is considered to have complied with Conditions 143 – 146 if: 

(a) the SQEP is not granted access to the property to undertake the required assessment; or 

(b) the landowner agrees to the proposed mitigation, and the planting is implemented within the required 

timeframe; or 

(c) the landowner declines the offer of mitigation or refuses to engage in consultation; or 

(d) an alternative agreement regarding visual mitigation is reached between the Consent Holder and 

the landowner. 
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151. The Consent Holder must provide the Council with a written record of: 

(a) the mitigation planting offered; 

(b) whether it was accepted or declined; and 

(c) confirmation of implementation (where applicable) within three months following completion of the 

agreed planting at each participating property. 

Temporary Revegetation of Inactive Disturbed Areas in Stage 0 and Stage 1 

152. As part of each annual review of the Landscape and Rehabilitation Strategy Management Plan (LRSMP), 

the Consent Holder must identify any quarry face or other disturbed area identified within the pink dashed 

lines on Figure 9 in Schedule A to the consent, that is expected to remain inactive and not be reworked 

for a period of five years or more. 

153. For each area identified under Condition 152, the Consent Holder must arrange for a suitably qualified 

and experienced landscape architect or ecologist, in consultation with the quarry manager and, where 

relevant, a geotechnical specialist, to assess whether temporary hydroseeding and/or revegetation is 

reasonably practicable. The assessment must consider: 

(a) the stability, gradient and accessibility of the surface; 

(b) the availability and depth of suitable growing substrate; 

(c) exposure, moisture availability and drainage; 

(d) compatibility with the safe and efficient operation of the quarry; 

(e) the likely period before the area is reworked; 

(f) the visibility of the area from neighbouring dwellings and other identified viewpoints; and 

(g) the potential for vegetation to reduce the colour and textural contrast of the disturbed surface. 

154. Where temporary hydroseeding and/or revegetation is assessed as reasonably practicable and capable 

of providing a visual benefit, the Consent Holder must during the first suitable planting season, implement 

the recommended treatment or any approved establishment trial. 

155. Where a trial is undertaken and it confirms that: 

(a) vegetation will likely establish successfully, the treatment must be extended to the remaining 

identified area during the next suitable planting season. 

(b) vegetation will be unlikely to establish successfully, no further planting or hydroseeding must be 

undertaken, and the trial area and possible reasons for the lack of success must be recorded. If the 

area remains unvegetated for longer than 5 years, every 5 years the Consent Holder must engage 

a SQEP to report if new technologies and/or methodologies have become available, and there 

remains sufficient time before reworking of the area for the planting to deliver significant visual and/or 

landscape benefits, such that a trial is warranted. If a trial indicates vegetation will likely establish 

successfully, the treatment must be extended to the remaining identified area during the next 

suitable planting season.   

156. Temporary revegetation must use vegetation suited to the substrate and exposed quarry conditions and 

may include hardy pioneer species such as mānuka and kānuka or other vegetation. Any indigenous 

vegetation used must be eco-sourced from the Hunua Ecological District. 

157. The findings of the assessment required under Condition 153 and the results of any trials or additional 

reports undertaken in accordance with Condition 155 must be recorded in the Annual Monitoring Report 

required by Condition 73. 



 
HUNUA QUARRY DEVELOPMENT: FTAA-2603-1185 

 

49  

Advice Note:  

• Temporary vegetation established under these conditions may be removed when required to enable 

quarrying or other activities authorised by this consent. 

Ecological Survey, Salvage and Relocation 

158. Prior to any vegetation clearance or earthworks within any watercourse, native fish and koura must be 

salvaged and relocated in accordance with the procedures set out in the certified AFSRP required by 

Conditions 24(a) and 24(f). 

159. Prior to any vegetation clearance, lizards must be captured and relocated in accordance with the 

procedures set out in the certified LMP required by Conditions 24(a) and 24(f). 

160. Prior to any vegetation clearance being undertaken during the breeding season for native bush birds 

(August to March inclusive): 

(a) all vegetation must be surveyed by a SQEP for nesting birds; and 

(b) if an active native bird nest is identified during the visual inspection, all vegetation removal within 20 

m of that nest must cease until it can be confirmed that the nest has either failed or the chicks have 

fledged. No felling must be undertaken of any tree with an active native bird nest. 

161. Vegetation clearance must be undertaken in accordance with the methodology specified in Protocols for 

minimising the risk of felling bat roosts (Bat Roost Protocols) Version 4: October 2024 approved by the 

New Zealand Department of Conservation’s Bat Recovery Group or any subsequent version. 

Ecological Offsetting and Compensation 

162. The ecological offsetting and compensation and timeframes for implementation set out in Table 2 below 

must be provided for by the EcMP required by Conditions 24(a) and 24(f) and implemented as part of the 

Project. 
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Table 2 - Offset and compensation measures proposed for identified residual effects. 

 Terrestrial Vegetation and Habitat Loss Stream loss Wetland loss 

Focus Area 
Site/s and 

Tranche#  

Revegetation 

planting 

(offset) 

Enhancement 

of existing 

bush 

(compensation 

Formal legal 

protection
2
 

(compensati

on) 

Weed & pest 

management 

(compensation) 

Riparian 

restoration 

(offset) 

Wetland 

reinstatement 

(offset) 

Wetland 

enhancement 

(offset 

& compensation) 

1. Hunua 

Quarry and 

surrounding 

landscape 

Hunua Quarry 

pit (T2) 
25.8 ha  25.8 ha 

25.8 ha weed and pest 

control for consent 

term. 

     0.5 ha wetland enhancement 

Judge 

Richardson 

Drive (T1) 

3.7 ha 1.3 ha 

5 ha 

(including 

wetland) 

5 ha weed and pest 

control for consent 

term. 

 
0.13 ha wetland reinstatement 

0.02 ha wetland enhancement 

Hunua Road 

properties 

(484, 397 and 

411 Hunua 

Road) (T1) 

15 ha 7.5 ha 

23.7 ha 

(including 

wetland and 

stream 

enhancement) 

23.7 ha weed and pest 

control for consent term 

(including 1.8 ha of 

woody exotic weed 

infestations replaced 

with native planting) 

1 ha planting 

along 610 m 

stream length 

0.2 ha wetland reinstatement 

0.5 ha wetland enhancement 

2. 

Meremere 

Quarry 

Meremere 

Quarry site 

(T1) 

21.12 ha 7.53 ha 

29.4 ha 

(including 

wetland and 

stream 

enhancement) 

29.4 ha weed and pest 

control for consent   

0.6 ha planting 

along 400 m 

stream length 

 0.15 ha 

3. Hunua 

Ranges 

Hunua 

Ranges / 

Auckland 

Parks land 

(T1) 

> 20 ha 

available for 

revegetation 

 

Already 

protected as 

part of 

Regional Park 

Extensive weed 

infestations over 

>15 ha to be removed 

for revegetation. 

 

2 ha wetland reinstatement and 

enhancement through removal of 

blackberry infestation and wetland 

revegetation on low-lying alluvial 

terraces 

 
Mangatawhiri 

River (T1) 
    

Planting along 

2,580 m of 

stream length 

  

TOTAL  85.62 ha 16.33 ha 83.9 ha 
> 100 ha weed and/ or 

pest control 

3,580 m 

(stream length) 
2.51 ha 
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#T1 = Tranche 1:  Stages 1 – 4 of the quarry development involves clearance of 17.07 ha of indigenous forest. Planting of Tranche 1 will commence with the 

granting of consent comprising an area of 59.82 ha. T2 = Tranche 2: Stages 5 – 8 of quarry development will involve removal of 27.39 ha of mature and 

early successional indigenous vegetation. Tranche 2 (25.8 ha) of revegetation planting at the infilled Hunua Quarry Pit will commence at approximately 

Yr 30. 

 

2 Formal legal protection will be provided through covenants to be placed on all areas subject to replanting / offset sites. 

 

Advice Notes: 

• The written approval provided by Auckland Council (Parks and Community Facilities) is an in-principle landowner approval only and does not itself authorise offsetting or 

compensation works within the Hunua Ranges Regional Park. Prior to carrying out any such works within the park, the Consent Holder must conclude a separate landowner 

agreement with Auckland Council’s Regional Parks team addressing operational matters, including (but not limited to) access arrangements, health and safety requirements, 

staging and methodology of works, maintenance and monitoring obligations, long-term management responsibilities, and any cost recovery or funding arrangements 

• The loss of Tributaries 3 and 4 during Stage 7 is addressed in Condition 166.



 
HUNUA QUARRY DEVELOPMENT: FTAA-2603-1185 

 

52  

163. The Consent Holder must ensure Conservation covenants are imposed on the Records of Title of sites 

identified in Focus Areas 1 and 2, in accordance with Section 106 of the RMA and section 77 of the 

Reserves Act 1977 that provide for the ongoing protection of the areas identified in the “Formal Legal 

Protection” column of Table 2. Records confirming this has been completed must be submitted to the 

Council within one calendar year of the vegetation removal. 

164. The covenant must: 

(a) protect and maintain indigenous vegetation on-site  

(b) be drafted by the Council’s nominated Solicitor at the Consent Holder’s cost; and  

(c) be registered against the Computer Register(s) (record of title) to the affected land by the Consent 

Holder at their cost; and  

(d) require the Consent Holder to:  

i. be responsible for all legal fees, disbursements and other expenses incurred by the council in 

connection with the covenant, and procure its solicitor to give an undertaking to the Council for 

payment of the same; and 

ii. indemnify the Council for costs, fees, disbursements and other expenses incurred by the Council 

as a direct or indirect result of the Council being a party to this covenant. 

165. Within one calendar year of vegetation clearance, the Consent Holder must provide to Council evidence 

that offset works for Focus Area 3, in the “Formal Legal Protection” column of Table 2, have been 

completed. 

Advice Note: 

• No ongoing legal protection is identified in Table 2 for the offset and compensation sites within the Hunua 

Ranges Regional Park, as the park is already legally protected in its status as a regional park. For clarity, 

Auckland Council will not accept covenants or other legal instruments being registered on the records of 

title for its regional park land.  

Stream Offset and Compensation for Stages 7 and 8 

166. No later than the commencement of Stage 6, the Consent Holder must submit to the Council for 

certification a Stream Offset and Compensation Plan (SOCP) prepared by a suitably qualified and 

experienced ecologist. The objective of the SOCP is to determine the actions, and the locations and 

extents of those actions in relation to the loss of all stream extents during Stage 7 noting that 191 m of 

upper reaches of Tributary 4 will already have been offset/compensated during Tranche 1, to 

demonstrate how no net loss of freshwater values will be achieved.  

The SOCP must include the following: 

(a) Stream Ecological Valuation (SEV), or other similar offset or compensation model, that 

demonstrates no net loss of freshwater values in response to the loss of stream extents, considering 

riparian and in-stream values.   

(b) Details of how the offset and / or compensation actions adhere to principles of biodiversity offsetting 

and / or compensation, as best practice. 

(c) The identification and description of offsite sites where stream enhancement actions are to occur. 

(d) A description of the offset and / or compensation and how they will achieve the modelled outcomes. 

(e) Timing, staging and program of offset action. 

(f) Monitoring targets to ensure that the offset and or compensation actions achieve their modelled 

targets. 

(g) Provision for adaptive management or contingency actions where monitored outcomes are not 

meeting targets. 

http://www.linz.govt.nz/land/land-records/overview/record-types/types-land-records/computer-register-certificate-title-0
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Advice Notes: 

• The Consent Holder must obtain the necessary regional consents to reclaim Tributaries 3 and 4 during 

Stage 7 from AC prior to commencing the works.  

• The length of stream to be lost during Stage 7 is minus the works that have been offset in Tranche 1 

(Tributary 3 culvert and upstream fish passage, and the Tributary 4 culvert) but includes the Upper 

Mangapu stream loss in Stage 7 

Pest Management 

167. Animal pest management must meet the management targets and adhere to the thresholders for initiating 

additional control and monitoring frequency for each target species as set out in the following table: 

Pest Species Management 

Target 
Threshold Monitoring 

Frequency 

Rats <5% CCI (year-round) 
≥10% CCI (year-

round) 

Survey prior to and  

after each area  

knockdown and/or  

exceedance of  

threshold (if  

required). 

Biannual surveys 

Thereafter. 

Possums <3% CCI ≥5% CCI 

Hedgehogs <5% CCI ≥10% CCI 

Mustelids 
5 detections per  

2000 CH 

>10 detections per  

2000 CH 

Feral cats Zero detections 
>1 detections per  

2000 CH 

Rabbits and Hares 

Modified McLean  

Scale (MMS) level 2  

or below for 100% of  

survey lines 

MMS level 3 on all  

survey lines 

 

Ungulates, Feral  

Deer, Pigs, and  

Goats 

Reduction to less  

than 1/20ha of area 
≥1/20ha of area 

Timing to be 

determined by 

expert hunting  

contractor 

Advice Notes: 

• CCI = Chew Card Index  

• CH = Camera Hours 

168. Pest plant management must manage plants that are compiled from the Auckland Council Regional Pest 

Management Plan 2020-2030, or any other subsequent version, and updated accordingly on proposed 

baseline monitoring required in Condition 67. 

169. Pest plant management must meet the management targets and adhere to the thresholds for initiating 

additional control and monitoring frequency for each target species as set out in the following table: 

Management Area Target Threshold 
Monitoring 

Frequency 

All pest management 

areas (excluding new 

Enhancement 

planting areas years 

1-5 after final 

planting installations 

by area). 

zero detectability of 

mature/reproductive  

individuals. 

 

≤10m2 of vegetatively  

reproductive species. 

 

≥10 mature / 

reproductive stage 

individuals per pest  

management area 

≥15m2 of vegetatively  

reproductive species 

 

Annual surveys 
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Management Area Target Threshold 
Monitoring 

Frequency 

New enhancement  

planting areas. 

 

Zero detectability 

 

Zero detectability of 

any mature / 

reproductive individual 

pest plants (years 1-5 

after final planting 

installations by area) 

Target will shift to 

sustained suppression  

after year 5 onward for  

each new 

enhancement planting 

area. 

Identification of one or 

more target pest plants 

will trigger control 

response during 

planting establishment  

period (year 1-5 after 

final planting 

installation by area). 

 

6 monthly surveys  

for plants in years 

0 to 3 

 

Annual surveys for  

plants in year 4  

onward 
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PART D – SPECIFIC CONDITIONS - AIR DISCHARGE PERMIT (s15 RMA) DIS60464130 

The conditions in Part D relate to the discharge to air permits (s15 RMA) for Construction works and Mineral 

Extraction Activities described in section B4.2.1 of the AEE. 

Duration 

170. Pursuant to section 123 of the RMA this discharge permit expires 35 years from the date it is granted unless 

it has been surrendered or been cancelled at an earlier date. 

170A. Air permit 34130 must be surrendered on commencement of this consent. 

Air Quality Limits 

171. The Consent Holder must at all times, operate, maintain, supervise, monitor and control all processes 

on the Site so that emissions authorised by this consent are maintained at the minimum practicable level. 

172. The Consent Holder must ensure that beyond the boundary of the Site there is no odour, dust or fumes 

caused by discharges from the Site which, in the opinion of an enforcement officer, is noxious, offensive 

or objectionable. 

173. The Consent Holder must ensure that no discharge from any activity on the Site gives rise to visible 

emissions to an extent which, in the opinion of an enforcement officer, are noxious, offensive or 

objectionable. 

174. The Consent Holder must ensure that beyond the boundary of the Site there is no hazardous air pollutant, 

caused by discharges from the Site, which is present at a concentration that is likely to be detrimental to 

human health or the environment. 

Air Quality Management Measures 

175. The Consent Holder must ensure adequate water suppression is available at all times to ensure that dust 

emissions are minimised from any area where vegetation clearance, or earthworks has occurred, or is 

occurring. 

176. The Consent Holder must ensure techniques are used for earthworks, blasting and drilling which 

minimise dust emissions. Dust emissions from all transfer operations must be kept to a practicable 

minimum. 

177. In the event complaints are received by either the Consent Holder or the Council that relate to dust from 

blasting, the Consent Holder must within seventy-two hours of the complaint, or receipt of details of the 

complaint from the Council, provide all available information about the blasts to which the complaints 

relate to the Council. The information provided must include but not be limited to the location of the blast, 

weather conditions, air quality monitoring data and blast logs. 

178. In the event that, in the opinion of the Council, the information provided in accordance with Condition 177 

indicates that complaints received may have been a consequence of blasting activities on the Site, at the 

request of the Council, the Consent Holder must inform the Council seventy-two hours prior to the next 

such blasting event, and such subsequent blasting events as are considered necessary by the Council, 

to allow the blast(s) to be observed and blast discharges evaluated against the requirements of 

Conditions 171 – 174 and 188. 

179. In the event dust from blasting results in non-compliance with Condition 171 – 174 on two or more 

occasions within a twelve month period, the Consent Holder must engage a SQEP  to investigate further 

dust suppression measures including any proposed timeframe for their implementation (where 

appropriate). The results of the investigation must be submitted in the form of a report provided to the 

Council within six months of the second non-compliance. 
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Advice Note: 

• This condition must not be initiated without prior consultation with the Consent Holder and notification in 

writing by the Council. 

180. The Consent Holder must ensure: 

(a) all dust suppression equipment associated with the processing plant is maintained in good working 

condition; 

(b) no part of the processing plant is operated without dust suppression equipment being fully 

operational and functioning correctly; and 

(c) the processing plant buildings are maintained in order to ensure that potential fugitive emissions are 

minimised. 

181. The Consent Holder must ensure all air displaced from silos associated with the blending plant are vented 

to atmosphere via filter system(s) prior to discharge to atmosphere. The filter systems must comply with 

the relevant design, operating and monitoring criteria/requirements of that version of TP152 that is current 

three months prior to installation of that system, or better. 

182. The Consent Holder must construct and position all stockpiles to minimise the potential for dust 

emissions. Methods to suppress stockpile emissions must be set out in the Air Quality Management Plan 

required by Conditions 24(a) and 24(f). 

183. The Consent Holder must maintain all internal quarry roads in a manner which minimises the potential 

for dust emissions. Methods to suppress emissions from quarry roads must be set out in the Air Quality 

Management Plan required by Conditions 24(a) and 24(f) and must include, but not be limited to, 

procedures relating to road maintenance, water suppression and vehicle speeds. 

184. The Consent Holder must provide a wheel washing facility at the exit of the weighbridge to be used by 

all vehicles that have soil, mud, or sediment on the tyres to avoid tracking onto public roads, in association 

with the additional measures set out in Conditions 84 and 85. 

185. The Consent Holder must clean any sealed roads within the Site on a regular basis to ensure that dust 

is kept to a practicable minimum. 

186. The Consent Holder must, without contravening the requirements of any other consent, maintain ponds 

or other water supplies at such capacity that application of water as a dust control measure is not limited. 

187. The Consent Holder must ensure that no material must be disposed of by open burning on the Site. 

Air Quality Monitoring 

188. The Consent Holder must carry out Total Suspended Particulate (TSP) monitoring at the following 

locations: 

(a) At the site of the existing monitor near the Site access road; 

(b) In the general vicinity of Middleton Road; and 

(c) On the south westerly boundary. 

The monitoring equipment must be of US EPA Federal Equivalent Method (FEM), or considered near 

FEM for PM₁₀ and operated with a TSP inlet and have a sample flow rate of at least five (5) litres per 

minute. 

The monitoring equipment must be connected to a telemetry system capable of recording and presenting 

data in 1 hour average intervals in real time and be capable of sending alerts to site staff via text and/or 
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email. 

189. Without prejudice to limiting the generality of Conditions 171 – 174, if the monitoring shows that the TSP 

in ambient air at or beyond the boundary of the Site, as measured in accordance with Condition 188, 

exceeds 80 μg/m
3 as a 24 hour average at the sites listed in Condition 188(b) and or (c) and 100 μg/m

3 

as a 24 hour rolling average at the site listed in Condition 188(b), the Consent Holder must initiate an 

investigation as to the probable cause(s) of the exceedance. 

190. If an investigation initiated by Condition 189 establishes the probable cause of the elevated levels of TSP 

is an activity undertaken on the Site, the Consent Holder must take action to reduce those discharges to 

the satisfaction of the Council. 

191. The Consent Holder must report any results of TSP in ambient air tests showing exceedances of the levels 

given in Condition 189 by email to the Council as soon as practicable. A summary of all monitoring results 

for the previous 12 months, including references to wind and rainfall data, and any remedial action taken 

must be submitted as part of the Annual Monitoring Report required under Condition 73. 

192. The Consent Holder must maintain and operate a weather station that is appropriately located. The 

Consent Holder must continuously record and be able to make available wind speed, wind direction and 

rainfall data. 

Respirable Crystalline Silica Monitoring 

193. The Consent Holder must engage a SQEP to undertake an ambient Respirable Crystalline Silica (RCS) 

Monitoring programme in the locations identified in the Air Quality Assessment referred to in the table in 

Condition 1(a). As a minimum, the monitoring programme must:  

(a) Monitor baseline RCS concentrations for at least three months prior to Construction works of Stage 

1 of the Project commencing; 

(b) Monitor for 12 continuous months following Construction works of Stage 1 of the Project 

commencing; and 

(c) Be designed to assess compliance with an annual average RCS concentration limit of 3 µg/m³ at 

any nearby dwelling. 

(d) The findings of the monitoring must be included in a report submitted to AC within 20 working days 

of the completion of the monitoring required under Condition 193(b). 

194. In the event that the annual average limit of 3 µg/m³ is met at a monitoring location, then ambient RCS 

monitoring in that location will cease.  If the annual average limit is exceeded at a monitoring location, 

then monthly monitoring will continue at that location until such time that the annual average limit is met. 

The SQEP must review the data quarterly and provide a concise report in relation to the data and any 

potential adverse effects, and operational response that may be required, to be included in each relevant 

Quarterly Monitoring Report required by Condition 72. 

Air Quality Reporting 

195. The Consent Holder must ensure that all records, monitoring and test results that are required by the 

conditions of this consent are made available on request, during operating hours, to an officer of the 

Council and must be kept for a minimum period of twenty-four months from the date of each entry. 

196. [Intentionally blank] 

197. The Consent Holder must record the following in a log: 

(a) Any dust control equipment malfunction and any remedial action taken; 

(b) Any visible emission of dust and the source; 
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(c) The weather conditions, including wind strength and direction and rainfall; 

(d) Any use of a watercart, the frequency of use and the volume of water used; 

(e) The volume of water used for dust suppression other than watercart usage; and 

(f) The date and signature of the person entering the information. 

A summary of the information recorded in (a) to (f) must be submitted to the Council in each Quarterly 

Monitoring Report required by Condition 72. 
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PART E – SPECIFIC CONDITIONS - GROUNDWATER PERMITS (s14 RMA) WAT60464058 and 

WAT60464047 

The conditions in Part E relate to the water permits (s14 RMA) for Construction works and Mineral Extraction 

Activities described in section B4.2.1 of the AEE 

Duration 

198. Pursuant to section 123 of the RMA water permits WAT60464047 and WAT60464058 expires 35 years 

from the date they are granted unless they have been surrendered or been cancelled at an earlier date. 

199. Water permits WAT60152106-A, WAT60412731 and WAT60274802-A must be surrendered upon receipt 

of certification of the Groundwater Monitoring and Contingency Management Plan required by Condition 

50. 

Groundwater Limits 

200. Groundwater may only be taken from: 

(a) the Symonds Pit Sump (known as the Symonds Pit groundwater access point) located 

approximately 500 metres south of Middleton Road (NZTM 1778000mE 5893600mN); and 

(b) the Mangapū Stream Bore (Reference HUN 14/8, AC Bore ID29379) located adjacent to Mangapū 

Stream, at Hunua Quarry, Papakura (NZTM 1776740mE 5893650mN). 

201. The total daily abstraction of groundwater from the Symonds Pit Sump and the Mangapū Stream Bore 

(HUN14/8), including groundwater inflow to the sump must not exceed 5,820 m3/day averaged over any 

seven (7) consecutive days. The volume of abstracted water that can be used must not exceed 

2,610m3/day when averaged over any seven (7) consecutive days. 

202. The total annual abstraction of groundwater from the Symonds Pit Sump and the Mangapū Stream Bore 

(HUN14/8), including groundwater inflow to the sump must not exceed 2,124,300 m3 averaged over the 

twelve month period commencing 1 June and ending 31 May of any year. The volume of abstracted water 

that can be used must not exceed 952,650 m³ when averaged over the same twelve month period. 

203. The daily abstraction from the Mangapū Stream augmentation bore (HUN 14/8 or any replacement) must 

not exceed 1,400m³. 

204. Groundwater levels within the Symonds Hill Pit sump must not be drawn down below a reduced level of 

50 metres below mean sea level (i.e. RL - 50m). 

Technical review at intermediate drawdown steps 

205. Reduction in groundwater levels must be carried out in steps.  The groundwater level in the Symonds Hill 

Pit site at the first step must be not lower than RL25 metres, the second step not lower than RL-5 metres 

and the third step not lower than RL-30 metres 

206. A Technical Review must be undertaken no less than 3 months prior to commencing each of the three 

successive steps of dewatering identified in Condition 205. The Review must include an analysis of 

monitoring data, a comparison of actual groundwater level values to predicted values, and an assessment 

of any implications these results may have for on-going management of any actual or potential adverse 

effects as a consequence of dewatering.  The Technical Review must provide a more detailed analysis 

and interpretation of monitoring data than the Annual Monitoring Report required in accordance with 

Condition 73.  The Consent Holder must forward the Technical Review to the Council within one (1) month 

of the completion of the Review.   

Advice Note: 

• If the Technical Review shows that the effects of the activity are greater than predicted in the application 

and that monitoring and mitigation provisions of this consent are not adequate for the scale of effects, then 
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Council may review the consent conditions in accordance with the provisions of Condition 76. 

Monitoring Bore Construction & Maintenance 

207. The Consent Holder must, unless otherwise agreed in writing by the Council, maintain the monitoring 

bores specified in Schedule A to this consent. 

208. The GMCP must provide a monitoring bore replacement schedule for those bores that are currently 

screened above the predicted drawdown or the ‘Envelope of Effects”. The schedule must provide an 

associated trigger for the commencement of drilling replacement bores to ensure there is no disruption to 

groundwater level monitoring. 

209. In the event of: 

(a) any of the monitoring bores specified in Schedule A being destroyed; 

(b) becoming inoperable; 

(c) the water level dropping to within 5 metres of the bottom of the bore; or 

(d) the bore landowner not allowing access; 

the bore must be substituted with another constructed, or otherwise identified as suitable, with the written 

approval of the Council.  For an existing private bore, the substitute bore may be an existing Winstone 

series monitoring bore. Access to the bore locations must be maintained for sampling, monitoring and 

compliance purposes 

210. The Consent Holder must ensure that provision is made at the top of the wellhead of the bores specified 

in Schedule A so that: 

(a) a probe can be lowered vertically into the bore between the riser tubes and casing to measure the 

static water level in the bore. The probe hole must be maintained to the specific dimensions and in 

working order at all times; and 

(b) a sample of water can be taken from the bore for water quality analysis. 

Advice Note: 

• Clause (a) of this condition can be achieved by having an access hole of at least 2 centimetres in diameter 

in the top plate of the bore and by having an access tube of at least 2 centimetres internal diameter 

extending from the top of the bore to the submersible pump. In order to keep out foreign matter, the hole 

should be fitted with an easily removed plug. 

211. The elevations of the top of casings and the NZ Transverse Mercator map reference of each bore in 

Schedule A and any replacement bore must be measured and recorded to an accuracy of 0.03 metres 

and 2 metres respectively.  These measurements must be undertaken within three months of the 

completion of construction of any new or replacement bore. The coordinates, elevation, water quality 

analysis, water level, construction details and stratigraphic log must be forwarded to Council and included 

in an updated GMCP. 

212. In the event that groundwater drawdown, as measured in accordance with condition 216 is greater than 

seasonal variation + 10 metres in Glasgow monitoring bore ID 21474 (or any bore substituted in 

accordance with the requirements of condition 209) then monitoring bores HUN12/7U and HUN12/7L must 

be constructed as described in Schedule A (screen interval and geological formation), subject to obtaining 

any necessary consents and landowner approvals.  In the event that landowner approvals for bores is not 

forthcoming, the Consent Holder must liaise with the Council.  Any alternative location for a proposed 

monitoring bore without landowner approval must proceed only if agreed in writing with the Council. 

213. Monthly monitoring of bores ID 1218 and 20013 must recommence in the event that groundwater 

drawdown is detected in bores HUN12/4U or HUN12/4L, and monthly monitoring of bores ID 421 and 

21817 must recommence in the event that groundwater drawdown is detected in bore HUN12/8U or 
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HUN12/8L. Monitoring in these private bores is subject to access being available otherwise requirements 

under Condition 209 apply. 

Water Monitoring Conditions 

214. The Consent Holder must: 

(a) maintain on the outlet of the pump for Symonds Pit Sump and the Mangapū Stream Bore (re HUN 

14/8, AC Bore ID29379) a meter which measures the total quantity of water being taken  

(b) maintain on the outlet of the pump/pipeline for Mangapū Stream and Waipokopū Stream flow 

augmentation a meter which measures the total quantity of water being discharged for augmentation 

purposes. 

(c) read the meter at 15-minute intervals and electronically provide to the Council daily records of the 

measurements by the end of the next day (unless otherwise agreed by the Council), from the date 

of commencement of this consent in accordance with the Resource Management (Measurement 

and Reporting of Water Takes) Amendment Regulations 2020; and 

(d) ensure the water meters are capable of measuring to an accuracy of at least plus or minus 5% and 

it is to display to at least 1 cubic metres. The meter must be installed to the manufacturer’s 

specifications and must be maintained to the specific requirements and in working conditions at all 

times. 

(e) The augmentation flow water meters must be connected to a data logger with at least six months 

data storage.  The continuous data must include augmentation flow water volume and/or water 

meter readings.  The logged data, for the specified sites above in this condition must be submitted 

to the Council quarterly in accordance with Condition 72. 

(f) The installation and maintenance of data loggers and associated electronic devices must be 

performed in accordance with manufacturer’s specifications and to New Zealand Quality Standard 

ISO 4064 and to the satisfaction of the Council.  The augmentation flow water meter and data 

logger and associated devices must be operative with uninterrupted power source or backup power 

source or backup data storage at all times. 

215. The Consent Holder must submit a certificate of confirmation to the Council, within one month of meter 

installation and subsequently at intervals of not greater than five years thereafter, that the meters installed 

in accordance with Condition 214 above have been verified as accurate in situ, by a person who is suitably 

qualified. 

Advice Note: 

• The meters, their verification and evidence of the accuracy, must be in accordance with the Resource 

Management (Measurement and Reporting of Water Takes) Amendment Regulations 2020. 

Monitoring 

216. The Consent Holder must: 

(a) measure and record water levels in the bores listed in Schedule A (or use best endeavours with 

respect to the private bores 830, 20013, 20479, and 21474 (Glasgow bore)) at monthly intervals 

from the date of commencement of this consent 

(b) measure and record water levels in bore ID421 (or use best endeavours) at quarterly intervals from 

the date of commencement of this consent. 

(c) measure and record the water level from the top of the casing to the nearest 0.01 of a metre (i.e. 

the nearest centimetre).  The bores operated by the Consent Holder should not have been pumped 

for at least 24 hours prior to the water level measurement being taken; and 

(d) keep records of each date and corresponding water level for each bore. 

217. The Consent Holder must measure the rate at which groundwater is diverted into the Symonds Pit Sump 
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at annual intervals. The flow rate must be measured by monitoring and recording the water level in the 

quarry pit sump over a period of no less than five consecutive days. The measurements must be made 

during dry weather conditions with appropriate measures taken to quantify the sources of inflow into the 

Symonds Pit Sump in particular groundwater inflows. 

218. Rainfall must be measured on working days and record kept of each date and corresponding rainfall 

measurement. These records for the preceding quarter must be submitted to the Council in accordance 

with Condition 72. 

219. The Consent Holder must include the records required under Conditions 216 - 217 above in the Quarterly 

and Annual Monitoring Report required by Conditions 72 and 73.  The records must include details of the 

measurement procedure employed, records of rainfall prior to and during the measurement, and the time 

and corresponding water level measurements within the Symonds Pit Sump. 

220. That the Consent Holder must measure and record flows at each of the gauging sites on Mangapū 

Stream in Schedule B, or an alternative location approved in writing by the Council having considered 

accessibility and the sustainability of each location for stream flow measurement. The flow must be 

measured during dry weather conditions twice per year within the period commencing 1 January and 

ending 30 April.  All field measurements and procedures must be in accordance with the National 

Environmental Monitoring Standards - Water Level v4.0.1 October 2025 (or subsequent versions 

thereafter, or as agreed in writing with the Council. 

221. That the Consent Holder must measure and record flows at each of the three gauging sites on Waipokapū 

Stream in Schedule C. The monitoring must be carried out twice per year.  The flow must be measured 

during dry weather conditions within the period commencing 1 January and ending 30 April of each year. 

All field measurements and procedures must be in accordance with the National Environmental 

Monitoring Standards - Water Level v4.0.1 October 2025 (or subsequent versions thereafter , or as 

agreed in writing with the Council. 

222. Within two months of regional groundwater levels dropping below RL65m at Downstream site, the Consent 

Holder must select at least one more additional gauging site above RL35m and below RL45m, within the 

Waipokopū Stream to ensure at least two stream flow measurements are taken where there is expected 

to be an existing regional groundwater contribution to baseflow. The selection of the gauging site 

location(s) must include consultation with Council. The location of the RL40 (new downstream monitoring 

site) is to be advised as part of the Annual Monitoring Report required by Condition 73. 

223. The Consent Holder must: 

(a) collect, have analysed and record the results of a water sample from the production bore HUN14/8 

and the Symonds Hill Sump at annual intervals; and 

(b) collect and analyse the sample in accordance with APHA “Standard Methods for the Examination 

of Water and Wastewater (latest Edition) or the equivalent as approved in writing by the Council, 

and against the following parameters: 

i. pH  

ii. Conductivity at 250C (m/Sm) 

iii. Potassium (K) 

iv. Chloride (C1) 

v. Silica (SiO2) 

vi. Sulphate (SO4) 

vii. Total Alkalinity (CaCO3) 

viii. Total Hardness (CaCO3) 
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ix. Sodium (Na) 

x. Boron (B) 

xi. and any other parameters required to obtain an ion balance for the sample of between 95 and 

105%. 

224. That the Consent Holder must include records required under Condition  219 above in the Annual 

Monitoring Report required by Condition 73.  The records must include details of the method, dates and 

times of the gauging procedure employed, all measurements taken and flow calculations. 

225. That the Consent Holder must ensure that the records collected under Conditions 216 – 223 (inclusive) 

for the preceding quarter must be submitted to the Council by no later than 10 working days after 28 

February, 31 May, 31 August and 30 November each year, and as part the Annual Monitoring Report 

required by Condition 73. 

Contingency Conditions 

226. Any adverse effects caused by the diversion and taking of groundwater at the Symonds Hill Pit or Mangapū 

(Symonds) Stream augmentation bore authorised by this consent on the Taitaia Stream, Slippery Creek, 

Waipokopū Stream, Mangapū Stream and Waihoihoi Stream (including effects on baseflows, stream 

habitat quality and space, water temperature and dissolved oxygen concentration) must be avoided, 

remedied or mitigated.  Flows in Mangapū and Waipokopū Streams must be augmented as required by 

conditions of this consent.   

227. A correlation must be prepared for the purpose of quantifying the specific discharge for the mean annual 

low flow (MALF) of all the gauging stations (including the diversion stream (Diversion-1 after Stage 2). 

The flow correlation must relate to the natural stream flow data collected in accordance with the 

requirements of the conditions of this consent, for the period since data commenced and ending 30 April 

each year, with concurrent flows at the Council. Mangawheau Stream flow site at Aldridge Road, Hunua 

(site number 08529) and any other relevant site as required in writing by the Council.  The correlation 

graphs, values for r2, y intercept, slope, regression expression and MALF for all stations must be 

completed, interpreted and submitted to the Council as part of the Annual Monitoring Report required by 

Condition 73. 

228. In the event that more than 5% drop below the recognised MALF of the gauging stations on Mangapū 

Stream, Waipokapū Stream and the diverted stream, the Consent Holder mus t  augment flows upstream 

of the following stations: 

(a) Waipokapu Stream (Downstream Site), 

(b) Mangapū Stream (RL 55 Site), 

(c) Mangapū Stream (Upstream-2 Site), 

(d) Mangapū Stream (Diversion-1 Site), 

at a constant rate by at least the maximum difference between the MALF and the average specific 

discharge flow for each station in a way to compensate for any loss of flow.  The required augmentation 

rates for each station must be presented in the Annual Monitoring Report required by Condition 73. 

229. Where the specific discharge measured at the Upstream site (i.e. Mangapū Stream Upstream-2 or 

Waipokapu Stream Upstream falls more than 5% below its established MALF, the reduction must be 

attributed to drought conditions. In such circumstances, the augmentation requirement for any 

downstream site must be adjusted proportionally to reflect the natural reduction in flow.  The adjusted 

augmentation flow to be maintained at any downstream site must be the downstream site's MALF 

reduced by the same percentage by which the upstream site's current flow falls below its MALF.  

Advice Note: 

• For example, if the upstream reference site flow is recorded at 70% of its MALF (a 30% reduction due to 
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drought), the Consent Holder must only be required to augment the downstream site to 70% of MALF. 

230. If insufficient data has been collected to meet the requirements of Conditions 231 - 236, then the 

commencement date of the augmentation flows can be changed following receipt of written confirmation 

from the Council. 

Stream Flow Monitoring of Taitaia Stream  

231. When either: 

(a) the drawdown level in the Symonds Hill Pit reaches RL20m (or such other RL as agreed in writing 

by the Manager); or 

(b) the groundwater drawdown is such that monitoring bores HUN12/4U and HUN12/4L for the Taitaia 

Stream (Peterson Road) equal or exceed their trigger values in Schedule A then: 

i. the Consent Holder must establish and monitor the respective flow gauging site T1 on tributary 

no. 085150 of the Taitaia Stream at Peterson Road bridge. The site locations must be at 

approximate Map Reference NZTM 1777090mE 5898840mN (site T1 "Peterson Road") for the 

Taitaia Stream. The precise locations and monitoring are to be as proposed to and approved in 

writing by the Manager, after visiting the sites to determine access to, and the suitability of, each 

location for stream flow measurement. 

ii. The monitoring must be carried out twice per year.  The flow must be measured during dry 

weather conditions within the period commencing 1 January and ending 30 April of each year. 

All field measurements and procedures must be in accordance with the National Environmental 

Monitoring Standards - Water Level v4.0.1 October 2025 (or subsequent versions thereafter), or 

as agreed in writing with the Council. 

iii. The Consent Holder must in consultation with the Manager, engage an expert or experts at the 

Consent Holder's cost to review stream base flow measurements and records. The expert(s) 

must assess and report on whether drawdown of groundwater level at the Symonds Hill Pit either 

has or is likely to have adversely affected baseflow in Tributary 085150 of the Taitaia Stream at 

Papakura-Clevedon Road; and 

iv. If the review and report at (ii) determines that baseflow has or is likely to have been affected by 

drawdown of groundwater level at the Symonds Hill Pit, then the Consent Holder and the 

Manager must endeavour to agree an appropriate mitigation regime to be implemented at the 

Consent Holder's cost. If agreement is not reached within 3 months of receipt of the expert report, 

then the Consent Holder must implement the determination of the expert review and report. If 

the Consent Holder does not accept the determination of the expert review and report then the 

Consent Holder may apply for a change to the consent conditions pursuant to Section 127 of the 

Resource Management Act 1991. 

Augmentation Water Quality Monitoring 

232. The Consent Holder must measure and record pH, conductivity, turbidity, water temperature and dissolved 

oxygen concentration at the following specified sites: 

(a) In the augmentation flow discharge to Mangapū Stream and Waipokopū Stream; and 

(b) In the receiving Mangapū Stream and Waipokopū Stream, immediately upstream and downstream 

of the discharge points. 

233. The monitoring required by Condition 232 must be undertaken: 

(a) At two-weekly intervals; and 

(b) Whenever an augmentation flow discharge has been occurring for at least one hour. 

(c) Measurements must be completed within the period commencing 1 November and ending 31 May 

each year, at approximately the same time on each day of recording. 
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(d) Water temperature must be measured to an accuracy of ±0.5 degrees Celsius.  

(e) Dissolved oxygen concentration must be measured to an accuracy of ±0.2 milligrams per litre. 

234. All monitoring activities under Conditions 232 and 233, including bore purging, sample bottle selection 

and filling, sample transport and handling, laboratory measurements, data processing, and quality 

assurance, must be undertaken in accordance with NEMS or an equivalent standard approved in writing 

by the Council. 

235. Following commencement of augmentation, the receiving environment must meet the following criteria: 

(a) The water temperature of Mangapū Stream and Waipokopū Stream below the augmentation flow 

discharge point must be equal to or less than the water temperature above the discharge point; 

and 

(b) The dissolved oxygen concentration below the discharge point must be equal to or greater than 6 

milligrams per litre. 

(c) The pH concentration below the discharge point must be within one whole unit of upstream value; 

and 

(d) The turbidity levels must not exceed a 20% change between upstream and downstream monitoring 

points. 

(e) The obligation to measure dissolved oxygen concentration in accordance with Condition 233 may 

be dispensed with at the Council’s discretion, provided the Council receives technical information 

demonstrating that the dissolved oxygen concentration below the discharge point has consistently 

been equal to or greater than six 6 milligrams per litre over the previous two years. This information 

must include measurements on at least three days when the published maximum Auckland air 

temperature is equal to or greater than 25°C. 

236. Monitoring at two-weekly intervals must recommence upon written instruction from the Council in the 

event of a material change in the augmentation flow source or pumping system. 

If monitoring required by Condition 232 identifies an increase in the parameters listed in Condition 235 

caused by the exercise of this consent, the consent holder must prepare and submit to the Council a 

mitigation plan outlining mitigation measures to be implemented to address such effects. 

237. That the Consent Holder must, in the event of the abandoning of work on-site, first take adequate steps 

to ensure that flows in Mangapū Stream meet the requirements of this consent at all times. 

Mitigation of Sudden Loss of Water Supply, Bore Interference or Stream Flow Depletion 

238. The Council (or nominated Council staff acting on the Council's behalf) may notify the Consent Holder 

(or their appointed representative) by way of phone (in person, voicemail or text message) or in writing 

(by email, fax or post) of a new or repeat claim of sudden loss of water supply, bore interference or 

stream flow depletion. 

(a) the loss may be from a bore or spring at any site within the area defined by the outer perimeter of 

the Inferred Drawdown Zones, plus 600 metres to the west of the 30-70 metre zones. The loss may 

be from a stream at any site within the area defined by the outer perimeter of the Inferred Drawdown 

Zones; plus Waipokapu, Mangapū and Waihoihoi Streams westward to their confluence with 

Slippery Creek. The Inferred Drawdown Zones are as shown on Figure 10 of Schedule A; 

(b) the Consent Holder (or their appointed representative) must, within twelve (12) hours of the 

notification of claim, contact the claimant and investigate the claim of sudden loss of water supply 

and must offer an Emergency Water Supply Action Plan to the claimant unless in the written 

opinion of the Council received within twenty four (24) hours of the claim, it is unreasonable to do 

so on the available evidence; 

(c) the Consent Holder must, within twenty four (24) hours of the notification of a claim, report in writing 
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to the Council, the results of the investigation, the steps that have been and are to be taken in 

response, and whether these steps have been agreed with the claimant; 

(d) the Emergency Water Supply Action Plan must be ready to be implemented within two (2) working 

days of the report to the Council, unless agreed otherwise by the Council by way of phone or in 

writing on the basis of the Consent Holders investigations; 

(e) the requirement for an Emergency Water Supply Action Plan and any consequent action may be 

cancelled in the event that the Council is satisfied that the loss of water is not caused by drawdown 

of groundwater level at the Hunua Quarry. 

Mitigation of Effects on Bores Identified in the Application 

239. In the event that groundwater drawdown, as measured in accordance with  the conditions of this consent 

is greater than seasonal variation + 5 metres in any of the Ponga Road monitoring bores HUN12/1L, 

HUN12/2L and  ID 830 listed in Schedule A (or any bore substituted in accordance with the requirements 

of this consent) then the Consent Holder must investigate the cause and, if caused by drawdown of 

groundwater level at the Symonds Hill Pit or Mangapū Stream augmentation bore, must offer to develop 

and implement a Water Supply Mitigation Plan with the occupiers of properties with, and/or owners of 

affected deep greywacke aquifer bores with the Council bore ID numbers 830, 4313, 20141 and 20255. 

240. In the event that groundwater drawdown, as measured in accordance with Conditions of this consent is 

greater than seasonal variation + 5 metres in any of the Papakura- Clevedon Road monitoring bores 

HUN12/4L, ID 1216, and ID 20013 listed in Schedule A (or any bore substituted in accordance with the 

requirements of Condition 209) then the Consent Holder must investigate the cause and, if caused by 

drawdown of groundwater level at the Symonds Hill Pit or Mangapū Stream augmentation bore, must offer 

to develop and implement a Water Supply Mitigation Plan with the occupiers of properties with, and/or 

owners of affected deep greywacke aquifer bores with the Council bore ID numbers 5421, 20479 and 

21368. 

241. In the event that groundwater drawdown, as measured in accordance with Conditions of this consent is 

greater than seasonal variation + 5 metres in any of the Basal Waitemata monitoring bores WA3U and 

WA5U listed in Schedule A (or any bore substituted in accordance with the requirements of Condition 209) 

then the Consent Holder must investigate the cause and, if caused by drawdown of groundwater level at 

the Symonds Hill Pit or Mangapū Stream augmentation bore, must offer to develop and implement a Water 

Supply Mitigation Plan with the occupiers of properties with, and/or owners of affected Basal Waitemata 

aquifer bores with the Council bore ID numbers 4251, 4271, 5005, 4999, 4320, 20496 and 20497 

242. To determine whether groundwater drawdown in a monitoring bore has been caused by drawdown of 

groundwater level at the Symonds Hill Pit or Mangapū Stream augmentation bore, and/or whether a private 

bore is affected, the Consent Holder must provide relevant information to the Council, including a review 

of bore static water level records (including any measured by the Consent Holder), seasonal variation in 

water levels, bore operating water level (during normal pumping) and the specific capacity record of the 

bore. 

Mitigation of Claim of Bore Interference or Spring/Stream Flow Depletion 

243. If required in writing by the Council, the Consent Holder must offer to develop and implement a Water 

Supply Mitigation Plan in agreement with the Council and any bore owner or user, or stream user or spring 

user if in the Council's opinion based on the investigation and reporting required and completed in 

accordance with conditions of this consent, the bore stream or spring has, or is likely to have, been affected 

by drawdown of groundwater at the Symonds Hill Pit or Mangapū Stream augmentation bore. 

Water Supply Mitigation Plan 

244. Subject to any landowner or user accepting an offer made in accordance with the requirements of 

Conditions 240 to 242 or required in writing by the Council in accordance with Condition 233, the Consent 
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Holder must develop a Water Supply Mitigation Plan (WSMP). The WSMP must be submitted for review 

to the Council and for review and written approval of the owner or user within 14 days of the Council's 

written requirement or landowner acceptance.  Any approved Plan must be implemented within 14 days 

of the owner or user's written approval. The Council will advise the Consent Holder in writing if any aspects 

of the WSMP are considered to be inconsistent with achieving compliance with the conditions of this 

consent. Offers of mitigation may include but not be limited to: 

(a) Lowering a pump; 

(b) Replacing a pump; 

(c) Deepening a bore; 

(d) Providing a new bore; and 

(e) Providing an alternative equivalent water supply. 

245. Any development and implementation of an Emergency Water Supply Action Plan or a Water Supply 

Mitigation Plan in response to a claim of sudden loss of water supply, groundwater drawdown, a claim of 

bore interference, or a claim of stream or spring flow depletion in accordance with the requirements of 

Conditions 246 to 248 inclusive must not prevent the Consent Holder being required in writing by the 

Council, to offer to develop and implement a new subsequent Water Supply Mitigation Plan for the same 

bore owner or user, or stream or spring user should similar conditions or circumstances arise in the future. 

Waipokopū (Hays) Creek Dam and Reservoir 

246. If Watercare Services Limited (WSL) notifies the Consent Holder and the Council that either WSL's or the 

Consent Holder's monitoring indicates that the drawdown authorised by this consent is having a potential 

adverse effect on the dam structure, the yield from the reservoir, or the stream flows, the Consent Holder 

must, within one month, commission an independent expert mutually agreed with WSL to review the 

relevant monitoring data, and, if the expert considers it necessary, procure further data, to enable a report 

to be prepared by the expert forthwith. The report is to state whether or not the potential adverse effects 

at WSL's facilities or the variations in WSL or the Consent Holder's monitoring information are a result of 

the dewatering authorised by this consent. If the report states that the dewatering is: 

(a) not causing the adverse effect or not causing the variation in monitoring information, no further 

action will be required of the Consent Holder; or 

(b) likely to be causing the adverse effect or causing the variation in monitoring information, the 

Consent Holder must, in consultation with the Council and WSL, identify options for avoiding, 

remedying or mitigating the potential adverse effects, and implement the method that represents 

the best practicable option for doing so. 

The Consent Holder must provide WSL with copies of monitoring reports prepared in relation to Condition 

246 at the same time as they are submitted to Auckland Council. 

Ground Settlement Contingency Condition 

247. In the event that groundwater drawdown is such that in either or both monitoring bores HUN12/8U on 

Hunua Road or ID421 on Jack Paterson Drive equals or exceeds the trigger value in Schedule A, the 

Consent Holder must: 

(a) within seven (7) days of identifying the exceedance, notify the Council in writing and by telephone 

of the exceedance, specifying which bore trigger(s) have been exceeded and the quantum of the 

exceedance for each bore; 

(b) within fourteen (14) days of identifying the exceedance, complete an investigation to determine the 

cause of the exceedance, including: 

• Whether the exceedance is attributable to dewatering at the Symonds Hill Pit; 

• Whether localised pumping from nearby bores is contributing; 
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• Whether seasonal or climatic variation is a factor; 

• Whether regional groundwater trends are influencing water levels; and 

• Whether monitoring bore or equipment issues exist; 

• Whether it is necessary to install ground settlement monitoring and/or building settlement pins  

(c) provide a report to the Council documenting the findings within 20 working days of the investigation; 

(d) If the investigation confirms that the exceedance is caused by dewatering at the Symonds Hill Pit, 

the Consent Holder must cease any further drawdown at the Symonds Hill Pit and must not 

recommence drawdown unless it is demonstrated that the groundwater drawdown within soils west 

of Drury Fault will not cause ground settlement; 

(e) If the findings indicate the likelihood that groundwater drawdown is being caused by quarry 

dewatering then a ground settlement monitoring plan must be provided to Council and ground 

settlement pins be installed as soon as practicable to protect buildings and structures identified as 

potentially at risk;  

(f) The ground settlement monitoring plan must include appropriate ground or building settlement 

trigger levels for each monitoring pin and a monitoring schedule, acceptable to the Council, to 

protect potentially affected buildings and structures from adverse settlement; and  

(g) If the investigation determines that the exceedance is not caused by dewatering at the Symonds 

Hill Pit, no cessation of sump drawdown is required. 

Advice Note: 

• The drawdown trigger levels in Schedule A define a consented "Envelope of Effects". If the Consent Holder 

is unable to comply with Schedule A triggers due to dewatering effects, then an application will be required 

for a change to consent conditions to seek a greater assessed envelope of effects. 

Trigger Values in Schedule A 

248. In the event that groundwater drawdown is such that any of the deep monitoring bores operated by the 

Consent Holder equal or exceed any trigger values in Schedule A then the Consent Holder must: 

(a) within seven (7) days of identifying the exceedance, notify the Council in writing and by telephone 

of the exceedance, specifying which bore trigger(s) have been exceeded and the quantum of the 

exceedance for each bore; and 

(b) within fourteen (14) days of identifying the exceedance, complete a preliminary investigation to 

determine whether the exceedance is caused by:  

i. Dewatering at the Symonds Hill Pit; 

ii. Localised pumping from nearby bores; 

iii. Seasonal or climatic variation; 

iv. Regional groundwater trends; or 

v. Monitoring bore or equipment issues. 

(c) If the investigation under (b) confirms that the exceedance is caused by dewatering at the Symonds 

Hill Pit, the Consent Holder must cease any further water level drawdown at the Symonds Hill Pit 

and must not recommence drawdown unless it is demonstrated that the trigger levels can be 

complied with to the written satisfaction of the Council. 

(d) If the investigation under (b) determines that the exceedance is not caused by dewatering at the 

Symonds Hill Pit, the Consent Holder must provide a report to the Council documenting the findings 

and the cause of the exceedance. No cessation of dewatering is required in such circumstances.  

Advice Note: 

• The drawdown trigger levels in Schedule A define a consented “Envelope of Effects”.  If the Consent Holder 
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is unable to comply with Schedule A triggers, then an application will be required for a change to consent 

conditions to seek a greater assessed envelope of effects. 

249. Prior to finalising the trigger levels for bores ID421, 1218, 20013, and 21817 in Schedule A, the Consent 

Holder must undertake a minimum of two baseline water level measurements in each bore - one during 

dry season conditions (January - April) and one during wet season conditions (July - October) — to 

establish current baseline levels. Trigger levels must then be set based on these measurements plus an 

allowance for seasonal variation.
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Schedule A – Monitoring Bores and Trigger Levels 

Bore 
Map Reference 
NZTM 

Collar Elevation 
RL(m) 

Screen Interval RL(m) 
Depth GW (m, 
RL) 
Sept 2025 

Formation 
Screen Length 
(m) 

Drawdown Trigger 
Values (m, RL) 

HUN12/1U 1777118 / 5892865 149.76 135.8 – 129.8 141.42 Greywacke 6 130.21 

HUN12/1L 1777122 / 5892866 149.80 17.8-5.8 45.72 Greywacke 12 -66 

HUN12/2U 1778103 / 5891943 258.79 226.7-220.7 243.45 Greywacke 6 224.96 

HUN12/2L 1778104 / 5891939 259.008 99.5 – 87.5 179.77 Greywacke 12 55.1 

HUN12/3U 1776392 / 5895751 100.43 51.2-45.2 58.52 Waitemata 6 43.02 

HUN12/3L 1776395 / 5895750 100.53 -30.5- -36.5 28.99 Greywacke 6 -95.2 

HUN12/4U 1777313/ 5897789 73.71 44.7-38.7 42.96 Waitemata 6 38.21 

HUN12/4L 1777311/ 5897785 73.34 11.5 – 0.5 55.68 Greywacke 12 20 

HUN12/5U 1775995 / 5894949 45.63 27.6 – 20.6 28.64 Waitemata 6 18.51 

HUN12/5L 1775991 / 5894948 45.72 -46.8 – - 2.8 30.54 Greywacke 6 -96 

HUN12/6U 1776022 / 5891368 55.67 34.7 – 31.7 35.94 Greywacke 6 28.43 

HUN12/6L 1776025 / 5891369 55.86 12.9 – 0.9 34.12 Volcanics 12 27.14 

HUN12/7U 1780450 / 5893900 181 
30m below ground 
level 

 Greywacke x + SV TBC 
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Bore 
Map Reference 
NZTM 

Collar Elevation 
RL(m) 

Screen Interval RL(m) 
Depth GW (m, 
RL) 
Sept 2025 

Formation 
Screen Length 
(m) 

Drawdown Trigger 
Values (m, RL) 

HUN12/7L 1780450 / 5893900 181 TBC  Greywacke x + SV TBC 

HUN12/8U 1775555 / 5894902 27.39 22.4 – 19.4 24.56 Scoria / Alluvium 3 21.37 

HUN12/8L 1775559 / 5894905 27.44 6.4 - 0.4 22.26 Basalt / Scoria +6 19.83 

HUN05/2L 1778799 / 5894587 142.16 7.16 – 1.16 124.42 Greywacke +6 6.2 

830 1776103 / 5893220 62.12 -3 – -3.4 48.37 Greywacke 31 -66 

20013 1776109/ 5898810 39.83 -26.2- -147.9 25.62 Greywacke 121.7 23.4 

1218 1775614 / 5898253 51.0 -7.8 - -51.0 27.0 Greywacke 43.2 24.6 

421 1775479 / 5892910 31.59 -4.4 - -28.4 13.85 Volcanic 24.0 10.6 

21817 1775198 / 5892910 28.5 -10.5 - -32.0 13.71 Volcanic 21.5 10.5 

20479 1776578 / 5896896 127.11 44.3 – 9.7 43.92 Greywacke 34.6 9 

21474 
(Glasgow) 

1779246 / 5894408 194.72 123.2 – 93.3 159.7 Greywacke 29.9 153.19 

HUN25/1L 1777654/ 5893543 108.6 1.6 – -4.4 57.1 Greywacke  -58 

HUN25/1U       
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Advice Notes: 

• Bore coordinates are based on the survey results following the drilling of the bores set out in the Hunua Groundwater Monitoring and Contingency Plan 2015 (GMCP). 

• Collar Elevation is also known as ‘Bore Head Elevations’. 

• Drawdown Trigger Values are obtained from the Groundwater and Surface Water Effects Assessment. 

• Bores HUN12/7U and HUN12/7L to be drilled when the groundwater level drawdown in the Glasgow monitoring bore (21474) is greater than seasonal variation plus 10 metres (RL 

148.19m). 

• TBC – means to be confirmed with Auckland Council after drilling in accordance with Condition 249, and which takes account of physical and practicable access for construction 

and monitoring 

• SV – means seasonal variation defined by determining the 99% probability (2.58 times the standard deviation of the data) for the first 12 months of data collection. Data from a 

second 12 months of monitoring will be used to recalculate the natural groundwater range if the 95% confidence limits of the second 12 month monitoring data set overlap with the 

95% confidence limits of the first 12 month monitoring data set. 

 

Schedule B:  Mangapū Stream Low Flow Gauging Sites 

Upstream1 (Fork) 1777824 5893193 

Upstream 2 (Bridge) 1778320 5893320 

Diversion-1 1778094 5892968 

Downstream 1777471 5893630 

RL 55 1777174 5893528 

Coal Mine Road 1776765 5893585 

Kauri View Road 1776385 5893770 

Ponga Road Culvert 1775495 5893690 

61 Ponga Road (upstream) 1775090 5893410 

61 Ponga Road (downstream) 1774550 5893030 
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Schedule C: Waipokopū Stream Low Flow Gauging Sites 

Gauging Site Easting Northing 

Upstream Site 1778510 5894630 

Downstream Site  1777002 589465 

Bridge Site 1775733 589491 

RL 40
1
 1776265 589549 
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PART F – SUBDIVISION CONSENT CONDITIONS – SUB60464056 

The conditions in Part F relate to the subdivision consent for a boundary adjustment between Lot 6 DP152736 

and Lot 2 DP115598 described in section B4.2.1 of the AEE. 

Consent Lapse – Subdivision 

250. This subdivision consent lapses five (5) years after the date of commencement of consent unless: 

(a) A survey plan is submitted to the Council for approval under section 223 of the RMA before the 

consent lapses, and that plan is deposited within three years of the approval date in accordance 

with section 224 of the RMA; or 

(b) An application under section 125 of the RMA is made to the Council to extend the period after 

which the consent lapses and the Council grants an extension. 

Section 223 Requirements 

251. The Consent Holder must submit to the Council for approval under section 223 of the RMA, a survey 

plan of the approved subdivision. The survey plan must be generally in accordance with the Scheme Plan 

entitled “Proposed Boundary Adjustment between Lot 6 DP 152736 & Lot 2 DP 115598 – Proposed Site 

Layout” rev 3, prepared by CKL and dated 24/07/26 and show all easements and any amalgamation 

conditions, and be in accordance with the approved subdivision plan, and include the following: 

(a) The right(s)-of-way and services easements over parts of Lot 2, must be included in a 

memorandum of easements endorsed on the survey plan and must be created, granted or 

reserved as necessary. The Consent Holder must meet the costs for the preparation, review, and 

registration of the easement instruments on the relevant records of title. 
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PART G – CHANGES TO CONDITIONS OF RESOURCE CONSENT 8730 (Council ref. LUC60105191-A) 

Note: deletions to existing conditions are shown crossed out, and additions are shown underlined. 

General Accordance: 

1. That the vegetation removal and associated revegetation activities must be undertaken in general 

accordance with the information provided in the land use consent application dated 26 April 2007 

(including plans and further information prov ided and the plan “Section 127 Variation – Covenant 

Replacement Areas” prepared by Boffa Miskell, dated 30 March 2026 as referenced in condition 1 and 

Appendix XXX of BUNXXXXXX) and information presented at the Council resource consent hearing, 

except as amended by the conditions of this consent. This must also include any other plan referred 

to in the conditions of this consent. 

Lapsing of Consent: 

2. Pursuant to Section 125(1) of the Resource Management Act 1991 this land use consent shall lapse 

30 years from the date resource consent is granted, unless the consent is given effect to prior to 

that date, or an application to extend the period after which the consent lapses is granted by the 

Papakura District Council. 

Vegetation Removal: 

3. The area of vegetation removed from the land must at no time exceed the area of vegetation that is 

required to be planted by the conditions of this consent. On request or at the completion of each calendar 

year, the consent holder must provide information to the manager - resource consents (Papakura 

District Council) detailing the extent of vegetation that has been removed and subsequent revegetation 

that has taken place. 

4. In planning and carrying out any removal of revegetation, the consent holder must take all reasonable 

steps to avoid such removal during the nesting season (September - February) in areas known or 

likely to contain nesting sites for kereru (native pigeon), including, where appropriate, steps to deter 

nesting in the areas intended to be cleared during the next season. The consent holder must advise 

the manager - resource consents (Papakura District Council) of such steps intended to be taken prior 

to 31 August each year. 

5. Deleted That no vegetation must be removed from the area identified as Vegetation Area 22 within the 

application documents, until it has been confirmed in writing by the manager - resource consents 

(Papakura District Council) that Council is satisfied that conditions 11 and 12 below have been 

complied with. 

6. Deleted That no vegetation must be removed within 30 metres of the legal boundary of Lot 1 DP 60065, 

or within 40 metres of this boundary where it coincides with a natural watercourse, as measured 

in plan view ("vegetation protection buffer areas"). For information purposes, the indicative boundary 

of Lot 1 DP 60065 and the general  location of the vegetation protection buffer areas are shown on Plan 

AD5120-200 Revision B (09/10/09). 

Revegetation Plantings: 

7. The consent holder must provide mitigation for the progressive loss of all vegetation that will be 

removed. The mitigation must be through the provision of 39.9 hectares of indigenous forest and 

habitat comprising new and replacement planting or the enhancement of existing indigenous vegetated 

areas on the land shown on and the plan “Section 127 Variation – Covenant Replacement Areas” 

prepared by Boffa Miskell, dated 30 March 2026described as: 

• Pt Allotment 38 Parish of Hunua Lot 1 DP 105061 

• Lot 1 DP 120541 

• Lot 2 DP 115598 
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• Lot 5 DP 152736 

• Lot 1 DP 109558 

8. Deleted All areas of revegetation must be established prior to the commencement of vegetation 

removal activities in stage 5. 

9. Deleted That revegetation / enrichment planting of Area 1a (as shown on Figure 4.1 of the 

application documents) must be undertaken to ensure that views of the wider landscape from Lot 

4 DP 152736 are retained. 

10. Deleted That the consent holder must undertake revegetation to provide replacement riparian margin 

habitat in the area identified on Plan WA-RP1 as soon as practicable following the grant of resource 

consent. 

11. Deleted That the consent holder must ensure that prior to the commencement of stage 4, revegetation 

has been undertaken to ensure that replacement habitat of at least 8 hectares has been established 

to sustain indigenous bird species (including NZ pigeon) displaced through the removal of Vegetation 

Area 22. 

12. Deleted Prior to the commencement of Stage 4, the consent holder must provide a report from a 

suitably qualified person which confirms that the requirements of condition 1 1  above have been 

satisfied. No work must commence on Stage 4 until confirmation has been received in writing from 

the manager - resource consents (Papakura District Council) that condition 11 has been complied with 

to the satisfaction of the Council. 

13. That revegetation plantings must be undertaken to achieve the following outcomes: 

(i) To be representative of the ecology of the surrounding indigenous vegetation and habitat in the 

area. 

(ii) To be self supporting and sustainably viable in the long term without requirement for intensive 

management. 

(iii) To create ecological links to other adjoining areas of indigenous vegetation. 

(iv) To restore riparian vegetation to degraded stream margins within Pt Allotments 38 Parish of Hunua. 

(v) To reduce potential threats to existing remnant vegetation and proposed revegetation areas from 

introduced weeds and animal pests. 

14. That the consent holder must undertake weed and animal pest control within the parcels of land described 

in conditions 7 and the land subject to condition 6 above, including but not limited to existing remnant 

vegetation and proposed vegetation areas. 

15. That conservation covenants pursuant to Section 77 of the Reserves Act 1977 must be put in place 

and registered over existing remnant areas of indigenous vegetation on the land that are not subject 

to vegetation removal activities, with  the exception of land located within the quarry zone described as: 

• Pt Allotment 79 Parish of Hunua; and 

• Lot 1 DP 60065 (excluding all of that land subject to condition 6 above). 

Advice Note: In the event that application for subdivision consent under the Lots for Conservation Purposes, 

is made in the future for the Friedman Block (Pt Allotment 38 Parish of Hunua), the covenanting of indigenous 

vegetation as part of this application for resource consent, must not negate the ability to subdivide under 

Rule 7.1.5.2.1 of the Operative Papakura District Plan, provided that it is demonstrated at the time of subdivision 

that the performance standards and assessment criteria of this rule are complied with. 
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16. That following the completion of replanting activities of the identified revegetation conservation 

covenants pursuant to Section 77 of the Reserves Act 1977 must be put in place and registered over 

these areas. 

Advice Note: it is intended that the conservation covenants required by conditions 15 and 16 will be covered by one 

covenant document registered on the relevant certificates of title. As revegetation and remnant areas are 

covenanted it is considered that the relevant covenant areas will be added to a survey plan and the covenant 

documents amended to include any new covenant areas. 

17. The consent holder must be responsible for meeting all costs and expenses incurred by the Papakura 

District Council in the preparation, execution, completion, registration and monitoring of the covenants. 

18. The conservation covenants required by conditions 15 and 16 must include the following conditions: 

(a) To not do, or allow to be done any of the following acts: 

(i) fell, remove, destroy or  damage  any  indigenous  vegetation  without the prior written 

approval of the Manager - Resource Consents, Papakura District Council. The Manager 

- Resource Consents Council must only give approval if the actions are necessary for the 

purpose of fulfilling the terms  of the  covenant and / or for complying with the conditions 

of this consent and / or the conditions of Auckland Regional Council Permit 32151, Permit 

34132, Permit 34129 and / or Permit 34131. 

(ii) introduce any substance injurious to any indigenous vegetation, or do anything that may 

prejudice the health of any indigenous vegetation 

(iii) carry out earthworks, remove soil rock or stone, or damage or destroy the natural 

environment or landscape amenity in any way 

(iv) store, dump, pile or place or allow to accumulate any rubbish or waste material of any kind 

(v) allow decaying vegetation, tree branches or substances of any kind to be deposited on or 

remain (except that naturally occurring from the indigenous vegetation) 

(vi) erect, place or construct any building, fence or other structure of any kind (other than 

stock proof fences around the perimeter of the land) 

(vii) take any action or do anything to cause deterioration of any natural flow or supply of 

any water course or recourse 

(viii) light any fires or allow any fires to spread. 

(b) To take reasonable steps to: 

(i) prevent the introduction or spread of all exotic tree species, and noxious plants and weeds 

(ii) promptly repair any damage to the indigenous vegetation caused by human intervention by 

replanting and reseeding using indigenous species 

(iii) prevent erosion as far as practicable 

(iv) exclude the general public 

(c) To take all reasonable steps to eradicate nuisance, noxious and invasive species of flora. 

(d) To take all reasonable steps to keep the conservation areas free from plant pests. 

(e) As far as practicable to keep the conservation areas free from any cats, rats, possums, stoats, goats 

and other vermin and animal pests. 

(f) To erect and maintain fences in good stock proof condition either along property or conservation 

area boundaries, or other alignments as necessary to exclude stock from any conservation areas. 

(g) At the request of Council do all things reasonably necessary to give proper effect to the 

intent of the Council to protect the indigenous vegetation and the conservation area. 
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19. The penalty for breach of the conservation covenants required by conditions 15 and 16, as identified in 

any notice issued by Council must  be $2,000.00 in respect of each and every breach or failure. 

20. Prior to the removal of any vegetation authorised by this consent, the consent holder must submit 

a vegetation clearance and vegetation management plan prepared by a suitably qualified person 

for approval by the manager - resource consents (Papakura District Council). At a minimum this plan 

is to address: 

(i) achievement of conditions 7 - 16 above 

(ii) the methodology (including identification of ecological indicators) to be used to confirm that 

condition 12 has been complied with 

(iii) the programming of removal of vegetation 

(iv) the nature and programming of revegetation to be undertaken (including timing, species, plant 

size and spacing, siting of species, extent and location of planting area) 

(v) the nature of weed and/or animal pest control to be  implemented  (timing, extent, location, 

methods, monitoring) 

(vi) consultation undertaken in the development of the management plan, particularly in relation to 

removal and revegetation in the vicinity of Middleton Road and adjacent to any riparian areas 

(vii) the extent to which the outcomes of consultation have been incorporated into the management 

plan 

(viii) procedures  to  be  put  in  place  to  maintain  plantings  and  replace  any  failed plantings 

(ix) reporting of revegetation progress to residents' group on an annual basis 

(x) procedures  for  implementing,  monitoring,  review   and   amendment  of   the management plan. 

Advice Note: The manager's approval will not be unreasonable withheld provided that all necessary / required 

information is provided and Council is afforded reasonable time able to undertake any further consultation or peer 

reviews as may be deemed necessary. It is expected that information may change over time and that the indicative 

schedule of vegetation clearance and management presented to the Council will need to be amended from time 

to time. 

21. The consent holder must ensure that all revegetation works are undertaken in general accordance 

with the vegetation management plan. 

22. That monitoring of revegetated areas is to be undertaken and reported annually for the first five years 

to the manager - resource consents (Papakura District Council) until it is demonstrated that the 

revegetated areas have been established to a point where long term health and sustainability is 

ensured without requirement for intensive management. 

On the completion of the first five years of reporting, the manager - resource consents (Papakura 

District Council) may amend the required reporting period to be every two years if this is deemed at that 

time to be appropriate. 

23. To ensure compliance with condition 2 2 , the consent holder must prepare and submit a monitoring 

programme for approval by the manager - resource consents  (Papakura District Council). At a minimum 

the monitoring programme must address the following: 

• Establishment of performance / ecological indicators to monitor the ongoing management, 

development and long term health / sustainability of revegetated areas; and 

• Establishment of procedures to be followed in the event that the monitoring programme indicates 

revegetation is not being successful. 
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Lizard Relocation: 

24. Prior to the commencement of vegetation removal activities the  consent holder  must provide a plan 

to the manager - resource consents (Papakura District Council) showing the location of protected native 

lizard habitat areas on the subject property. 

25. That prior to the commencement of vegetation  removal  activities  the  consent  holder must submit a 

Lizard Relocation Plan prepared by a qualified and experienced herpetologist, in consultation with 

the Hunua Community Liaison Group and the Hunua Environmental Protection Society Incorporated, 

to the manager - resource consents (Papakura District Council) for approval. This plan must set out 

the procedures to be implemented in relocating native lizards and as a minimum must set out: 

• The procedures to be followed to capture native lizards including the required weather conditions. 

• The methods and timing of vegetation clearance required to facilitate the capture of native lizards. 

• The timeframe allowed for the capture of native lizards. 

• The management techniques for captive lizards. 

• The location(s) where captured lizards will be released. 

• Any habitat preparation, including plant and pest control, that is needed to help ensure that the 

released lizards will survive in their new location(s). 

• The post-release monitoring provisions to enable assessment and review of the relocation 

procedures, including the annual reporting of the number of Auckland Green Gecko captured, and 

relocated within identified relocation areas. 

• A methodology for monitoring and reporting the relative abundance and population trends of 

Auckland Green Gecko at relocation release sites. 

• The outcomes of any consultation undertaken including the names of parties consulted, their views 

on the Lizard Relocation Plan (including any specific areas of disagreement) and any changes 

made in response to consultation. 

Advice Note: The manager's approval to the Lizard Relocation Plan will not be unreasonably withheld provided that 

all necessary/required information is provided and that Council is afforded reasonable time to undertake such 

further consultation or peer review which it may deem necessary. 

26. No vegetation removal works in the areas identified on the plan required by condition 24 must 

commence, until the consent holder is advised in writing by the Manager - Resource Consents (Papakura 

District Council) that Council is satisfied that the proposed locations for the release of captured native 

lizards are suitable for sustaining  the protected species. 

Advice Note: In ensuring compliance with this condition Council will liaise with Auckland Regional Council and 

Department of Conservation or their appropriately qualified delegates to confirm the suitability of habitat areas for 

the release of Auckland Green Gecko. 

27. Prior to the capture and relocation of any protected native lizards the consent holder must provide 

copies of any permissions obtained under the Wildlife Act 1953 to the manager - resource consents 

(Papakura District Council). No capture of native lizards must be permitted to commence until any 

such permission have been received  by Council. The consent holder must at the same time advise 

the established Community Liaison Group (CLG) (which consists of owners and occupiers of all 

premises within 500 metres of the site boundary, relevant community organisations such as the 

Hunua Environmental Protection Society Incorporated (HEPSI), Papakura District Council, and the 

ARC) of the granting of such permissions. 

Weed and Pest Management Plan: 

28. That the consent holder must, prior to the commencement of vegetation clearance activities, submit a 

weed a pest management plan to the manager - resource consents (Papakura District Council) for 
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approval. This plan should include at a minimum: 

• Details of the scale and type of pest control proposed. 

• Measures by which native forest birds and reptiles are to be protected from pests 

• Control programme for mustelids, feral cats, feral goats, deer and rodents (particularly during 

breeding seasons) 

• Measures for the achievement of 3% possum Residual Trap-Catch (RTC) levels on an annual 

basis, and measures for the achievement of an average rate tracking tunnel index of 5% as 

measured over the period of rat control for that year 

• Detailed integration with the pest control requirements in the vegetation management plan and the 

lizard relocation management plan 

Noise Management: 

29. That noise emitted from vegetation removal activities at or within 30 metres from any dwelling 

outside the Hunua Quarry Aggregate Resource Protection Area must not exceed 55dBA (L10). 

30. That noise emitted from vegetation removal activities at or within 30 metres from any dwelling 

established prior to 1 January 2001 outside the Quarry Effects Line must not exceed 55dBA (L10). 

31. That noise emitted from vegetation removal activities at or within 30 metres from any dwelling 

established after 1 January 2001 and located between the Hunua Quarry Aggregate Resource 

Protection Area and the Quarry Effects Line must be managed in accordance with the protocol 

established between Papakura District Council and Winstone Aggregates as contained in registered 

encumbrance documents. 

32. That noise emitted from vegetation removal activities and received at the quarry effects line identified 

on the planning maps must not exceed 65dBA (L10). 

33. That vegetation removal activities must not be permitted on Sundays or public holidays. 

34. That the hours of operation for vegetation removal activities Monday to Friday must be 7am - 6pm. 

35. That the hours of operation for vegetation removal activities on Saturdays  must  be 7:30am - 4pm. 

36. That noise emission levels must be measured and assessed in accordance with the requirements 

of the NZS 6801:1991 Measurement of Sound and NZS 6802:1991 Assessment of Environmental 

Sound. Should Council adopt standards that supersede these standards they will be used in place of 

the standards above. 

37. That prior to vegetation removal activities commencing the consent holder must verify through on-

site monitoring at source that the vegetation clearance equipment to be used have noise emissions 

which are able to comply with District Plan requirements.  A verification report must be provided to 

the Manager - Resource Consents (Papakura District Council). This equipment monitoring must be 

required prior to the initial vegetation removal activities and then again only if the vegetation clearance 

equipment changes from that which was originally monitored. The consent holder must provide the 

Manager - Resource Consents a vegetation clearance work programme which can be shared with the 

CLG. 

Dust Management: 

38. That the consent  holder must ensure that following vegetation removal activities  and prior to quarrying 

activities commencing that all adequate measures are taken to control the emission of dust beyond 

the boundaries of the subject property. A dust management plan must be submitted to the manager - 

resource consents (Papakura District Council). This plan at a minimum must address: 
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• The procedures to be put in place to control the emission of dust nuisance from earthworks 

associated with vegetation removal activities. 

• The measure to be implemented in the event that objectionable levels of dust from vegetation 

removal activities are emitted beyond the boundaries of the subject property. 

Advice Note: The plan required by condition 40 may be the Air Quality Management Plan required by Auckland 

Regional Council Air Discharge Permit 34130 provided that it includes the procedures and measures set out in the 

bullet points above. 

Discovery of Archaeological Items: 

39. That if subsurface archaeological evidence should be unearthed during vegetation removal activities, work 

must cease in the immediate vicinity of the find and the historic places trust and the manager - resource 

consents (Papakura District Council) should be notified. 

40. That in the event of any human remains being uncovered during vegetation removal activities, 

work must cease in the immediate vicinity of the find and the Historic Places trust, NZ Police, tangata 

whenua, and the manager -  resource  consents  (Papakura District Council) should be notified. 

41. In the event that any archaeological evidence or human remains are  discovered, no works in the 

immediate vicinity of the find must commence until the necessary statutory approvals under the Historic 

Places Act 1993 have been obtained and  provided  to Council or if not governed by that Act written 

confirmation is provided by the manager - resource consents (Papakura District Council) that works may 

recommence. 

Monitoring: 

42. The consent holder must pay to the Council a consent compliance monitoring charge of $262 (including 

GST) plus any further monitoring charge  or  charges  to  recover  the actual and reasonable costs that 

have been incurred to  ensure compliance with the conditions of this consent. 

43. The consent holder will be advised of any further monitoring charge or charges as they fall due. Such 

further charges are to be paid within one month of the date of invoice. 

44. The consent holder is requested to notify Council, in writing, of their intention to begin vegetation 

clearance, a minimum of 14 days prior to commencement. Such notification must be sent to the 

manager - resource consents (Papakura District Council). 

Review of Conditions: 

45. Pursuant to Section 128 of the Resource Management Act 1991, the Papakura District Council may 

review the conditions of this consent, by giving notice pursuant to Section 129 of the Act, two years 

after the date of the consent and not more frequently than two yearly intervals thereafter. The purpose 

of the review must be: 

(a) To deal with any adverse effects on the environment which may arise from the exercise of 

consent, where it is appropriate to deal with such effects at a later stage. 

(b) To deal with any other adverse environmental effect, which may arise from the exercise of the 

consent that was not readily apparent at the time resource consent was granted. 

(c) To determine the effectiveness of the revegetation requirements of this consent, and assess any 

further requirements that may be necessary as a consequence of monitoring undertaken. 
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Figure 1: The existing quarry and the neighbouring sites: Quarry    

Effects Line 
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Figure 2: Site Location-Wider Context 
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Figure 3: Off set / Compensation Site Locations  
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Figure 4: Site Location-Location Context 
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Figure 5: Existing Quarry Operations 
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Figure 6: Approved Pit Extent vs Proposed Pit LOQ Extent 
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Figure 7: Catchment and Hydrology 
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Figure 8: Rumble Strip  

 

 

  





Figure 9: Potential planting areas identified within the pink dashed 

lines 
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Figure 10: The Inferred Drawdown Zones 
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Figure 10: Symonds Hill Pit Zone of Influence for Dewatering Level at RL -50m 
and Estimated Drawdown Contours  
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Figure 11: Right Turn Bay Concept 
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