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NOTES
1. ALL WORKS TO BE IN ACCORDANCE WITH AUCKLAND

COUNCIL STANDARDS.
2. CONTRACTOR IS TO AVOID USING GPS FOR SET OUT

OF THE KERB LEVELS WHERE GRADIENTS ARE LESS
THAN 1%.

3. IT IS THE CONTRACTORS RESPONSIBILITY TO LOCATE
ALL SERVICES THAT MAY BE AFFECTED BY THEIR
OPERATIONS.

4. THE CONTRACTOR SHALL COMPLY WITH ALL
RELEVANT HEALTH AND SAFETY REQUIREMENTS.

5. THE CONTRACTOR SHALL OBTAIN ALL NECESSARY
APPROVAL FROM UTILITY OPERATORS BEFORE
COMMENCING WORK UNDER OR NEAR THEIR
SERVICES.

6. FINAL PAVEMENT DESIGN SUBJECT TO CBR/BEAM
TESTS ON SUBGRADE MATERIAL.

7. SETOUT SCHEDULE WITH COORDINATES OF
CHAINAGE POINTS ALONG ROAD CENTRELINE TO BE
SUPPLIED TO THE CONTRACTOR PRIOR TO
CONSTRUCTION.

8. REFER TO LONG SECTION FOR FINISHED CENTRELINE
LEVELS. REFER TO TYPICAL CROSS SECTIONS TO
OBTAIN LEVELS FOR OTHER LOCATIONS.

9. ALL DUCTS SHALL HAVE LOCATIONS MARKED ON
KERB LINES IN ACCORDANCE WITH SPECIFICATION.

10. PRAM CROSSINGS ARE TO BE FLUSH TO THE CHANNEL
WITH NO LIP.

11. ALL KERB AND CHANNEL TO HAVE SAW CUTS AT MAX. 3M
CENTRES. ALL SAW CUTS TO COINCIDE WITH FOOTPATH
JOINTS.

12. ALL SIGNAGE AND PAVEMENT MARKINGS TO BE IN
ACCORDANCE WITH NZTA MOTSAM STANDARDS AND
THE ATCOP TDM.

13. ALL STREET NAME SIGNS SHALL FOLLOW ATCOP
GUIDELINES IN TERMS OF LAYOUT, CLEARANCES, AND
CONSTRUCTION DETAILS.

14. ALL LINE MARKINGS TO BE REFLECTORISED IN
ACCORDANCE WITH MOTSAM STANDARDS.

15. THE MINIMUM VERTICAL AND LATERAL CLEARANCES
FOR SIGNAGE SHALL BE IN ACCORDANCE WITH MOTSAM
STANDARDS.

16. STREET LIGHTING SHALL BE DESIGNED IN ACCORDANCE
WITH ALL APPLICABLE NEW ZEALAND STANDARDS
INCLUDING BUT NOT RESTRICTED TO THE CURRENT
VERSION OF AS/NZS 1158 LIGHTING FOR ROADS AND
PUBLIC SPACES SERIES OF STANDARDS.

17. ALL NEW, MODIFIED OR UPGRADED PRAM CROSSINGS
MUST BE IN ACCORDANCE WITH RTS 14 GUIDELINES FOR
FACILITIES FOR BLIND AND VISION-IMPAIRED
PEDESTRIANS AND NZS/AS 1428.4 AND MUST COMPLY
WITH THE DETAILS PROVIDED IN AT’S STANDARD PLAN
NO.FP006.
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NOTES
1. ALL WORKS TO BE IN ACCORDANCE WITH AUCKLAND

COUNCIL STANDARDS.
2. CONTRACTOR IS TO AVOID USING GPS FOR SET OUT

OF THE KERB LEVELS WHERE GRADIENTS ARE LESS
THAN 1%.

3. IT IS THE CONTRACTORS RESPONSIBILITY TO LOCATE
ALL SERVICES THAT MAY BE AFFECTED BY THEIR
OPERATIONS.

4. THE CONTRACTOR SHALL COMPLY WITH ALL
RELEVANT HEALTH AND SAFETY REQUIREMENTS.

5. THE CONTRACTOR SHALL OBTAIN ALL NECESSARY
APPROVAL FROM UTILITY OPERATORS BEFORE
COMMENCING WORK UNDER OR NEAR THEIR
SERVICES.

6. FINAL PAVEMENT DESIGN SUBJECT TO CBR/BEAM
TESTS ON SUBGRADE MATERIAL.

7. SETOUT SCHEDULE WITH COORDINATES OF
CHAINAGE POINTS ALONG ROAD CENTRELINE TO BE
SUPPLIED TO THE CONTRACTOR PRIOR TO
CONSTRUCTION.

8. REFER TO LONG SECTION FOR FINISHED CENTRELINE
LEVELS. REFER TO TYPICAL CROSS SECTIONS TO
OBTAIN LEVELS FOR OTHER LOCATIONS.

9. ALL DUCTS SHALL HAVE LOCATIONS MARKED ON
KERB LINES IN ACCORDANCE WITH SPECIFICATION.

10. PRAM CROSSINGS ARE TO BE FLUSH TO THE CHANNEL
WITH NO LIP.

11. ALL KERB AND CHANNEL TO HAVE SAW CUTS AT MAX. 3M
CENTRES. ALL SAW CUTS TO COINCIDE WITH FOOTPATH
JOINTS.

12. ALL SIGNAGE AND PAVEMENT MARKINGS TO BE IN
ACCORDANCE WITH NZTA MOTSAM STANDARDS AND
THE ATCOP TDM.

13. ALL STREET NAME SIGNS SHALL FOLLOW ATCOP
GUIDELINES IN TERMS OF LAYOUT, CLEARANCES, AND
CONSTRUCTION DETAILS.

14. ALL LINE MARKINGS TO BE REFLECTORISED IN
ACCORDANCE WITH MOTSAM STANDARDS.

15. THE MINIMUM VERTICAL AND LATERAL CLEARANCES
FOR SIGNAGE SHALL BE IN ACCORDANCE WITH MOTSAM
STANDARDS.

16. STREET LIGHTING SHALL BE DESIGNED IN ACCORDANCE
WITH ALL APPLICABLE NEW ZEALAND STANDARDS
INCLUDING BUT NOT RESTRICTED TO THE CURRENT
VERSION OF AS/NZS 1158 LIGHTING FOR ROADS AND
PUBLIC SPACES SERIES OF STANDARDS.

17. ALL NEW, MODIFIED OR UPGRADED PRAM CROSSINGS
MUST BE IN ACCORDANCE WITH RTS 14 GUIDELINES FOR
FACILITIES FOR BLIND AND VISION-IMPAIRED
PEDESTRIANS AND NZS/AS 1428.4 AND MUST COMPLY
WITH THE DETAILS PROVIDED IN AT’S STANDARD PLAN
NO.FP006.
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NOTES
1. ALL WORKS TO BE IN ACCORDANCE WITH AUCKLAND

COUNCIL STANDARDS.
2. CONTRACTOR IS TO AVOID USING GPS FOR SET OUT

OF THE KERB LEVELS WHERE GRADIENTS ARE LESS
THAN 1%.

3. IT IS THE CONTRACTORS RESPONSIBILITY TO LOCATE
ALL SERVICES THAT MAY BE AFFECTED BY THEIR
OPERATIONS.

4. THE CONTRACTOR SHALL COMPLY WITH ALL
RELEVANT HEALTH AND SAFETY REQUIREMENTS.

5. THE CONTRACTOR SHALL OBTAIN ALL NECESSARY
APPROVAL FROM UTILITY OPERATORS BEFORE
COMMENCING WORK UNDER OR NEAR THEIR
SERVICES.

6. FINAL PAVEMENT DESIGN SUBJECT TO CBR/BEAM
TESTS ON SUBGRADE MATERIAL.

7. SETOUT SCHEDULE WITH COORDINATES OF
CHAINAGE POINTS ALONG ROAD CENTRELINE TO BE
SUPPLIED TO THE CONTRACTOR PRIOR TO
CONSTRUCTION.

8. REFER TO LONG SECTION FOR FINISHED CENTRELINE
LEVELS. REFER TO TYPICAL CROSS SECTIONS TO
OBTAIN LEVELS FOR OTHER LOCATIONS.

9. ALL DUCTS SHALL HAVE LOCATIONS MARKED ON
KERB LINES IN ACCORDANCE WITH SPECIFICATION.

10. PRAM CROSSINGS ARE TO BE FLUSH TO THE CHANNEL
WITH NO LIP.

11. ALL KERB AND CHANNEL TO HAVE SAW CUTS AT MAX. 3M
CENTRES. ALL SAW CUTS TO COINCIDE WITH FOOTPATH
JOINTS.

12. ALL SIGNAGE AND PAVEMENT MARKINGS TO BE IN
ACCORDANCE WITH NZTA MOTSAM STANDARDS AND
THE ATCOP TDM.

13. ALL STREET NAME SIGNS SHALL FOLLOW ATCOP
GUIDELINES IN TERMS OF LAYOUT, CLEARANCES, AND
CONSTRUCTION DETAILS.

14. ALL LINE MARKINGS TO BE REFLECTORISED IN
ACCORDANCE WITH MOTSAM STANDARDS.

15. THE MINIMUM VERTICAL AND LATERAL CLEARANCES
FOR SIGNAGE SHALL BE IN ACCORDANCE WITH MOTSAM
STANDARDS.

16. STREET LIGHTING SHALL BE DESIGNED IN ACCORDANCE
WITH ALL APPLICABLE NEW ZEALAND STANDARDS
INCLUDING BUT NOT RESTRICTED TO THE CURRENT
VERSION OF AS/NZS 1158 LIGHTING FOR ROADS AND
PUBLIC SPACES SERIES OF STANDARDS.

17. ALL NEW, MODIFIED OR UPGRADED PRAM CROSSINGS
MUST BE IN ACCORDANCE WITH RTS 14 GUIDELINES FOR
FACILITIES FOR BLIND AND VISION-IMPAIRED
PEDESTRIANS AND NZS/AS 1428.4 AND MUST COMPLY
WITH THE DETAILS PROVIDED IN AT’S STANDARD PLAN
NO.FP006.

TEMPORARY TURNING HEAD TO
BE PROVIDED AS REQUIRED
PENDING TIMING OF STAGE 9
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03/2025MARESOURCE CONSENTA

NOTES
1. ALL WORKS TO BE IN ACCORDANCE WITH AUCKLAND

COUNCIL STANDARDS.
2. CONTRACTOR IS TO AVOID USING GPS FOR SET OUT

OF THE KERB LEVELS WHERE GRADIENTS ARE LESS
THAN 1%.

3. IT IS THE CONTRACTORS RESPONSIBILITY TO LOCATE
ALL SERVICES THAT MAY BE AFFECTED BY THEIR
OPERATIONS.

4. THE CONTRACTOR SHALL COMPLY WITH ALL
RELEVANT HEALTH AND SAFETY REQUIREMENTS.

5. THE CONTRACTOR SHALL OBTAIN ALL NECESSARY
APPROVAL FROM UTILITY OPERATORS BEFORE
COMMENCING WORK UNDER OR NEAR THEIR
SERVICES.

6. FINAL PAVEMENT DESIGN SUBJECT TO CBR/BEAM
TESTS ON SUBGRADE MATERIAL.

7. SETOUT SCHEDULE WITH COORDINATES OF
CHAINAGE POINTS ALONG ROAD CENTRELINE TO BE
SUPPLIED TO THE CONTRACTOR PRIOR TO
CONSTRUCTION.

8. REFER TO LONG SECTION FOR FINISHED CENTRELINE
LEVELS. REFER TO TYPICAL CROSS SECTIONS TO
OBTAIN LEVELS FOR OTHER LOCATIONS.

9. ALL DUCTS SHALL HAVE LOCATIONS MARKED ON
KERB LINES IN ACCORDANCE WITH SPECIFICATION.

10. PRAM CROSSINGS ARE TO BE FLUSH TO THE CHANNEL
WITH NO LIP.

11. ALL KERB AND CHANNEL TO HAVE SAW CUTS AT MAX. 3M
CENTRES. ALL SAW CUTS TO COINCIDE WITH FOOTPATH
JOINTS.

12. ALL SIGNAGE AND PAVEMENT MARKINGS TO BE IN
ACCORDANCE WITH NZTA MOTSAM STANDARDS AND
THE ATCOP TDM.

13. ALL STREET NAME SIGNS SHALL FOLLOW ATCOP
GUIDELINES IN TERMS OF LAYOUT, CLEARANCES, AND
CONSTRUCTION DETAILS.

14. ALL LINE MARKINGS TO BE REFLECTORISED IN
ACCORDANCE WITH MOTSAM STANDARDS.

15. THE MINIMUM VERTICAL AND LATERAL CLEARANCES
FOR SIGNAGE SHALL BE IN ACCORDANCE WITH MOTSAM
STANDARDS.

16. STREET LIGHTING SHALL BE DESIGNED IN ACCORDANCE
WITH ALL APPLICABLE NEW ZEALAND STANDARDS
INCLUDING BUT NOT RESTRICTED TO THE CURRENT
VERSION OF AS/NZS 1158 LIGHTING FOR ROADS AND
PUBLIC SPACES SERIES OF STANDARDS.

17. ALL NEW, MODIFIED OR UPGRADED PRAM CROSSINGS
MUST BE IN ACCORDANCE WITH RTS 14 GUIDELINES FOR
FACILITIES FOR BLIND AND VISION-IMPAIRED
PEDESTRIANS AND NZS/AS 1428.4 AND MUST COMPLY
WITH THE DETAILS PROVIDED IN AT’S STANDARD PLAN
NO.FP006.
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1:10,000 @ A3
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03/2025MARESOURCE CONSENTA

NOTES
1. ALL WORKS TO BE IN ACCORDANCE WITH AUCKLAND

COUNCIL STANDARDS.
2. CONTRACTOR IS TO AVOID USING GPS FOR SET OUT

OF THE KERB LEVELS WHERE GRADIENTS ARE LESS
THAN 1%.

3. IT IS THE CONTRACTORS RESPONSIBILITY TO LOCATE
ALL SERVICES THAT MAY BE AFFECTED BY THEIR
OPERATIONS.

4. THE CONTRACTOR SHALL COMPLY WITH ALL
RELEVANT HEALTH AND SAFETY REQUIREMENTS.

5. THE CONTRACTOR SHALL OBTAIN ALL NECESSARY
APPROVAL FROM UTILITY OPERATORS BEFORE
COMMENCING WORK UNDER OR NEAR THEIR
SERVICES.

6. FINAL PAVEMENT DESIGN SUBJECT TO CBR/BEAM
TESTS ON SUBGRADE MATERIAL.

7. SETOUT SCHEDULE WITH COORDINATES OF
CHAINAGE POINTS ALONG ROAD CENTRELINE TO BE
SUPPLIED TO THE CONTRACTOR PRIOR TO
CONSTRUCTION.

8. REFER TO LONG SECTION FOR FINISHED CENTRELINE
LEVELS. REFER TO TYPICAL CROSS SECTIONS TO
OBTAIN LEVELS FOR OTHER LOCATIONS.

9. ALL DUCTS SHALL HAVE LOCATIONS MARKED ON
KERB LINES IN ACCORDANCE WITH SPECIFICATION.

10. PRAM CROSSINGS ARE TO BE FLUSH TO THE CHANNEL
WITH NO LIP.

11. ALL KERB AND CHANNEL TO HAVE SAW CUTS AT MAX. 3M
CENTRES. ALL SAW CUTS TO COINCIDE WITH FOOTPATH
JOINTS.

12. ALL SIGNAGE AND PAVEMENT MARKINGS TO BE IN
ACCORDANCE WITH NZTA MOTSAM STANDARDS AND
THE ATCOP TDM.

13. ALL STREET NAME SIGNS SHALL FOLLOW ATCOP
GUIDELINES IN TERMS OF LAYOUT, CLEARANCES, AND
CONSTRUCTION DETAILS.

14. ALL LINE MARKINGS TO BE REFLECTORISED IN
ACCORDANCE WITH MOTSAM STANDARDS.

15. THE MINIMUM VERTICAL AND LATERAL CLEARANCES
FOR SIGNAGE SHALL BE IN ACCORDANCE WITH MOTSAM
STANDARDS.

16. STREET LIGHTING SHALL BE DESIGNED IN ACCORDANCE
WITH ALL APPLICABLE NEW ZEALAND STANDARDS
INCLUDING BUT NOT RESTRICTED TO THE CURRENT
VERSION OF AS/NZS 1158 LIGHTING FOR ROADS AND
PUBLIC SPACES SERIES OF STANDARDS.

17. ALL NEW, MODIFIED OR UPGRADED PRAM CROSSINGS
MUST BE IN ACCORDANCE WITH RTS 14 GUIDELINES FOR
FACILITIES FOR BLIND AND VISION-IMPAIRED
PEDESTRIANS AND NZS/AS 1428.4 AND MUST COMPLY
WITH THE DETAILS PROVIDED IN AT’S STANDARD PLAN
NO.FP006.
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03/2025MARESOURCE CONSENTA

NOTES
1. ALL WORKS TO BE IN ACCORDANCE WITH AUCKLAND

COUNCIL STANDARDS.
2. CONTRACTOR IS TO AVOID USING GPS FOR SET OUT

OF THE KERB LEVELS WHERE GRADIENTS ARE LESS
THAN 1%.

3. IT IS THE CONTRACTORS RESPONSIBILITY TO LOCATE
ALL SERVICES THAT MAY BE AFFECTED BY THEIR
OPERATIONS.

4. THE CONTRACTOR SHALL COMPLY WITH ALL
RELEVANT HEALTH AND SAFETY REQUIREMENTS.

5. THE CONTRACTOR SHALL OBTAIN ALL NECESSARY
APPROVAL FROM UTILITY OPERATORS BEFORE
COMMENCING WORK UNDER OR NEAR THEIR
SERVICES.

6. FINAL PAVEMENT DESIGN SUBJECT TO CBR/BEAM
TESTS ON SUBGRADE MATERIAL.

7. SETOUT SCHEDULE WITH COORDINATES OF
CHAINAGE POINTS ALONG ROAD CENTRELINE TO BE
SUPPLIED TO THE CONTRACTOR PRIOR TO
CONSTRUCTION.

8. REFER TO LONG SECTION FOR FINISHED CENTRELINE
LEVELS. REFER TO TYPICAL CROSS SECTIONS TO
OBTAIN LEVELS FOR OTHER LOCATIONS.

9. ALL DUCTS SHALL HAVE LOCATIONS MARKED ON
KERB LINES IN ACCORDANCE WITH SPECIFICATION.

10. PRAM CROSSINGS ARE TO BE FLUSH TO THE CHANNEL
WITH NO LIP.

11. ALL KERB AND CHANNEL TO HAVE SAW CUTS AT MAX. 3M
CENTRES. ALL SAW CUTS TO COINCIDE WITH FOOTPATH
JOINTS.

12. ALL SIGNAGE AND PAVEMENT MARKINGS TO BE IN
ACCORDANCE WITH NZTA MOTSAM STANDARDS AND
THE ATCOP TDM.

13. ALL STREET NAME SIGNS SHALL FOLLOW ATCOP
GUIDELINES IN TERMS OF LAYOUT, CLEARANCES, AND
CONSTRUCTION DETAILS.

14. ALL LINE MARKINGS TO BE REFLECTORISED IN
ACCORDANCE WITH MOTSAM STANDARDS.

15. THE MINIMUM VERTICAL AND LATERAL CLEARANCES
FOR SIGNAGE SHALL BE IN ACCORDANCE WITH MOTSAM
STANDARDS.

16. STREET LIGHTING SHALL BE DESIGNED IN ACCORDANCE
WITH ALL APPLICABLE NEW ZEALAND STANDARDS
INCLUDING BUT NOT RESTRICTED TO THE CURRENT
VERSION OF AS/NZS 1158 LIGHTING FOR ROADS AND
PUBLIC SPACES SERIES OF STANDARDS.

17. ALL NEW, MODIFIED OR UPGRADED PRAM CROSSINGS
MUST BE IN ACCORDANCE WITH RTS 14 GUIDELINES FOR
FACILITIES FOR BLIND AND VISION-IMPAIRED
PEDESTRIANS AND NZS/AS 1428.4 AND MUST COMPLY
WITH THE DETAILS PROVIDED IN AT’S STANDARD PLAN
NO.FP006.
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03/2025MARESOURCE CONSENTA

NOTES
1. ALL WORKS TO BE IN ACCORDANCE WITH AUCKLAND

COUNCIL STANDARDS.
2. CONTRACTOR IS TO AVOID USING GPS FOR SET OUT

OF THE KERB LEVELS WHERE GRADIENTS ARE LESS
THAN 1%.

3. IT IS THE CONTRACTORS RESPONSIBILITY TO LOCATE
ALL SERVICES THAT MAY BE AFFECTED BY THEIR
OPERATIONS.

4. THE CONTRACTOR SHALL COMPLY WITH ALL
RELEVANT HEALTH AND SAFETY REQUIREMENTS.

5. THE CONTRACTOR SHALL OBTAIN ALL NECESSARY
APPROVAL FROM UTILITY OPERATORS BEFORE
COMMENCING WORK UNDER OR NEAR THEIR
SERVICES.

6. FINAL PAVEMENT DESIGN SUBJECT TO CBR/BEAM
TESTS ON SUBGRADE MATERIAL.

7. SETOUT SCHEDULE WITH COORDINATES OF
CHAINAGE POINTS ALONG ROAD CENTRELINE TO BE
SUPPLIED TO THE CONTRACTOR PRIOR TO
CONSTRUCTION.

8. REFER TO LONG SECTION FOR FINISHED CENTRELINE
LEVELS. REFER TO TYPICAL CROSS SECTIONS TO
OBTAIN LEVELS FOR OTHER LOCATIONS.

9. ALL DUCTS SHALL HAVE LOCATIONS MARKED ON
KERB LINES IN ACCORDANCE WITH SPECIFICATION.

10. PRAM CROSSINGS ARE TO BE FLUSH TO THE CHANNEL
WITH NO LIP.

11. ALL KERB AND CHANNEL TO HAVE SAW CUTS AT MAX. 3M
CENTRES. ALL SAW CUTS TO COINCIDE WITH FOOTPATH
JOINTS.

12. ALL SIGNAGE AND PAVEMENT MARKINGS TO BE IN
ACCORDANCE WITH NZTA MOTSAM STANDARDS AND
THE ATCOP TDM.

13. ALL STREET NAME SIGNS SHALL FOLLOW ATCOP
GUIDELINES IN TERMS OF LAYOUT, CLEARANCES, AND
CONSTRUCTION DETAILS.

14. ALL LINE MARKINGS TO BE REFLECTORISED IN
ACCORDANCE WITH MOTSAM STANDARDS.

15. THE MINIMUM VERTICAL AND LATERAL CLEARANCES
FOR SIGNAGE SHALL BE IN ACCORDANCE WITH MOTSAM
STANDARDS.

16. STREET LIGHTING SHALL BE DESIGNED IN ACCORDANCE
WITH ALL APPLICABLE NEW ZEALAND STANDARDS
INCLUDING BUT NOT RESTRICTED TO THE CURRENT
VERSION OF AS/NZS 1158 LIGHTING FOR ROADS AND
PUBLIC SPACES SERIES OF STANDARDS.

17. ALL NEW, MODIFIED OR UPGRADED PRAM CROSSINGS
MUST BE IN ACCORDANCE WITH RTS 14 GUIDELINES FOR
FACILITIES FOR BLIND AND VISION-IMPAIRED
PEDESTRIANS AND NZS/AS 1428.4 AND MUST COMPLY
WITH THE DETAILS PROVIDED IN AT’S STANDARD PLAN
NO.FP006.
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03/2025MARESOURCE CONSENTA

NOTES
1. ALL WORKS TO BE IN ACCORDANCE WITH AUCKLAND

COUNCIL STANDARDS.
2. CONTRACTOR IS TO AVOID USING GPS FOR SET OUT

OF THE KERB LEVELS WHERE GRADIENTS ARE LESS
THAN 1%.

3. IT IS THE CONTRACTORS RESPONSIBILITY TO LOCATE
ALL SERVICES THAT MAY BE AFFECTED BY THEIR
OPERATIONS.

4. THE CONTRACTOR SHALL COMPLY WITH ALL
RELEVANT HEALTH AND SAFETY REQUIREMENTS.

5. THE CONTRACTOR SHALL OBTAIN ALL NECESSARY
APPROVAL FROM UTILITY OPERATORS BEFORE
COMMENCING WORK UNDER OR NEAR THEIR
SERVICES.

6. FINAL PAVEMENT DESIGN SUBJECT TO CBR/BEAM
TESTS ON SUBGRADE MATERIAL.

7. SETOUT SCHEDULE WITH COORDINATES OF
CHAINAGE POINTS ALONG ROAD CENTRELINE TO BE
SUPPLIED TO THE CONTRACTOR PRIOR TO
CONSTRUCTION.

8. REFER TO LONG SECTION FOR FINISHED CENTRELINE
LEVELS. REFER TO TYPICAL CROSS SECTIONS TO
OBTAIN LEVELS FOR OTHER LOCATIONS.

9. ALL DUCTS SHALL HAVE LOCATIONS MARKED ON
KERB LINES IN ACCORDANCE WITH SPECIFICATION.

10. PRAM CROSSINGS ARE TO BE FLUSH TO THE CHANNEL
WITH NO LIP.

11. ALL KERB AND CHANNEL TO HAVE SAW CUTS AT MAX. 3M
CENTRES. ALL SAW CUTS TO COINCIDE WITH FOOTPATH
JOINTS.

12. ALL SIGNAGE AND PAVEMENT MARKINGS TO BE IN
ACCORDANCE WITH NZTA MOTSAM STANDARDS AND
THE ATCOP TDM.

13. ALL STREET NAME SIGNS SHALL FOLLOW ATCOP
GUIDELINES IN TERMS OF LAYOUT, CLEARANCES, AND
CONSTRUCTION DETAILS.

14. ALL LINE MARKINGS TO BE REFLECTORISED IN
ACCORDANCE WITH MOTSAM STANDARDS.

15. THE MINIMUM VERTICAL AND LATERAL CLEARANCES
FOR SIGNAGE SHALL BE IN ACCORDANCE WITH MOTSAM
STANDARDS.

16. STREET LIGHTING SHALL BE DESIGNED IN ACCORDANCE
WITH ALL APPLICABLE NEW ZEALAND STANDARDS
INCLUDING BUT NOT RESTRICTED TO THE CURRENT
VERSION OF AS/NZS 1158 LIGHTING FOR ROADS AND
PUBLIC SPACES SERIES OF STANDARDS.

17. ALL NEW, MODIFIED OR UPGRADED PRAM CROSSINGS
MUST BE IN ACCORDANCE WITH RTS 14 GUIDELINES FOR
FACILITIES FOR BLIND AND VISION-IMPAIRED
PEDESTRIANS AND NZS/AS 1428.4 AND MUST COMPLY
WITH THE DETAILS PROVIDED IN AT’S STANDARD PLAN
NO.FP006.
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03/2025MARESOURCE CONSENTA

NOTES
1. ALL WORKS TO BE IN ACCORDANCE WITH AUCKLAND

COUNCIL STANDARDS.
2. CONTRACTOR IS TO AVOID USING GPS FOR SET OUT

OF THE KERB LEVELS WHERE GRADIENTS ARE LESS
THAN 1%.

3. IT IS THE CONTRACTORS RESPONSIBILITY TO LOCATE
ALL SERVICES THAT MAY BE AFFECTED BY THEIR
OPERATIONS.

4. THE CONTRACTOR SHALL COMPLY WITH ALL
RELEVANT HEALTH AND SAFETY REQUIREMENTS.

5. THE CONTRACTOR SHALL OBTAIN ALL NECESSARY
APPROVAL FROM UTILITY OPERATORS BEFORE
COMMENCING WORK UNDER OR NEAR THEIR
SERVICES.

6. FINAL PAVEMENT DESIGN SUBJECT TO CBR/BEAM
TESTS ON SUBGRADE MATERIAL.

7. SETOUT SCHEDULE WITH COORDINATES OF
CHAINAGE POINTS ALONG ROAD CENTRELINE TO BE
SUPPLIED TO THE CONTRACTOR PRIOR TO
CONSTRUCTION.

8. REFER TO LONG SECTION FOR FINISHED CENTRELINE
LEVELS. REFER TO TYPICAL CROSS SECTIONS TO
OBTAIN LEVELS FOR OTHER LOCATIONS.

9. ALL DUCTS SHALL HAVE LOCATIONS MARKED ON
KERB LINES IN ACCORDANCE WITH SPECIFICATION.

10. PRAM CROSSINGS ARE TO BE FLUSH TO THE CHANNEL
WITH NO LIP.

11. ALL KERB AND CHANNEL TO HAVE SAW CUTS AT MAX. 3M
CENTRES. ALL SAW CUTS TO COINCIDE WITH FOOTPATH
JOINTS.

12. ALL SIGNAGE AND PAVEMENT MARKINGS TO BE IN
ACCORDANCE WITH NZTA MOTSAM STANDARDS AND
THE ATCOP TDM.

13. ALL STREET NAME SIGNS SHALL FOLLOW ATCOP
GUIDELINES IN TERMS OF LAYOUT, CLEARANCES, AND
CONSTRUCTION DETAILS.

14. ALL LINE MARKINGS TO BE REFLECTORISED IN
ACCORDANCE WITH MOTSAM STANDARDS.

15. THE MINIMUM VERTICAL AND LATERAL CLEARANCES
FOR SIGNAGE SHALL BE IN ACCORDANCE WITH MOTSAM
STANDARDS.

16. STREET LIGHTING SHALL BE DESIGNED IN ACCORDANCE
WITH ALL APPLICABLE NEW ZEALAND STANDARDS
INCLUDING BUT NOT RESTRICTED TO THE CURRENT
VERSION OF AS/NZS 1158 LIGHTING FOR ROADS AND
PUBLIC SPACES SERIES OF STANDARDS.

17. ALL NEW, MODIFIED OR UPGRADED PRAM CROSSINGS
MUST BE IN ACCORDANCE WITH RTS 14 GUIDELINES FOR
FACILITIES FOR BLIND AND VISION-IMPAIRED
PEDESTRIANS AND NZS/AS 1428.4 AND MUST COMPLY
WITH THE DETAILS PROVIDED IN AT’S STANDARD PLAN
NO.FP006.
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JOAL 11

NOTES
1. ALL WORKS TO BE IN ACCORDANCE WITH AUCKLAND

COUNCIL STANDARDS.
2. CONTRACTOR IS TO AVOID USING GPS FOR SET OUT

OF THE KERB LEVELS WHERE GRADIENTS ARE LESS
THAN 1%.

3. IT IS THE CONTRACTORS RESPONSIBILITY TO LOCATE
ALL SERVICES THAT MAY BE AFFECTED BY THEIR
OPERATIONS.

4. THE CONTRACTOR SHALL COMPLY WITH ALL
RELEVANT HEALTH AND SAFETY REQUIREMENTS.

5. THE CONTRACTOR SHALL OBTAIN ALL NECESSARY
APPROVAL FROM UTILITY OPERATORS BEFORE
COMMENCING WORK UNDER OR NEAR THEIR
SERVICES.

6. FINAL PAVEMENT DESIGN SUBJECT TO CBR/BEAM
TESTS ON SUBGRADE MATERIAL.

7. SETOUT SCHEDULE WITH COORDINATES OF
CHAINAGE POINTS ALONG ROAD CENTRELINE TO BE
SUPPLIED TO THE CONTRACTOR PRIOR TO
CONSTRUCTION.

8. REFER TO LONG SECTION FOR FINISHED CENTRELINE
LEVELS. REFER TO TYPICAL CROSS SECTIONS TO
OBTAIN LEVELS FOR OTHER LOCATIONS.

9. ALL DUCTS SHALL HAVE LOCATIONS MARKED ON
KERB LINES IN ACCORDANCE WITH SPECIFICATION.

10. PRAM CROSSINGS ARE TO BE FLUSH TO THE CHANNEL
WITH NO LIP.

11. ALL KERB AND CHANNEL TO HAVE SAW CUTS AT MAX. 3M
CENTRES. ALL SAW CUTS TO COINCIDE WITH FOOTPATH
JOINTS.

12. ALL SIGNAGE AND PAVEMENT MARKINGS TO BE IN
ACCORDANCE WITH NZTA MOTSAM STANDARDS AND
THE ATCOP TDM.

13. ALL STREET NAME SIGNS SHALL FOLLOW ATCOP
GUIDELINES IN TERMS OF LAYOUT, CLEARANCES, AND
CONSTRUCTION DETAILS.

14. ALL LINE MARKINGS TO BE REFLECTORISED IN
ACCORDANCE WITH MOTSAM STANDARDS.

15. THE MINIMUM VERTICAL AND LATERAL CLEARANCES
FOR SIGNAGE SHALL BE IN ACCORDANCE WITH MOTSAM
STANDARDS.

16. STREET LIGHTING SHALL BE DESIGNED IN ACCORDANCE
WITH ALL APPLICABLE NEW ZEALAND STANDARDS
INCLUDING BUT NOT RESTRICTED TO THE CURRENT
VERSION OF AS/NZS 1158 LIGHTING FOR ROADS AND
PUBLIC SPACES SERIES OF STANDARDS.

17. ALL NEW, MODIFIED OR UPGRADED PRAM CROSSINGS
MUST BE IN ACCORDANCE WITH RTS 14 GUIDELINES FOR
FACILITIES FOR BLIND AND VISION-IMPAIRED
PEDESTRIANS AND NZS/AS 1428.4 AND MUST COMPLY
WITH THE DETAILS PROVIDED IN AT’S STANDARD PLAN
NO.FP006.BARLOW ROAD
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JOAL 11

NOTES
1. ALL WORKS TO BE IN ACCORDANCE WITH AUCKLAND

COUNCIL STANDARDS.
2. CONTRACTOR IS TO AVOID USING GPS FOR SET OUT

OF THE KERB LEVELS WHERE GRADIENTS ARE LESS
THAN 1%.

3. IT IS THE CONTRACTORS RESPONSIBILITY TO LOCATE
ALL SERVICES THAT MAY BE AFFECTED BY THEIR
OPERATIONS.

4. THE CONTRACTOR SHALL COMPLY WITH ALL
RELEVANT HEALTH AND SAFETY REQUIREMENTS.

5. THE CONTRACTOR SHALL OBTAIN ALL NECESSARY
APPROVAL FROM UTILITY OPERATORS BEFORE
COMMENCING WORK UNDER OR NEAR THEIR
SERVICES.

6. FINAL PAVEMENT DESIGN SUBJECT TO CBR/BEAM
TESTS ON SUBGRADE MATERIAL.

7. SETOUT SCHEDULE WITH COORDINATES OF
CHAINAGE POINTS ALONG ROAD CENTRELINE TO BE
SUPPLIED TO THE CONTRACTOR PRIOR TO
CONSTRUCTION.

8. REFER TO LONG SECTION FOR FINISHED CENTRELINE
LEVELS. REFER TO TYPICAL CROSS SECTIONS TO
OBTAIN LEVELS FOR OTHER LOCATIONS.

9. ALL DUCTS SHALL HAVE LOCATIONS MARKED ON
KERB LINES IN ACCORDANCE WITH SPECIFICATION.

10. PRAM CROSSINGS ARE TO BE FLUSH TO THE CHANNEL
WITH NO LIP.

11. ALL KERB AND CHANNEL TO HAVE SAW CUTS AT MAX. 3M
CENTRES. ALL SAW CUTS TO COINCIDE WITH FOOTPATH
JOINTS.

12. ALL SIGNAGE AND PAVEMENT MARKINGS TO BE IN
ACCORDANCE WITH NZTA MOTSAM STANDARDS AND
THE ATCOP TDM.

13. ALL STREET NAME SIGNS SHALL FOLLOW ATCOP
GUIDELINES IN TERMS OF LAYOUT, CLEARANCES, AND
CONSTRUCTION DETAILS.

14. ALL LINE MARKINGS TO BE REFLECTORISED IN
ACCORDANCE WITH MOTSAM STANDARDS.

15. THE MINIMUM VERTICAL AND LATERAL CLEARANCES
FOR SIGNAGE SHALL BE IN ACCORDANCE WITH MOTSAM
STANDARDS.

16. STREET LIGHTING SHALL BE DESIGNED IN ACCORDANCE
WITH ALL APPLICABLE NEW ZEALAND STANDARDS
INCLUDING BUT NOT RESTRICTED TO THE CURRENT
VERSION OF AS/NZS 1158 LIGHTING FOR ROADS AND
PUBLIC SPACES SERIES OF STANDARDS.

17. ALL NEW, MODIFIED OR UPGRADED PRAM CROSSINGS
MUST BE IN ACCORDANCE WITH RTS 14 GUIDELINES FOR
FACILITIES FOR BLIND AND VISION-IMPAIRED
PEDESTRIANS AND NZS/AS 1428.4 AND MUST COMPLY
WITH THE DETAILS PROVIDED IN AT’S STANDARD PLAN
NO.FP006.
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NOTES
1. ALL WORKS TO BE IN ACCORDANCE WITH AUCKLAND

COUNCIL STANDARDS.
2. CONTRACTOR IS TO AVOID USING GPS FOR SET OUT

OF THE KERB LEVELS WHERE GRADIENTS ARE LESS
THAN 1%.

3. IT IS THE CONTRACTORS RESPONSIBILITY TO LOCATE
ALL SERVICES THAT MAY BE AFFECTED BY THEIR
OPERATIONS.

4. THE CONTRACTOR SHALL COMPLY WITH ALL
RELEVANT HEALTH AND SAFETY REQUIREMENTS.

5. THE CONTRACTOR SHALL OBTAIN ALL NECESSARY
APPROVAL FROM UTILITY OPERATORS BEFORE
COMMENCING WORK UNDER OR NEAR THEIR
SERVICES.

6. FINAL PAVEMENT DESIGN SUBJECT TO CBR/BEAM
TESTS ON SUBGRADE MATERIAL.

7. SETOUT SCHEDULE WITH COORDINATES OF
CHAINAGE POINTS ALONG ROAD CENTRELINE TO BE
SUPPLIED TO THE CONTRACTOR PRIOR TO
CONSTRUCTION.

8. REFER TO LONG SECTION FOR FINISHED CENTRELINE
LEVELS. REFER TO TYPICAL CROSS SECTIONS TO
OBTAIN LEVELS FOR OTHER LOCATIONS.

9. ALL DUCTS SHALL HAVE LOCATIONS MARKED ON
KERB LINES IN ACCORDANCE WITH SPECIFICATION.

10. PRAM CROSSINGS ARE TO BE FLUSH TO THE CHANNEL
WITH NO LIP.

11. ALL KERB AND CHANNEL TO HAVE SAW CUTS AT MAX. 3M
CENTRES. ALL SAW CUTS TO COINCIDE WITH FOOTPATH
JOINTS.

12. ALL SIGNAGE AND PAVEMENT MARKINGS TO BE IN
ACCORDANCE WITH NZTA MOTSAM STANDARDS AND
THE ATCOP TDM.

13. ALL STREET NAME SIGNS SHALL FOLLOW ATCOP
GUIDELINES IN TERMS OF LAYOUT, CLEARANCES, AND
CONSTRUCTION DETAILS.

14. ALL LINE MARKINGS TO BE REFLECTORISED IN
ACCORDANCE WITH MOTSAM STANDARDS.

15. THE MINIMUM VERTICAL AND LATERAL CLEARANCES
FOR SIGNAGE SHALL BE IN ACCORDANCE WITH MOTSAM
STANDARDS.

16. STREET LIGHTING SHALL BE DESIGNED IN ACCORDANCE
WITH ALL APPLICABLE NEW ZEALAND STANDARDS
INCLUDING BUT NOT RESTRICTED TO THE CURRENT
VERSION OF AS/NZS 1158 LIGHTING FOR ROADS AND
PUBLIC SPACES SERIES OF STANDARDS.

17. ALL NEW, MODIFIED OR UPGRADED PRAM CROSSINGS
MUST BE IN ACCORDANCE WITH RTS 14 GUIDELINES FOR
FACILITIES FOR BLIND AND VISION-IMPAIRED
PEDESTRIANS AND NZS/AS 1428.4 AND MUST COMPLY
WITH THE DETAILS PROVIDED IN AT’S STANDARD PLAN
NO.FP006.
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NOTES
1. ALL WORKS TO BE IN ACCORDANCE WITH AUCKLAND

COUNCIL STANDARDS.
2. CONTRACTOR IS TO AVOID USING GPS FOR SET OUT

OF THE KERB LEVELS WHERE GRADIENTS ARE LESS
THAN 1%.

3. IT IS THE CONTRACTORS RESPONSIBILITY TO LOCATE
ALL SERVICES THAT MAY BE AFFECTED BY THEIR
OPERATIONS.

4. THE CONTRACTOR SHALL COMPLY WITH ALL
RELEVANT HEALTH AND SAFETY REQUIREMENTS.

5. THE CONTRACTOR SHALL OBTAIN ALL NECESSARY
APPROVAL FROM UTILITY OPERATORS BEFORE
COMMENCING WORK UNDER OR NEAR THEIR
SERVICES.

6. FINAL PAVEMENT DESIGN SUBJECT TO CBR/BEAM
TESTS ON SUBGRADE MATERIAL.

7. SETOUT SCHEDULE WITH COORDINATES OF
CHAINAGE POINTS ALONG ROAD CENTRELINE TO BE
SUPPLIED TO THE CONTRACTOR PRIOR TO
CONSTRUCTION.

8. REFER TO LONG SECTION FOR FINISHED CENTRELINE
LEVELS. REFER TO TYPICAL CROSS SECTIONS TO
OBTAIN LEVELS FOR OTHER LOCATIONS.

9. ALL DUCTS SHALL HAVE LOCATIONS MARKED ON
KERB LINES IN ACCORDANCE WITH SPECIFICATION.

10. PRAM CROSSINGS ARE TO BE FLUSH TO THE CHANNEL
WITH NO LIP.

11. ALL KERB AND CHANNEL TO HAVE SAW CUTS AT MAX. 3M
CENTRES. ALL SAW CUTS TO COINCIDE WITH FOOTPATH
JOINTS.

12. ALL SIGNAGE AND PAVEMENT MARKINGS TO BE IN
ACCORDANCE WITH NZTA MOTSAM STANDARDS AND
THE ATCOP TDM.

13. ALL STREET NAME SIGNS SHALL FOLLOW ATCOP
GUIDELINES IN TERMS OF LAYOUT, CLEARANCES, AND
CONSTRUCTION DETAILS.

14. ALL LINE MARKINGS TO BE REFLECTORISED IN
ACCORDANCE WITH MOTSAM STANDARDS.

15. THE MINIMUM VERTICAL AND LATERAL CLEARANCES
FOR SIGNAGE SHALL BE IN ACCORDANCE WITH MOTSAM
STANDARDS.

16. STREET LIGHTING SHALL BE DESIGNED IN ACCORDANCE
WITH ALL APPLICABLE NEW ZEALAND STANDARDS
INCLUDING BUT NOT RESTRICTED TO THE CURRENT
VERSION OF AS/NZS 1158 LIGHTING FOR ROADS AND
PUBLIC SPACES SERIES OF STANDARDS.

17. ALL NEW, MODIFIED OR UPGRADED PRAM CROSSINGS
MUST BE IN ACCORDANCE WITH RTS 14 GUIDELINES FOR
FACILITIES FOR BLIND AND VISION-IMPAIRED
PEDESTRIANS AND NZS/AS 1428.4 AND MUST COMPLY
WITH THE DETAILS PROVIDED IN AT’S STANDARD PLAN
NO.FP006.
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JOAL 12

NOTES
1. ALL WORKS TO BE IN ACCORDANCE WITH AUCKLAND

COUNCIL STANDARDS.
2. CONTRACTOR IS TO AVOID USING GPS FOR SET OUT

OF THE KERB LEVELS WHERE GRADIENTS ARE LESS
THAN 1%.

3. IT IS THE CONTRACTORS RESPONSIBILITY TO LOCATE
ALL SERVICES THAT MAY BE AFFECTED BY THEIR
OPERATIONS.

4. THE CONTRACTOR SHALL COMPLY WITH ALL
RELEVANT HEALTH AND SAFETY REQUIREMENTS.

5. THE CONTRACTOR SHALL OBTAIN ALL NECESSARY
APPROVAL FROM UTILITY OPERATORS BEFORE
COMMENCING WORK UNDER OR NEAR THEIR
SERVICES.

6. FINAL PAVEMENT DESIGN SUBJECT TO CBR/BEAM
TESTS ON SUBGRADE MATERIAL.

7. SETOUT SCHEDULE WITH COORDINATES OF
CHAINAGE POINTS ALONG ROAD CENTRELINE TO BE
SUPPLIED TO THE CONTRACTOR PRIOR TO
CONSTRUCTION.

8. REFER TO LONG SECTION FOR FINISHED CENTRELINE
LEVELS. REFER TO TYPICAL CROSS SECTIONS TO
OBTAIN LEVELS FOR OTHER LOCATIONS.

9. ALL DUCTS SHALL HAVE LOCATIONS MARKED ON
KERB LINES IN ACCORDANCE WITH SPECIFICATION.

10. PRAM CROSSINGS ARE TO BE FLUSH TO THE CHANNEL
WITH NO LIP.

11. ALL KERB AND CHANNEL TO HAVE SAW CUTS AT MAX. 3M
CENTRES. ALL SAW CUTS TO COINCIDE WITH FOOTPATH
JOINTS.

12. ALL SIGNAGE AND PAVEMENT MARKINGS TO BE IN
ACCORDANCE WITH NZTA MOTSAM STANDARDS AND
THE ATCOP TDM.

13. ALL STREET NAME SIGNS SHALL FOLLOW ATCOP
GUIDELINES IN TERMS OF LAYOUT, CLEARANCES, AND
CONSTRUCTION DETAILS.

14. ALL LINE MARKINGS TO BE REFLECTORISED IN
ACCORDANCE WITH MOTSAM STANDARDS.

15. THE MINIMUM VERTICAL AND LATERAL CLEARANCES
FOR SIGNAGE SHALL BE IN ACCORDANCE WITH MOTSAM
STANDARDS.

16. STREET LIGHTING SHALL BE DESIGNED IN ACCORDANCE
WITH ALL APPLICABLE NEW ZEALAND STANDARDS
INCLUDING BUT NOT RESTRICTED TO THE CURRENT
VERSION OF AS/NZS 1158 LIGHTING FOR ROADS AND
PUBLIC SPACES SERIES OF STANDARDS.

17. ALL NEW, MODIFIED OR UPGRADED PRAM CROSSINGS
MUST BE IN ACCORDANCE WITH RTS 14 GUIDELINES FOR
FACILITIES FOR BLIND AND VISION-IMPAIRED
PEDESTRIANS AND NZS/AS 1428.4 AND MUST COMPLY
WITH THE DETAILS PROVIDED IN AT’S STANDARD PLAN
NO.FP006.
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NOTES
1. ALL WORKS TO BE IN ACCORDANCE WITH AUCKLAND

COUNCIL STANDARDS.
2. CONTRACTOR IS TO AVOID USING GPS FOR SET OUT

OF THE KERB LEVELS WHERE GRADIENTS ARE LESS
THAN 1%.

3. IT IS THE CONTRACTORS RESPONSIBILITY TO LOCATE
ALL SERVICES THAT MAY BE AFFECTED BY THEIR
OPERATIONS.

4. THE CONTRACTOR SHALL COMPLY WITH ALL
RELEVANT HEALTH AND SAFETY REQUIREMENTS.

5. THE CONTRACTOR SHALL OBTAIN ALL NECESSARY
APPROVAL FROM UTILITY OPERATORS BEFORE
COMMENCING WORK UNDER OR NEAR THEIR
SERVICES.

6. FINAL PAVEMENT DESIGN SUBJECT TO CBR/BEAM
TESTS ON SUBGRADE MATERIAL.

7. SETOUT SCHEDULE WITH COORDINATES OF
CHAINAGE POINTS ALONG ROAD CENTRELINE TO BE
SUPPLIED TO THE CONTRACTOR PRIOR TO
CONSTRUCTION.

8. REFER TO LONG SECTION FOR FINISHED CENTRELINE
LEVELS. REFER TO TYPICAL CROSS SECTIONS TO
OBTAIN LEVELS FOR OTHER LOCATIONS.

9. ALL DUCTS SHALL HAVE LOCATIONS MARKED ON
KERB LINES IN ACCORDANCE WITH SPECIFICATION.

10. PRAM CROSSINGS ARE TO BE FLUSH TO THE CHANNEL
WITH NO LIP.

11. ALL KERB AND CHANNEL TO HAVE SAW CUTS AT MAX. 3M
CENTRES. ALL SAW CUTS TO COINCIDE WITH FOOTPATH
JOINTS.

12. ALL SIGNAGE AND PAVEMENT MARKINGS TO BE IN
ACCORDANCE WITH NZTA MOTSAM STANDARDS AND
THE ATCOP TDM.

13. ALL STREET NAME SIGNS SHALL FOLLOW ATCOP
GUIDELINES IN TERMS OF LAYOUT, CLEARANCES, AND
CONSTRUCTION DETAILS.

14. ALL LINE MARKINGS TO BE REFLECTORISED IN
ACCORDANCE WITH MOTSAM STANDARDS.

15. THE MINIMUM VERTICAL AND LATERAL CLEARANCES
FOR SIGNAGE SHALL BE IN ACCORDANCE WITH MOTSAM
STANDARDS.

16. STREET LIGHTING SHALL BE DESIGNED IN ACCORDANCE
WITH ALL APPLICABLE NEW ZEALAND STANDARDS
INCLUDING BUT NOT RESTRICTED TO THE CURRENT
VERSION OF AS/NZS 1158 LIGHTING FOR ROADS AND
PUBLIC SPACES SERIES OF STANDARDS.

17. ALL NEW, MODIFIED OR UPGRADED PRAM CROSSINGS
MUST BE IN ACCORDANCE WITH RTS 14 GUIDELINES FOR
FACILITIES FOR BLIND AND VISION-IMPAIRED
PEDESTRIANS AND NZS/AS 1428.4 AND MUST COMPLY
WITH THE DETAILS PROVIDED IN AT’S STANDARD PLAN
NO.FP006.
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NOTES
1. ALL WORKS TO BE IN ACCORDANCE WITH AUCKLAND

COUNCIL STANDARDS.
2. CONTRACTOR IS TO AVOID USING GPS FOR SET OUT

OF THE KERB LEVELS WHERE GRADIENTS ARE LESS
THAN 1%.

3. IT IS THE CONTRACTORS RESPONSIBILITY TO LOCATE
ALL SERVICES THAT MAY BE AFFECTED BY THEIR
OPERATIONS.

4. THE CONTRACTOR SHALL COMPLY WITH ALL
RELEVANT HEALTH AND SAFETY REQUIREMENTS.

5. THE CONTRACTOR SHALL OBTAIN ALL NECESSARY
APPROVAL FROM UTILITY OPERATORS BEFORE
COMMENCING WORK UNDER OR NEAR THEIR
SERVICES.

6. FINAL PAVEMENT DESIGN SUBJECT TO CBR/BEAM
TESTS ON SUBGRADE MATERIAL.

7. SETOUT SCHEDULE WITH COORDINATES OF
CHAINAGE POINTS ALONG ROAD CENTRELINE TO BE
SUPPLIED TO THE CONTRACTOR PRIOR TO
CONSTRUCTION.

8. REFER TO LONG SECTION FOR FINISHED CENTRELINE
LEVELS. REFER TO TYPICAL CROSS SECTIONS TO
OBTAIN LEVELS FOR OTHER LOCATIONS.

9. ALL DUCTS SHALL HAVE LOCATIONS MARKED ON
KERB LINES IN ACCORDANCE WITH SPECIFICATION.

10. PRAM CROSSINGS ARE TO BE FLUSH TO THE CHANNEL
WITH NO LIP.

11. ALL KERB AND CHANNEL TO HAVE SAW CUTS AT MAX. 3M
CENTRES. ALL SAW CUTS TO COINCIDE WITH FOOTPATH
JOINTS.

12. ALL SIGNAGE AND PAVEMENT MARKINGS TO BE IN
ACCORDANCE WITH NZTA MOTSAM STANDARDS AND
THE ATCOP TDM.

13. ALL STREET NAME SIGNS SHALL FOLLOW ATCOP
GUIDELINES IN TERMS OF LAYOUT, CLEARANCES, AND
CONSTRUCTION DETAILS.

14. ALL LINE MARKINGS TO BE REFLECTORISED IN
ACCORDANCE WITH MOTSAM STANDARDS.

15. THE MINIMUM VERTICAL AND LATERAL CLEARANCES
FOR SIGNAGE SHALL BE IN ACCORDANCE WITH MOTSAM
STANDARDS.

16. STREET LIGHTING SHALL BE DESIGNED IN ACCORDANCE
WITH ALL APPLICABLE NEW ZEALAND STANDARDS
INCLUDING BUT NOT RESTRICTED TO THE CURRENT
VERSION OF AS/NZS 1158 LIGHTING FOR ROADS AND
PUBLIC SPACES SERIES OF STANDARDS.

17. ALL NEW, MODIFIED OR UPGRADED PRAM CROSSINGS
MUST BE IN ACCORDANCE WITH RTS 14 GUIDELINES FOR
FACILITIES FOR BLIND AND VISION-IMPAIRED
PEDESTRIANS AND NZS/AS 1428.4 AND MUST COMPLY
WITH THE DETAILS PROVIDED IN AT’S STANDARD PLAN
NO.FP006.
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BARLOW ROAD

CS2
C330-1

JOAL 14

NOTES
1. ALL WORKS TO BE IN ACCORDANCE WITH AUCKLAND

COUNCIL STANDARDS.
2. CONTRACTOR IS TO AVOID USING GPS FOR SET OUT

OF THE KERB LEVELS WHERE GRADIENTS ARE LESS
THAN 1%.

3. IT IS THE CONTRACTORS RESPONSIBILITY TO LOCATE
ALL SERVICES THAT MAY BE AFFECTED BY THEIR
OPERATIONS.

4. THE CONTRACTOR SHALL COMPLY WITH ALL
RELEVANT HEALTH AND SAFETY REQUIREMENTS.

5. THE CONTRACTOR SHALL OBTAIN ALL NECESSARY
APPROVAL FROM UTILITY OPERATORS BEFORE
COMMENCING WORK UNDER OR NEAR THEIR
SERVICES.

6. FINAL PAVEMENT DESIGN SUBJECT TO CBR/BEAM
TESTS ON SUBGRADE MATERIAL.

7. SETOUT SCHEDULE WITH COORDINATES OF
CHAINAGE POINTS ALONG ROAD CENTRELINE TO BE
SUPPLIED TO THE CONTRACTOR PRIOR TO
CONSTRUCTION.

8. REFER TO LONG SECTION FOR FINISHED CENTRELINE
LEVELS. REFER TO TYPICAL CROSS SECTIONS TO
OBTAIN LEVELS FOR OTHER LOCATIONS.

9. ALL DUCTS SHALL HAVE LOCATIONS MARKED ON
KERB LINES IN ACCORDANCE WITH SPECIFICATION.

10. PRAM CROSSINGS ARE TO BE FLUSH TO THE CHANNEL
WITH NO LIP.

11. ALL KERB AND CHANNEL TO HAVE SAW CUTS AT MAX. 3M
CENTRES. ALL SAW CUTS TO COINCIDE WITH FOOTPATH
JOINTS.

12. ALL SIGNAGE AND PAVEMENT MARKINGS TO BE IN
ACCORDANCE WITH NZTA MOTSAM STANDARDS AND
THE ATCOP TDM.

13. ALL STREET NAME SIGNS SHALL FOLLOW ATCOP
GUIDELINES IN TERMS OF LAYOUT, CLEARANCES, AND
CONSTRUCTION DETAILS.

14. ALL LINE MARKINGS TO BE REFLECTORISED IN
ACCORDANCE WITH MOTSAM STANDARDS.

15. THE MINIMUM VERTICAL AND LATERAL CLEARANCES
FOR SIGNAGE SHALL BE IN ACCORDANCE WITH MOTSAM
STANDARDS.

16. STREET LIGHTING SHALL BE DESIGNED IN ACCORDANCE
WITH ALL APPLICABLE NEW ZEALAND STANDARDS
INCLUDING BUT NOT RESTRICTED TO THE CURRENT
VERSION OF AS/NZS 1158 LIGHTING FOR ROADS AND
PUBLIC SPACES SERIES OF STANDARDS.

17. ALL NEW, MODIFIED OR UPGRADED PRAM CROSSINGS
MUST BE IN ACCORDANCE WITH RTS 14 GUIDELINES FOR
FACILITIES FOR BLIND AND VISION-IMPAIRED
PEDESTRIANS AND NZS/AS 1428.4 AND MUST COMPLY
WITH THE DETAILS PROVIDED IN AT’S STANDARD PLAN
NO.FP006.
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ROW 2

NOTES
1. ALL WORKS TO BE IN ACCORDANCE WITH AUCKLAND

COUNCIL STANDARDS.
2. CONTRACTOR IS TO AVOID USING GPS FOR SET OUT

OF THE KERB LEVELS WHERE GRADIENTS ARE LESS
THAN 1%.

3. IT IS THE CONTRACTORS RESPONSIBILITY TO LOCATE
ALL SERVICES THAT MAY BE AFFECTED BY THEIR
OPERATIONS.

4. THE CONTRACTOR SHALL COMPLY WITH ALL
RELEVANT HEALTH AND SAFETY REQUIREMENTS.

5. THE CONTRACTOR SHALL OBTAIN ALL NECESSARY
APPROVAL FROM UTILITY OPERATORS BEFORE
COMMENCING WORK UNDER OR NEAR THEIR
SERVICES.

6. FINAL PAVEMENT DESIGN SUBJECT TO CBR/BEAM
TESTS ON SUBGRADE MATERIAL.

7. SETOUT SCHEDULE WITH COORDINATES OF
CHAINAGE POINTS ALONG ROAD CENTRELINE TO BE
SUPPLIED TO THE CONTRACTOR PRIOR TO
CONSTRUCTION.

8. REFER TO LONG SECTION FOR FINISHED CENTRELINE
LEVELS. REFER TO TYPICAL CROSS SECTIONS TO
OBTAIN LEVELS FOR OTHER LOCATIONS.

9. ALL DUCTS SHALL HAVE LOCATIONS MARKED ON
KERB LINES IN ACCORDANCE WITH SPECIFICATION.

10. PRAM CROSSINGS ARE TO BE FLUSH TO THE CHANNEL
WITH NO LIP.

11. ALL KERB AND CHANNEL TO HAVE SAW CUTS AT MAX. 3M
CENTRES. ALL SAW CUTS TO COINCIDE WITH FOOTPATH
JOINTS.

12. ALL SIGNAGE AND PAVEMENT MARKINGS TO BE IN
ACCORDANCE WITH NZTA MOTSAM STANDARDS AND
THE ATCOP TDM.

13. ALL STREET NAME SIGNS SHALL FOLLOW ATCOP
GUIDELINES IN TERMS OF LAYOUT, CLEARANCES, AND
CONSTRUCTION DETAILS.

14. ALL LINE MARKINGS TO BE REFLECTORISED IN
ACCORDANCE WITH MOTSAM STANDARDS.

15. THE MINIMUM VERTICAL AND LATERAL CLEARANCES
FOR SIGNAGE SHALL BE IN ACCORDANCE WITH MOTSAM
STANDARDS.

16. STREET LIGHTING SHALL BE DESIGNED IN ACCORDANCE
WITH ALL APPLICABLE NEW ZEALAND STANDARDS
INCLUDING BUT NOT RESTRICTED TO THE CURRENT
VERSION OF AS/NZS 1158 LIGHTING FOR ROADS AND
PUBLIC SPACES SERIES OF STANDARDS.

17. ALL NEW, MODIFIED OR UPGRADED PRAM CROSSINGS
MUST BE IN ACCORDANCE WITH RTS 14 GUIDELINES FOR
FACILITIES FOR BLIND AND VISION-IMPAIRED
PEDESTRIANS AND NZS/AS 1428.4 AND MUST COMPLY
WITH THE DETAILS PROVIDED IN AT’S STANDARD PLAN
NO.FP006.
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NOTES
1. ALL WORKS TO BE IN ACCORDANCE WITH AUCKLAND

COUNCIL STANDARDS.
2. CONTRACTOR IS TO AVOID USING GPS FOR SET OUT

OF THE KERB LEVELS WHERE GRADIENTS ARE LESS
THAN 1%.

3. IT IS THE CONTRACTORS RESPONSIBILITY TO LOCATE
ALL SERVICES THAT MAY BE AFFECTED BY THEIR
OPERATIONS.

4. THE CONTRACTOR SHALL COMPLY WITH ALL
RELEVANT HEALTH AND SAFETY REQUIREMENTS.

5. THE CONTRACTOR SHALL OBTAIN ALL NECESSARY
APPROVAL FROM UTILITY OPERATORS BEFORE
COMMENCING WORK UNDER OR NEAR THEIR
SERVICES.

6. FINAL PAVEMENT DESIGN SUBJECT TO CBR/BEAM
TESTS ON SUBGRADE MATERIAL.

7. SETOUT SCHEDULE WITH COORDINATES OF
CHAINAGE POINTS ALONG ROAD CENTRELINE TO BE
SUPPLIED TO THE CONTRACTOR PRIOR TO
CONSTRUCTION.

8. REFER TO LONG SECTION FOR FINISHED CENTRELINE
LEVELS. REFER TO TYPICAL CROSS SECTIONS TO
OBTAIN LEVELS FOR OTHER LOCATIONS.

9. ALL DUCTS SHALL HAVE LOCATIONS MARKED ON
KERB LINES IN ACCORDANCE WITH SPECIFICATION.

10. PRAM CROSSINGS ARE TO BE FLUSH TO THE CHANNEL
WITH NO LIP.

11. ALL KERB AND CHANNEL TO HAVE SAW CUTS AT MAX. 3M
CENTRES. ALL SAW CUTS TO COINCIDE WITH FOOTPATH
JOINTS.

12. ALL SIGNAGE AND PAVEMENT MARKINGS TO BE IN
ACCORDANCE WITH NZTA MOTSAM STANDARDS AND
THE ATCOP TDM.

13. ALL STREET NAME SIGNS SHALL FOLLOW ATCOP
GUIDELINES IN TERMS OF LAYOUT, CLEARANCES, AND
CONSTRUCTION DETAILS.

14. ALL LINE MARKINGS TO BE REFLECTORISED IN
ACCORDANCE WITH MOTSAM STANDARDS.

15. THE MINIMUM VERTICAL AND LATERAL CLEARANCES
FOR SIGNAGE SHALL BE IN ACCORDANCE WITH MOTSAM
STANDARDS.

16. STREET LIGHTING SHALL BE DESIGNED IN ACCORDANCE
WITH ALL APPLICABLE NEW ZEALAND STANDARDS
INCLUDING BUT NOT RESTRICTED TO THE CURRENT
VERSION OF AS/NZS 1158 LIGHTING FOR ROADS AND
PUBLIC SPACES SERIES OF STANDARDS.

17. ALL NEW, MODIFIED OR UPGRADED PRAM CROSSINGS
MUST BE IN ACCORDANCE WITH RTS 14 GUIDELINES FOR
FACILITIES FOR BLIND AND VISION-IMPAIRED
PEDESTRIANS AND NZS/AS 1428.4 AND MUST COMPLY
WITH THE DETAILS PROVIDED IN AT’S STANDARD PLAN
NO.FP006.
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03/2025MARESOURCE CONSENTA

NOTES
1. ALL WORKS TO BE IN ACCORDANCE WITH AUCKLAND

COUNCIL STANDARDS.
2. CONTRACTOR IS TO AVOID USING GPS FOR SET OUT

OF THE KERB LEVELS WHERE GRADIENTS ARE LESS
THAN 1%.

3. IT IS THE CONTRACTORS RESPONSIBILITY TO LOCATE
ALL SERVICES THAT MAY BE AFFECTED BY THEIR
OPERATIONS.

4. THE CONTRACTOR SHALL COMPLY WITH ALL
RELEVANT HEALTH AND SAFETY REQUIREMENTS.

5. THE CONTRACTOR SHALL OBTAIN ALL NECESSARY
APPROVAL FROM UTILITY OPERATORS BEFORE
COMMENCING WORK UNDER OR NEAR THEIR
SERVICES.

6. FINAL PAVEMENT DESIGN SUBJECT TO CBR/BEAM
TESTS ON SUBGRADE MATERIAL.

7. SETOUT SCHEDULE WITH COORDINATES OF
CHAINAGE POINTS ALONG ROAD CENTRELINE TO BE
SUPPLIED TO THE CONTRACTOR PRIOR TO
CONSTRUCTION.

8. REFER TO LONG SECTION FOR FINISHED CENTRELINE
LEVELS. REFER TO TYPICAL CROSS SECTIONS TO
OBTAIN LEVELS FOR OTHER LOCATIONS.

9. ALL DUCTS SHALL HAVE LOCATIONS MARKED ON
KERB LINES IN ACCORDANCE WITH SPECIFICATION.

10. PRAM CROSSINGS ARE TO BE FLUSH TO THE CHANNEL
WITH NO LIP.

11. ALL KERB AND CHANNEL TO HAVE SAW CUTS AT MAX. 3M
CENTRES. ALL SAW CUTS TO COINCIDE WITH FOOTPATH
JOINTS.

12. ALL SIGNAGE AND PAVEMENT MARKINGS TO BE IN
ACCORDANCE WITH NZTA MOTSAM STANDARDS AND
THE ATCOP TDM.

13. ALL STREET NAME SIGNS SHALL FOLLOW ATCOP
GUIDELINES IN TERMS OF LAYOUT, CLEARANCES, AND
CONSTRUCTION DETAILS.

14. ALL LINE MARKINGS TO BE REFLECTORISED IN
ACCORDANCE WITH MOTSAM STANDARDS.

15. THE MINIMUM VERTICAL AND LATERAL CLEARANCES
FOR SIGNAGE SHALL BE IN ACCORDANCE WITH MOTSAM
STANDARDS.

16. STREET LIGHTING SHALL BE DESIGNED IN ACCORDANCE
WITH ALL APPLICABLE NEW ZEALAND STANDARDS
INCLUDING BUT NOT RESTRICTED TO THE CURRENT
VERSION OF AS/NZS 1158 LIGHTING FOR ROADS AND
PUBLIC SPACES SERIES OF STANDARDS.

17. ALL NEW, MODIFIED OR UPGRADED PRAM CROSSINGS
MUST BE IN ACCORDANCE WITH RTS 14 GUIDELINES FOR
FACILITIES FOR BLIND AND VISION-IMPAIRED
PEDESTRIANS AND NZS/AS 1428.4 AND MUST COMPLY
WITH THE DETAILS PROVIDED IN AT’S STANDARD PLAN
NO.FP006.
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ROW 3

NOTES
1. ALL WORKS TO BE IN ACCORDANCE WITH AUCKLAND

COUNCIL STANDARDS.
2. CONTRACTOR IS TO AVOID USING GPS FOR SET OUT

OF THE KERB LEVELS WHERE GRADIENTS ARE LESS
THAN 1%.

3. IT IS THE CONTRACTORS RESPONSIBILITY TO LOCATE
ALL SERVICES THAT MAY BE AFFECTED BY THEIR
OPERATIONS.

4. THE CONTRACTOR SHALL COMPLY WITH ALL
RELEVANT HEALTH AND SAFETY REQUIREMENTS.

5. THE CONTRACTOR SHALL OBTAIN ALL NECESSARY
APPROVAL FROM UTILITY OPERATORS BEFORE
COMMENCING WORK UNDER OR NEAR THEIR
SERVICES.

6. FINAL PAVEMENT DESIGN SUBJECT TO CBR/BEAM
TESTS ON SUBGRADE MATERIAL.

7. SETOUT SCHEDULE WITH COORDINATES OF
CHAINAGE POINTS ALONG ROAD CENTRELINE TO BE
SUPPLIED TO THE CONTRACTOR PRIOR TO
CONSTRUCTION.

8. REFER TO LONG SECTION FOR FINISHED CENTRELINE
LEVELS. REFER TO TYPICAL CROSS SECTIONS TO
OBTAIN LEVELS FOR OTHER LOCATIONS.

9. ALL DUCTS SHALL HAVE LOCATIONS MARKED ON
KERB LINES IN ACCORDANCE WITH SPECIFICATION.

10. PRAM CROSSINGS ARE TO BE FLUSH TO THE CHANNEL
WITH NO LIP.

11. ALL KERB AND CHANNEL TO HAVE SAW CUTS AT MAX. 3M
CENTRES. ALL SAW CUTS TO COINCIDE WITH FOOTPATH
JOINTS.

12. ALL SIGNAGE AND PAVEMENT MARKINGS TO BE IN
ACCORDANCE WITH NZTA MOTSAM STANDARDS AND
THE ATCOP TDM.

13. ALL STREET NAME SIGNS SHALL FOLLOW ATCOP
GUIDELINES IN TERMS OF LAYOUT, CLEARANCES, AND
CONSTRUCTION DETAILS.

14. ALL LINE MARKINGS TO BE REFLECTORISED IN
ACCORDANCE WITH MOTSAM STANDARDS.

15. THE MINIMUM VERTICAL AND LATERAL CLEARANCES
FOR SIGNAGE SHALL BE IN ACCORDANCE WITH MOTSAM
STANDARDS.

16. STREET LIGHTING SHALL BE DESIGNED IN ACCORDANCE
WITH ALL APPLICABLE NEW ZEALAND STANDARDS
INCLUDING BUT NOT RESTRICTED TO THE CURRENT
VERSION OF AS/NZS 1158 LIGHTING FOR ROADS AND
PUBLIC SPACES SERIES OF STANDARDS.

17. ALL NEW, MODIFIED OR UPGRADED PRAM CROSSINGS
MUST BE IN ACCORDANCE WITH RTS 14 GUIDELINES FOR
FACILITIES FOR BLIND AND VISION-IMPAIRED
PEDESTRIANS AND NZS/AS 1428.4 AND MUST COMPLY
WITH THE DETAILS PROVIDED IN AT’S STANDARD PLAN
NO.FP006.
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