SERVICES AGREEMENT

PARTIES

- (1) **WESTPOWER LIMITED** (company number 565387) (**Westpower**)
- (2) WESTLAND SCHIST LIMITED (company number 1289396) (Westland Schist)

BACKGROUND

- A. Westpower wishes to acquire the Services.
- B. Westland Schist has agreed to provide the Services on the terms of this agreement.

AGREEMENT

The agreement between the parties consists of the Details Table below and the General Terms attached.

The Collection Services and Support Services.


DETAILS TABLE

Services


1.

3.	Collection Services	Beginning on the First Delivery Date,	Westland Schist will win and deliver		
		to Westpower but not more than 23,000m³, of			
		gravel material from the Waitaha River in accordance with the Delivery Schedule. A plan of the extraction area is attached in Schedule 1.			
		Westland Schist will provide the following gravel material in their respective quantities:			
		Gravel material	Quantity		
		AP40			
		AP65			
		Westland Schist will deliver the gravel to Westpower by making it available for collection by Westpower at the Delivery Point. Westland Schist must perform these collection services in a manner that does not cause or contribute to any exceedance of the permitted levels or aggregate (including stones and gravel) extraction from the Waitaha Rive as authorised by any applicable resource consent held by Westpower.			
		Westland Schist must ensure that the gravel extraction activities under this agreement do not occur simultaneously with the stone removal			
		activities authorised by Resource Consent RC-2019-0037. For the			
		avoidance of doubt, this excludes Macgregor's Creek where Westland			
		Schist may continue to mine stone in accordance with its current consent.			

The parties shall work collaboratively in providing the collection services, and to the extent permitted by the parties' respective resource consents it is agreed that any stones or other materi trequired to be provided to Westpower (as specified i above) collected in the process of providing th rvices may be retained by Westland Schist for s and use.





Physical address	
Email	
Westpower	
For	Jon Bright
	Project Director
Physical address	146 Tainui Street, PO Box 375 Greymouth, New Zealand
Email	




SCHEDULE 1


Plan of Extraction Area











To whom it may concern:

Premier Group NZ Limited is a:

- Concession holder for the concession 90089-OTH, and
- Resource consent holder for consents RC-2016-0049, RC-2020-0062 and RC-2015-0044.

I understand that Westpower Limited is applying under the Fast-track Approvals Act 2024 for various approvals, including concessions and resource consents that would otherwise be applied for under the Conservation Act 1987 and Resource Management Act 1991 respectively.

Upon reviewing the information about the proposed Waitaha Hydro scheme (Appendices A and B), and specifically the footprint areas that overlap with the above concession for an access road and transmission line I hereby confirm that the activity is compatible with our existing interests on the land.

Upon reviewing the information about the proposed Waitaha Hydro scheme (Appendix A), and specifically the footprint areas that overlap with the above consents for an access road and transmission line, I hereby confirm that the consents can be fully exercised together.




Terms sheet

Background

Westpower Limited (**Westpower**) is applying under the Fast-track Approvals Act for approvals relating to the Waitaha Hydro Scheme (**Project**).

The Project includes constructing a proposed access road and transmission line that will run along the true left bank of McGregor's Creek where it crosses over a section of DOC Concession 86078 that is currently held by Premier Group NZ Limited (**Premier Group**).

Please see a plan below (that we have created to the best of our ability from the information available) which shows that Westpower's road and transmission line across the concession area referred to above. It shows the activities are generally on a low river terrace that does not appear to be a prime site for extraction of schist rock.



Project Timeline

The overall project timeline will depend upon Westpower firstly gaining all the necessary consents, concessions and permits to progress with the Scheme and, secondly, confirming the overall project economics and making a Financial Investment Decision. The current timeframe for this work is estimated to be three years, starting with the access road through the McLean's farm and across Macgregor Creek. During that time, we will not interfere with your rights as detailed above.

Non-Interference with your Existing Rights and Rights to Use the New Access Road across Macgregor Creek

Premier Group's support and consent to the Project, as set out in the letter dated 7 August 2025, is subject to the following:



- Premier Group will allow Westpower to construct an access road and transmission line through Premier Group's concession area, provided that Westpower does not interfere with Premier Group's extraction of gravel materials in Premier Group's concession area, except:
 - a. temporarily, in the area where the access road and transmission line is being constructed, and Westpower will work with Premier Group to agree on acceptable access arrangements during construction; and
 - b. permanently, in the confined location in the riverbed and grass terrace where the access road and transmission line will be located.
- 2. On the operation of the Waitaha Hydro Scheme, Premier Group will allow Westland Schist to use the access road when exercising Premier Group's concessions, provided that Westland Schist complies with the health and safety guidelines as notified by Westpower in its form "Waitaha Hydro Scheme Access Road Safety Assessment and Restrictions" with the current version dated 5 August 2025" (Appendix A).

Clarification can be sought form Westpower at any stage. We look forward to working with Premier Group on this occasion to our ongoing mutual benefit.

Signed on habalt	f of Dramier Groun	AI7 I i	mitad	ſ
Name(s):				
Signature(s				
Date:	8/8/2025,	/	,	

Signed on behalf of Westpower Limited

Name(s)

Signatur

Date: 8 August 2025

Appendix A Health and Safety terms

Waitaha Hydro Scheme - Access Road Safety Assessment and Restrictions (current version dated 5 August 2025)



Waitaha Hydro Scheme – Access Road Safety Assessment and Restrictions


- The access road to the Waitaha Hydro Scheme, which will be owned by Westpower Limited, will be constructed and maintained to an adequate state to ensure safety of personnel, both when on foot and when driving.
- The driving speed on this roading will be restricted to 30km/hr, with a request to further reduce speed to 10km/hr when pedestrians are present.
- Westpower request that all road users act in a courteous and patient manner at any time this accessway is shared by multiple motorists at the same time.
- Road users are further requested to use headlights when visibility is limited.

This information will be relayed during induction procedures and via other forms of communication with landowners and interested parties, as required.

Robyn Scott General Manager People, Safety and Corporate Affairs ElectroNet Group 5 August 2025

Appendix A – Waitaha Hydro Scheme areas

Access road



WAITAHA RIVER PROPOSED NEW HYDRO POWER SCHEME WAITAHA RIVER ACCESS ROAD DESIGN FROM Mac GREGOR CREEK STAGING AREA TO THE NEW POWER HOUSE AREA DESIGN PLAN 1

12s Medil Scale 11258 Non Air 23 12 53 44 2023



WAITAHA RIVER PROPOSED NEW HYDRO POWER SCHEME WAITAHA RIVER ACCESS ROAD DESIGN FROM Mac GREGOR CREEK STAGING AREA TO THE NEW POWER HOUSE AREA DESIGN PLAN 2



WAITAHA RIVER PROPOSED NEW HYDRO POWER SCHEME WAITAHA RIVER ACCESS ROAD DESIGN FROM Mac GREGOR CREEK STAGING AREA TO THE NEW POWER HOUSE AREA DESIGN PLAN 3

Gravel extraction



Appendix B Overview map of Westpower's access road and transmission line location

