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INTRODUCTION

The conditions have been organised by consent type and consent number and have followed the
below structure:

A.
B.

TCrAS- T IOMMOO

General conditions which are applicable to all consents, which are referenced as BUNXXXX.
Specific land-use conditions relating to district plan consents (Ref: LUCXXXX) and regional
earthworks conditions (Ref: LUCXXXX).

Specific contaminated land discharge permit conditions, referenced as DISXXXX.

Specific streamworks conditions, referenced as LUSXXXX.

Specific stormwater discharge consent conditions, referenced as DISXXXX.

Specific subdivision conditions, referenced as SUBXXXX.

Air Discharge Conditions

Formosa Bore Water Permit

620 Whitford Maraetai Road Bore Water Permit

Coastal Permits

Wastewater Treatment Plant and Discharge

Wildlife Act Approvals

Heritage NZ Pouhere Taonga Authorisations

Below is a definition table of all the acronyms used across all conditions:

DEFINITIONS
Term Definition
AMP Archaeological Management Plan
AVMPP Archaeological Vegetation Management and Planting Plan
Auckland Transport Auckland Transport or any replacement Road Controlling Authority
Auckland Transport The Auckland Transport Code of Practice 2013 or any later

Engineering Standards

replacement or update to that document dated prior to the date of
this consent

AUP(OP) Auckland Council Unitary Plan (Operative in Part)

BMP Biodiversity Management Plan

CBMP Coastal Bird Management Plan

ChTMP Chemical Treatment Management Plan

CMA Coastal Marine Area

CMP Construction Management Plan

CNVMP Construction Noise and Vibration Management Plan
COAL Commonly Owned Access Lot

Council Auckland Council (including Council’s Monitoring Officer)
CSMP Contaminated Site Management Plan

CTMP Construction Traffic Management Plan

EMP Ecological Management Plan

ESCAMP Erosion and Sediment Control Adaptive Management Plan
ESCP Erosion and Sediment Control Plan




FMP

Fauna Management Plan

FPMMP Fish Passage Monitoring and Maintenance Plan
GDO05 Auckland Council’s Guideline Document GD2016/005 ‘Erosion and
Sediment Control Guide for Land Disturbing Activities in the
Auckland Region’, incorporating its latest amendments.
HNZPT Heritage New Zealand Pouhere Taonga
LBMP Lizard and Bat Management Plan
NFMP Native Fish Management Plan
NSAAT No Stopping At All Times
OMP Operation and Maintenance Plan
Project The Beachlands South development enabled by these consents
RMA Resource Management Act 1991
RPP Riparian Planting Plan
Site The site identified as follows:
Property Addresses Legal Title Area
Description
(a) 110 Jack Lachlan Drive Lot 2 DP 748626 170.47
501271 5Ha
(b) 620 Whitford-Maraetai Lot 100 DP 759265 79.944
Road 504488 4 Ha
(c) 712 Whitford-Maraetai Lot 4 DP NA6C/6 4.7518
Road 54105 74 Ha
(d) 758 Whitford-Maraetai Lot 9 DP NA6C/6 6.1403
Road 54105 78 Ha
(e) 770 Whitford-Maraetai Lot 10 DP NA56A/ 6.8665
Road 54105 632 Ha
SMP Stormwater Management Plan
SQEP Suitably Qualified and Experienced Person
SVR Site Validation Report
TDR Transport Design Report
TDSMR Transport Development and Subdivision Monitoring Plan
T™MP Travel Management Plan
Watercare Watercare Services Limited

Working Days

Working Days as defined in Section 2 of the Resource Management
Act 1991




WMP Waste Management Plan

WdMP Wildlife Management Plan




A. GENERAL CONDITIONS APPLICABLE TO ALL CONSENTS (BUNXXXX)

Activity in accordance with the application

(1]

The development must proceed in general accordance with the information and plans

submitted with the application and formally approved by the Environmental Protection

Authority on XXXXX, including all supporting and additional information submitted and

included in Appendix 1 to these conditions. In the event that any of the provisions of the
documents conflict with the requirements of these conditions of consent, the conditions of

consent shall prevail.

Lapsing of consent

(2]

The consents related to the development shall lapse fifteen years after the date of

commencement unless given effect to prior or unless specified otherwise below.

Monitoring deposit

(3]

The Consent Holder must pay the Council an initial consent compliance monitoring charge
of $5,000 (inclusive of GST), plus any further monitoring charge or charges to recover the
actual and reasonable costs incurred to ensure compliance with the conditions attached to

these consents.

Advice Note: The initial monitoring deposit is to cover the cost of all work to ensure
compliance with the resource consents, including inspecting the Site, carrying out tests,
reviewing conditions, updating files, etc. In order to recover actual and reasonable costs,
monitoring of conditions in excess of those covered by the deposit shall be charged at the
relevant hourly rate applicable at the time. The Consent Holder will be advised of the further
monitoring charge. Only after all conditions of the resource consents have been met will the

Council issue a letter confirming compliance on request of the Consent Holder.

Staging and Implementation

(4]

The Project is enabled through a suite of interrelated subdivision, land use and regional
resource consents to achieve an integrated outcome. The Project will be implemented in a
number of stages. The Project may be implemented in any stage order and for a sub-
precinct, full stage, or part thereof. The following consent conditions apply to each
individual stage to the extent relevant to that stage. The extent of each stage may be as
determined by the Consent Holder provided that all relevant consent conditions are

complied with at each stage and the required infrastructure for each stage will be provided.



(5]

Except as provided for in these conditions, prior to any building being occupied for an
individual stage or part of a development that is being progressed the required infrastructure
shall be constructed and operational. Upon completion of a stage or part of a development

thatis being progressed, an updated staging plan must be provided to Councildocumenting:
(a) all previously implemented stages

(b) the remaining stages to be completed and the anticipated timeframe for each stage

to be completed.

Management Plans

(6]

[7]

(8]

All management plans must be prepared by a SQEP, unless otherwise specified below.

Management plans may be submitted in parts or in stages to address particular activities or
to reflect the staged implementation of the Project. Management plans submitted must
clearly show the integration of activities and their management with adjacent stages and

interrelated activities.

The management plans required under the following conditions must be submitted to
Council in electronic copy form for certification that the management plan(s) meet the
objective(s) specified and give effect to the relevant consent conditions to which each plan

relates:

(a) A CNVMP - refer Condition [XX]
(b) A CMP —refer Condition [XX]
(c) A CTMP -refer Condition [XX]
(d) An ESCP - refer Conditions [XX and XX]
(e) A ChTMP - refer Condition [XX]
(f) SMP -refer Condition [XX]

(8) A NFMP - refer Condition [XX]
(h) A RPP - refer Condition [XX]

(i) A BMP - refer Condition [XX]

) LBMP - refer Condition [XX]

(k) AWMP - refer Condition [XX]

()] AWdAdMP - refer Condition [XX]

(m)  ACSMP -refer Conditions [XX to XX]



(9]

(10]

[11]

[12]

(n) AMP - refer Condition [XX]
(o) AVMPP - refer Condition [XX]
(p) TDSMR - refer Condition [XX]
(q) TMP - refer Condition [XX]

(r) CBMP - refer Condition [XX]

(s) TDR - refer Condition [XX]

Advice Note: The Consent Holder is encouraged to discuss the approval of any management
plans with their allocated monitoring officer as early as possible. Any management plans

submitted under this condition must be sent to the Consent Holder’s allocated Council

monitoring officer and to the monitoring@aucklandcouncil.govt.nz inbox. The Consent
Holder should seek confirmation from the monitoring officer that the management plan has

been received.

Advice Note: For the purpose of compliance with conditions of consent, "the Council" refers
to the Council monitoring inspector unless otherwise specified. To identify your allocated

officer please email monitoring@aucklandcouncil.govt.nz

Works to which a management plan relates must not commence until the Consent Holder

has received written certification from Council.

Advice Note: Council must avoid unreasonable delay when determining certification for a

submitted management plan.

The Consent Holder must implement the certified management plan(s), and all works must

be carried out in general accordance with the latest version of the certified management

plan(s).

The Consent Holder may amend a certified management plan(s) to provide updated
information or reflect changes in design, construction methods or the management of
effects. Any material change must be consistent with the objective(s) of the relevant
management plan and the requirements of the relevant conditions of this consent, and must

be submitted to Council for certification.

The Consent Holder must ensure that copies of all certified management plans are available

on Site and can be provided to Council officers on request.

Pre-commencement Meeting

[13]

Prior to the commencement of enabling works, construction and / or earthworks for each

9
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[14]

(18]

main stage of the Project on the Site, the Consent Holder must hold a pre-commencement

meeting that:
(a) Is located on the Site;

(b) Is scheduled not less than 5 Working Days before the anticipated commencement

of any enabling works, construction and / or earthworks;

(c) Includes representation from the contractors who will undertake the works;

(d) Includes Council representatives, including the Compliance and Monitoring officer;
(e) Includes the Project archaeologist;

(f) Includes the Project arborist; and

(8) Includes an Auckland Transport representative.

The purpose of the meeting addressed in Condition [14] is to discuss the erosion and
sediment control measures, earthworks methodologies, relevant management plans,
timeframes for the work, and to ensure all parties are aware of and familiar with the relevant

consent conditions.

The following information must be made available for the meeting addressed in Condition
[14] at least 5 Working Days before the meeting:

(a) Timeframes for key stages of the works;

(b) Name and telephone number of the Project manager and the Site owner for

monitoring and communication purposes;
(c) Resource consent conditions;

(d) ESCP and ChTMP;

(e) CNVMP;

(f) CMP;

(8) CTMP;

(h) CSMP;

(i) Contact details of the Site contractor and Site civil engineer;

() Construction plans approved (signed/stamped) by the Council, care of the

Council’s Development Engineer, if applicable.

Advice note: To arrange the pre-construction meeting please contact Council by email

(monitoring@aucklandcouncil.govt.nz). All information required by the Council and listed

in that condition should be provided 10 days prior to the meeting.

10
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Cultural induction

[16]

[17]

At least 15 Working Days prior to the planned commencement of earthworks, and on further
occasions as may be agreed by the Consent Holder and Ngai Tai ki Tamaki, the Consent
Holder must invite Ngai Tai ki Tamaki to give a cultural induction of the Site to all relevant

contractors involved with earthworks and construction associated with this Project.

The Consent Holder must notify the Council and Ngai Tai ki Tamaki in writing at least 5

Working Days prior to earthworks activities commencing on Site.

Mana Whenua Consultation and Implementation

[18]

(19]

[20]

[21]

[22]

(23]

The Consent Holder must maintain ongoing consultation with Ngai Tai ki Tamaki who have
asked to be consulted on an ongoing basis throughout the design and development phases

of the Project.

Should koiwi (human remains) be unearthed or other major activators arise, a rahui will be
discussed with (and if suitable invoked by) Ngai Tai ki Tamaki to allow appropriate holistic

mitigation measures to be implemented.

Should cultural material discoveries occur, the landowner will consider resourcing for a Pou
Whenua, kohatu, or Ngai Tai marker, where appropriate, to be installed to mark the

significance of the whenua.

The Consent Holder shall regularly demonstrate cultural competency of their employees
and contractors (including archaeologists) upon request from Ngai Tai ki Tamaki and will
regularly wananga with Ngai Tai ki Tamaki either onsite or at Umupuia Marae for general/site

cultural induction purposes.

The Consent Holder must, prior to commencement of bulk earthworks and on an ongoing
basis for that activity, invite Ngai Tai ki Tamaki to undertake cultural monitoring of bulk
earthworks. The details of such monitoring may be agreed as between the Consent Holder
and Ngai Tai ki Tamaki, and mustinclude as a minimum the first scraping of topsoil to identify
potential archaeological features, and inspection of the erosion and sediment controls and

measures upon installation.

The Consent Holder shall contact Ngai Tai ki Tamaki where any New Zealand native trees are
proposed to be removed. If the tree specimen is a healthy native tree that cannot be
replanted within the Project site, the Consent Holder shall where possible relocate the tree
outside the Project site. If from the outset the trees cannot be relocated or replanted, the

Consent Holder shall engage with Ngai Tai ki Tamaki to assess the trees to determine

11



[24]

suitability for carving or other cultural purpose. Should any of the above outcomes not be
achievable then the trees shall be mulched and returned within the project landscaping or,

the mulch delivered to Umupuia Marae at 153 Maraetai Coast Road.

The Consent Holder shall engage with Ngai Tai ki Tamaki regarding the design, engagement
and procurement of ‘Cultural Markers’ consistent with 1458 Beachlands South Precinct Plan

4 — Cultural Landscape.

Advice note: The identification of sites of significance or sites of interest is an opportunity of
wayfinding and an opportunity to educate the community and visitors of the cultural
importance of this landscape and will provide the opportunity to incorporate story telling,

footprints, design, and development of cultural elements into the Project area.

Accidental Discovery Protocol

[25]

[26]

If, at any time during Site works, sensitive materials (kéiwi / human remains, an
archaeological site, a Maori cultural artefact, a protected NZ object, contamination or a lava
cave greater than 1m in diameter) are discovered, then the AUP(OP) Accidental Discovery
Protocol Rule outlined in Standard E11.6.1 and E12.6.1 of the AUP(OP) must be followed if

an Archaeological Authority from HNZPT is not otherwise in place.

Prior to any works progressing on 758 Whitford Maraetai Road and 770 Whitford Maraetai
Road, the Consent Holder shall submit an Archaeological Management Plan for the

proposed works on these sites, for certification by the Council.

Advice notes for all consents

For more information on the resource consent process with Council see the Council’s
website: www.aucklandcouncil.govt.nz. General information on resource consents,
including making an application to vary or cancel consent conditions can be found on the

Ministry for the Environment’s website: www.mfe.govt.nz.

The Consent Holder is responsible for obtaining all other necessary consents, permits, and
licences, including those under the Building Act 2004. This consent does not remove the
need to comply with all other applicable Acts (including the Property Law Act 2007 and the
Health and Safety at Work Act 2015), regulations, relevant Bylaws, and rules of law. This
consent does not constitute building consent approval. Please check whether a building

consentis required under the Building Act 2004.

The Consent Holder is reminded that a waste management plan (WMP) is required to be

prepared for any multi-unit development, comprising ten or more residential and/or

12
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10.

11.

commercial units, under the Auckland Council Solid Waste Bylaw 2012 (‘the Bylaw’).
Assistance in determining the contents of the WMP as required by the Bylaw can be found
within the Auckland Design Manual located at this link:

http://www.aucklanddesignmanual.co.nz

The Council acknowledges that the management plans referred to in the consent conditions
are intended to provide flexibility both for the Consent Holder and the Council for the
management of the relevant activities. Accordingly, the management plans may need to be

reviewed over time.

Certification of any management plan by the Council relates only to those aspects of the
management plan that are relevant under the Resource Management Act 1991. The
certification does not amount to an approval or acceptance of suitability by the Council of
any elements of the management plan that relate to other legislation, for example, but not
limited to, the Building Act 2004, the Heritage New Zealand Pouhere Taonga Act 2014, or the
Health and Safety at Work Act 2015.

The proposal may require engineering approval to be obtained from the Council. See the
Council’s website http://www.aucklandcouncil.govt.nz for more information on the
engineering approval process, or call (09) 301 0701 and ask to speak to a Development

Engineer from your local service centre.

Pumping and/or boosting of the public water supply may be required for internal plumbing

design. Details will be required with the building consent application.

The adequacy of the public water supply to provide for firefighting, as required by SNZ PAS
4509:2008, will need to be tested prior to lodgement of a building consent application for the
proposal. Confirmation of adequacy should be in the form of a written report from the NZ Fire

Service. Any shortfalls in the adequacy of the public supply should be addressed.

Any outdoor lighting required as part of the development, including during demolition,
earthworks and construction, is required to comply with the requirements of Chapter E24 of

the AUP(OP).

In relation to operational noise, any future activities in the building (including but not limited to
noise generated from the retail tenancies, roof terrace activities/events, and any mechanical
plant) should be designed/managed to comply with standards E25.6.8 (external) and E25.6.9
(between units) of the AUP(OP), at all times, except as otherwise provided for by the

conditions of consent.

The Consent Holder is advised that the discharge of pumped groundwater to a stormwater
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system or waterbody will need to comply with any other regulation, bylaw or discharge rule

that may apply.

In the event that the Consent Holder discovers asbestos containing materials (ACM) on the

Site:

= You have obligations under the relevant regulations for the management
and removal of asbestos, including the need to engage a Competent

Asbestos Surveyor to confirm the presence or absence of any ACM.

= Work may have to be carried out under the control of person holding a

WorkSafe NZ Certificate of Competence (CoC) for restricted works.

= [fanyACM is found, removal or demolition will have to meet the Health and

Safety at Work (Asbestos) Regulations 2016.

= Information on asbestos containing materials and your obligations can be

found at http://www.worksafe.govt.nz.

If ACM is found on Site, you may be required to remediate the Site and carry out validation
sampling. Dependent on the amount of soil disturbance a further resource consent

application may be required.

Reference to any technical documents in these conditions of consent (such as GD05 and
Healthy Waters Operation and Maintenance Plan Template), include any updates to those

documents.
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B. DISTRICT LAND-USE CONSENT CONDITIONS (LUCXXXX) AND REGIONAL EARTHWORKS

CONDITIONS (LUCXXXX)

Duration of Regional Earthworks Consent

[27] The regional earthworks component of consent LUCXXXX expires 25 years from the date itis

granted unless it has been surrendered or cancelled at an earlier date pursuant to the RMA.

Construction Management Plan (CMP)

[28] The Consent Holder must prepare and submit a CMP to the Council at least 15 Working Days

prior to the planned commencement of works for certification in accordance with

Conditions [XX to XX].

The objectives of the CMP are to:

(a)

(b)
(c)

Identify the Best Practicable Option (within the limits set under the conditions of
consent) and define the procedures to ensure adverse effects associated with

construction activities are minimised;
Inform the duration, frequency and timing of works to manage disruption; and

Require timely management of complaints.

[29] The CMP must include specific details relating to avoiding, remedying or mitigating adverse

effects on the environment and neighbouring properties from earthworks, demolition and

construction, and the management of all works associated with this Project (where they are

not already managed by the CNVMP, ESCP or CTMP) as follows:

(a)

(b)

Contact details of the appointed contractor or project manager (phone number,

email, postal address);

A general outline of the construction programme for each stage, including an
explanation of how works involving vegetation removal will be timed to avoid

clearing bird habitat during bird breeding season;

Applicable conditions relating to the management of construction matters

(including but not limited to those on dust, erosion and sedimentation);
Programme of works and hours of operation;

Relevant details for the management of dust on Site (as per the guidance of
Appendix 4 of the Ministry for the Environment’s Good Practice Guide for

Assessment and Managing Dust, 2016);

The circumstances when the Consent Holder shall offer the wash-down of the
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(V)

exterior of immediately adjacent dwellings to remove any potential construction-

related dust;

Management processes for earthworks on Site to minimise erosion and sediment
effects as per Condition [XX] and as guided by Council’s guideline document 005
Erosion and Sediment Control Guide for Land Disturbing Activities in the Auckland

Region, 2016/005 (GDO5);

Details of the construction hoardings and other measures to be adopted to
maintain areas of the Site that are visible from public places and private property in

a tidy condition; and

Details of the approach to be undertaken for the unloading and stockpiling of

materials on Site (including any necessary reference to the CNVMP or CTMP).

Details of the proposed construction yards including temporary screening when

adjacent to residential areas;
Details of the proposed construction lighting;

Measures to mitigate flood hazard effects such as siting stockpiles out of
floodplains, minimising obstruction to flood flows, actions to respond to warnings

of heavy rain;

Measures to address the storage of fuels, lubricants, hazardous and/or dangerous
materials, along with contingency procedures to address emergency spill

response(s) and clean up;

Location and procedures for the refuelling and maintenance of plant and equipment

to avoid discharges of fuels or lubricants to watercourses;

The use of wheel-wash facilities at construction yard exit points and the timely

removal of any material deposited or spilled on public roads;
Procedures for incident management;
Methods for providing for the general health and safety of the general public;

Procedures for responding to complaints about construction works.

Construction Noise and Vibration Management Plan (CNVMP)

[30]

The Consent Holder must prepare a CNVMP with reference to Annex E2 of NZS 6803:1999

Acoustics — Construction Noise and Appendix B of DIN 4150-3:1999 “Structural vibration —

Part 3 Effects of vibration on structures”and submit it to the Council at least 15 Working Days

prior to the planned commencement of works for certification in accordance with Conditions

[XX to XX].
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[31]

The objectives of the CNVMP are to:

(a)

(b)

Identify the Best Practicable Option for managing all construction noise and vibration

to avoid, remedy or mitigate adverse effects;

Define the procedures to be followed, and the alternative strategies to be adopted,
when construction activities cannot practically achieve full compliance with the

consented noise and vibration standards;

Ensure that any property damage caused by vibration from construction activities is

identified and repaired;
Inform the duration, frequency and timing of the works to manage disruption; and

Require frequent and effective engagement with affected receivers and timely

management of complaints.

The CNVMP must include specific details of measures to avoid, remedy or mitigate adverse

noise and vibration effects on the environment and neighbouring properties from

earthworks, demolition and construction, and the management of all works associated with

this development as follows:

(a)

Contact details of the appointed contractor or project manager (phone number,

email, postal address);
A general outline of the construction programme for each stage;
The applicable Site noise and vibration criteria set out in Conditions [XX] and [XX];

Identification of surrounding noise and / or vibration sensitive receivers and measures

by which neighbours will be advised of upcoming construction processes;

Specific identification of vibration sensitive receivers where there is a risk of
exceeding the vibration criteria set out in Condition [XX], in respect of which building
condition survey reports must be prepared by the Consent Holder, if reasonable
access is provided by the building owner/occupier, prior to and after the completion

of earthworks activities;

Details about the works, including:

(i) When the higher noise and vibration levels can be expected;

(i) The likely sources or causes of noise and vibration and a description of the
anticipated equipment and processes;

(ili)  Methods for monitoring and reporting on noise and vibration; and

(iv)  Hours of operation.

The procedure for monitoring construction noise and vibration at the most exposed
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surrounding buildings and structures (including to monitor vibration at Watercare's
critical infrastructure and any vibration sensitive receivers where there is a risk of

exceeding the vibration criteria set out in Condition [XX]);
The processes for repairing any damage caused by construction activities;

Requirements and specifications for acoustically effective barriers at and/or within
Site boundaries and/or additional localised screening around individual noisy

machinery;

Details of practicable noise and vibration mitigation measures to be applied during

the various stages of the construction period;

Procedures for ensuring that all contractors and operators on Site are aware of the
requirements to minimise noise and vibration effects as far as practicable on

neighbouring properties;

The process to record and investigate all construction noise and / or vibration

complaints that includes the following steps being taken as soon as practicable:

(i) Acknowledge receipt of the concern or complaint within 24 hours and record:

a. Time and date the complaint was received and who received it;

b. Time and date of the activity subject to the complaint (estimated where
not known);

c. The name, address and contact details of the complainant (unless they
elect not to provide them);

d. Thecomplainant’s description of the activity and its resulting effects; and
e. Anyrelief sought by the complainant (e.g. scheduling of the activity).

(i) Identify the relevant activity and the nature of the works at the time of the

complaint;

(iii)  If acomplaint relates to building damage, inform the on-duty Site manager as

soon as practicable;

(iv)  Review the activity noise and / or vibration levels and the mitigation and

management measures in place;

(v) Record the findings and recommendations in a complaints register that is
provided to the project manager after each and every complaint and make

available to Council upon request; and

(vi)  Report the outcomes of the investigation to the complainant within 10

18



Working Days of the complaint being received, identifying where the relief

sought by the complainant has been adopted or the reason(s) otherwise.

Construction Traffic Management Plan (CTMP)

[32]

[33]

The Consent Holder must prepare a CTMP and provide it to Council at least 15 Working Days
prior to the planned commencement of works for certification in accordance with
Conditions [XX to XX]. The objective of the CTMP is to ensure that during demolition,
earthworks and construction activities the surrounding road network (including the
footpaths) operates safely and efficiently for all road users, including pedestrians. The CTMP
must be prepared in accordance with the New Zealand Guide to Temporary Traffic

Management.

The CTMP mustinclude specific details relating to avoiding, remedying or mitigating adverse
effects on the environment from demolition, earthworks, construction and management of
allworks associated with this development, and setting out procedures to be followed which

ensure compliance with the conditions of consent, as follows:

(a) Contact details of the appointed contractor or project manager (phone number,

email, postal address);
(b) A general outline of the construction programme for each stage;

(c) Details of Site access / egress over the entire construction period and any limitations
on truck movements. All egress points should be positioned to achieve appropriate

sight distances;

(d) Plans showing areas where stockpiles, and storage of equipment (including
contractor parking) will occur so that any obstruction of public places (e.g. roads) is
minimised;

(e) Plans showing the location of any Site offices, worker facilities and worker car parking

required during the construction period;

() An overview of measures that will be adopted to prevent unauthorised public access

during the construction period;

(8) Location of traffic sighs on surrounding streets and proposed signage for traffic

management purposes during demolition and construction;

(h) Construction dates, hours of operation and any restrictions on Site access at certain

times;

(i) Measures to ensure satisfactory vehicle and pedestrian access is maintained to

adjacent properties at all times;
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Measures to ensure that appropriate access arrangements are maintained along
Jack Lachlan Drive or via an alternative route within the Beachlands area during the

reconstruction of XX Jack Lachlan Drive.

Temporary protection measures to be installed to minimise any damage to public
roads, footpaths, berms, kerbs, reserves or other public assets within 30m of any
construction ingress or egress point utilised as a result of the demolition,

earthworks and construction activities;
The process to record and investigate all traffic complaints; and

Identification of routes to be used by heavy vehicles for construction and/or
earthworks with Council and Auckland Transport prior to commencement of works,
including any specific non-working or non-movement hours or specification of
routes to not be used to manage vehicular and pedestrian traffic near education

facilities, particularly during peak pick up and drop off times.

Erosion and Sediment Control Plan (ESCP)

[34] An annual ESCP prepared in accordance with GDO05, including any amendments to this

document, must be submitted to Council no later than 1 August of any year when bulk

earthworks are proposed on site, for certification in accordance with Conditions [XX to XX].

Earthworks activity on the Site must not commence until written certification from the

Council is provided that the ESCP meets the requirements of GD05 and contains sufficient

detail to address the following matters.

Specific erosion and sediment control works (location, dimensions, capacity);
Supporting calculations and design drawings;

Catchment boundaries and contour information;

Details of construction methods;

Timing and duration of construction and operation of control works (in relation to the

staging and sequencing of earthworks);

Details relating to the management of exposed areas (e.g. grassing, mulching);

(8) Monitoring and maintenance requirements;
(h) Pumping and dewatering management plan for civil infrastructure related earthworks (if
required);
[35] Within 10 Working Days following implementation and completion of the specific erosion and

sediment controls required by the ESCP and prior to the commencement of the earthworks

activity, a SQEP must provide written certification to the Council that the erosion and
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[36]

sediment control measures have been constructed in accordance with the certified plans
and GDO05. Written certification must be in the form of a report or any other form acceptable

to the Council.

Advice Note: Certification of the sediment and erosion control structure(s) should contain
sufficient details to address the following matters:

e Details on the contributing catchment area

e Retention volume of structure (dead storage and live storage measured to the top of the
primary spillway)

e Dimensions and shape of structure

e Position of inlets/outlets

At least 15 Working Days prior to the commencement of any earthworks on the Site
associated with development of any of the stormwater wetland ponds on the Site, an ESCP
specific to these works and prepared in accordance with GDO05, including any amendments
to the ESCP, must be submitted to the Council for written certification. Land disturbance
must not commence until the Council has certified that the ESCP satisfactorily meets the
requirements of GD05. The plan must contain sufficient details to address the following

matters:

(a) Specific details of any temporary stream diversion methodology, including location,
type, and capacity in accordance with GD05, and confirmation that appropriate fish

screens must be installed on any pumps;
(b) Details of a fish removal and relocation plan;

(c) Confirmation of any further erosion and sediment control measures dimensions,

capacities) associated with the stormwater channel works;
(d) Supporting calculations and design drawings as necessary; and

(e) Monitoring and maintenance requirements.

Advice Note: In the event that minor amendments to the ESCP are required, any such
amendments must be limited to the scope of this consent. Any amendments which affect
the performance of the ESCP may require an application to be made in accordance with
section 127 of the RMA. Any minor amendments must be provided to the Council prior to

implementation to confirm that they are within the scope of this consent.

Chemical Treatment Management Plan (ChTMP)

[37]

Prior to the commencement of earthworks activity on the Site, a ChTMP must be prepared in

accordance with GD05 and submitted to Council at least 15 Working Days prior to the
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planned commencement of earthworks for certification in accordance with Conditions [XX
to XX]. No earthwork activities may commence until the measures referred to in that plan
have been put in place.

The ChTMP must include as a minimum:

(a) Specific design details of a chemical treatment system based on a rainfall activated
dosing methodology for the sediment retention pond(s) or other impoundment

devices utilised throughout the earthworks;

(b) Monitoring, maintenance (including post-storm) and contingency programme

(including a record sheet);
(c) Details of optimum dosage (including assumptions);
(d) Results of initial chemical treatment trial;
(e) A spill contingency plan; and

(F) Details of the person or bodies that will hold responsibility for long term operation
and maintenance of the chemical treatment system and the organisational structure

which will support this system.

(8) Bench testing to determine the appropriate flocculant to use. Bench testing must

include organic flocculants to determine their effectiveness.

Erosion and Sediment Control Adaptive Management Plan (ESCAMP)

[38]

No less than 20 Working Days prior to the commencement of any earthworks at the Site, an
ESCAMP must be prepared in general accordance with Auckland Council’s guidance
document “Erosion and Sediment Control Adaptive Management Plan Guidance
Document”, July 2020 (Auckland Council reference RC3.2.22), and provided to the Council
for written certification. The ESCAMP must address monitoring requirements and changes
to management procedures in response to the results of monitoring, and must include but

is not limited to, the following details:

(a) Provision of a Freshwater Baseline Report prepared by a suitably qualified and
experienced Ecologist and/or Water Quality Scientist and provided to the Council for
written certification, no less than 20 Working Days prior to any earthworks or
streamworks commencing. The purpose of the Freshwater Baseline Report is to
confirm pre-construction baseline environmental conditions of the receiving

environment and include pre-construction in stream monitoring results.

The Freshwater Baseline Report must include as a minimum, information on the

following matters:
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[39]

[40]

o sediment quality such as description of sediment inputs, transport, substrate
composition and embeddedness.

o water quality measurements such as total suspended solids (TSS) and turbidity.

o actual and potential inanga (Galaxias maculatus) spawning habitat.

o identify the pre-construction condition of any Erosion Prone Streams against
which to measure construction effects and possible mitigation measures.

o The presence of any threatened aquatic species or habitat, susceptible to

sediment discharge.

(b) Details of weather forecasting and monitoring, including implementation of an onsite

rain gauge with a telemetered system that provides text and email notifications;
(c) Trigger levels for water quality and rainfall events (actual and forecasted events);

(d) Details of an ongoing monitoring and sampling regime for the receiving environment,
including turbidity and / or TSS monitoring downstream within the receiving

environment;

(e) An automated monitoring regime (inlet and outlet TSS and / or turbidity) on at least 2
sediment retention ponds per catchment throughout the duration of earthworks at
the site, and a manual sampling regime for all remaining sediment retention ponds

and decanting earth bunds;

(f) Management responses when a trigger level is exceeded, including the ability to

reduce exposed area; and

(g) Reporting to Council.

Advice Note: Turbidity results can be substituted providing a correlation between TSS and
turbidity has been established. Any proposed revisions to the AMP must be submitted to

the Council for written certification prior to formalising and implementing the revised Plan.

An appropriate efficiency of sediment retention ponds and/or decanting earth bunds should
be established where efficiency measurements are only activated when inlet samples
indicate high sediment loadings. i.e., the efficiency of a pond need not be scrutinised when

both inlet and outlet samples show low TSS / NTU.

Advice Note: Further guidance on preparation of an Adaptive Management Plan can be found
in Auckland Council guidance document - Erosion and Sediment Control Adaptive
Management Plan Guidance Document, Report to support preparation of Adaptive

Management Plans, RC 3.2.22, July 2020.

All monitoring and management procedures as detailed within the certified ESCAMP
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[41]

[42]

[43]

required by Condition [XX], and any subsequent revisions, must be implemented on an

ongoing basis throughout the duration of all earthworks activities on site.

Advice Note: The AMP is a live document, and updates are expected to address unforeseen
circumstances or changes in the earthworks methodology as the site responds though its

adaptive

An earthworks area which has been stabilised as a result of a trigger level exceedance or a
management response as defined and required by the certified ESCAMP (required under
Condition [XX]) and any subsequent revisions certified by the Council, can only be re-

opened for earthworks on the written certification of the Council.

As a result of observed inefficiencies upon site inspection or identified within the site
reporting, Council may request that the AMP be updated to address those inefficiencies. If
such a request is made by the Council, the revised plan must be submitted to the Council
within 5 Working Days of the request. The updated AMP must not be implemented without

the Council’s certification.

The maximum area of exposed earth associated with bulk earthworks at any one time
throughout the duration of the project when exercising this consent must be no greater than

20 hectares across the Project and 15 hectares within each catchment.

Advice note: This limit applies to “bulk” earthworks only and not to “post-construction”

subdivision or development related earthworks.

Geotechnical and Earthworks

[44]

[45]

[46]

[47]

General ground conditions shall be inspected and tested by a SQEP as they are exposed

during earthworks to confirm they are compatible with the assumed ground model.

Geotechnical slope stabilisation requirements for Lots 528-534 (inclusive), 537, 538, 539,
545, 546, 547 and 561 to 570 (inclusive) as identified on the subdivision scheme plans
referenced in Condition [1] and Appendix 1 to the conditions shall be designed by a SQEP to
meet the Auckland Code of Practice for Land Development and Subdivision and certified by
Council. The certified geotechnical stabilisation requirements shall be implemented prior

to the construction of any dwellings on these lots commencing.

Prior to the approval of any building consent for construction of a basement within the
Project area, the Consent Holder shall submit a geotechnical assessment from a SQEP for

certification by the Council.

Prior to the approval of any building consent for construction of a retaining wall exceeding
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(48]

[49]

[50]

[51]

[52]

(53]

[54]

[55]

3m in height above ground level within the Project area, the Consent Holder shall submit a

geotechnical assessment from a SQEP for certification by the Council.

Prior to construction commencing on the wastewater dripper irrigation field, the Consent
Holder shall submit a geotechnical assessment from a SQEP that confirms that the sites are
suitable from a geotechnical perspective for the design and construction of the proposed

works, for certification by the Council.

Prior to construction commencing on the proposed access road at 712 Whitford Maraetai
Road, the Consent Holder shall submit a geotechnical assessment from a SQEP that
recommends the design and construction measures required to manage any geotechnical

effects, for certification by the Council.

Prior to works commencing on 758 and 770 Whitford Maraetai Road the Consent Holder
shall submit a geotechnical assessment from a SQEP that confirms that the sites are
suitable from a geotechnical perspective for the design and construction of the proposed

works, for certification by the Council

Prior to the commencement of each stage of earthworks, the Consent Holder shall provide
a written statement to Council, prepared by a SQEP, demonstrating that ground settlement
effects are unlikely to have detrimental ground settlement effects on previously completed
building works and infrastructure. This should be based on a geotechnical engineering

assessment and should also be validated by a GSMCP on the completion of earthworks.

During earthworks, all necessary action must be taken to minimise dust generation and
sufficient water must be available and used where needed to dampen exposed soil, and / or
other dust suppressing measures must be available to minimise dust formation and

discharge beyond the Site boundaries.

All earthworks must be managed to ensure that they do not lead to any uncontrolled
instability or collapse affecting either the Site or adversely affecting any neighbouring
properties. In the event that uncontrolled collapse or instability does occur, it must be
rectified and remediated as soon as reasonably practicable at the Consent Holder’s

expense.

The Consent Holder must engage a SQEP to supervise all excavations, retaining and
foundation construction. The SQEP’s contact details must be provided in writing to the
Council at least 10 Working Days prior to commencement of any excavations, retaining or

foundation construction on Site.
Earthworks on the subject Site must not be undertaken between 1 May and 30 Septemberin
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[56]

[57]

any year, without the submission of a ‘Request for winter works’ to, and approval by, Council.
All requests must be renewed annually prior to the approval expiring and no works must
occur until written approval has been received from Council. All winter works will be re-
assessed monthly or as required to ensure that adverse effects are not occurring in the
receiving environment and approval may be revoked by Council upon written notice to the

Consent Holder.

Advice Note: Any ‘Request for winter works’ will be assessed against criteria in line with the
information required to assess a comprehensive application. Principally that will focus on the
level of risk, the propensity to manage that risk with contingency planning and a ‘track record’
of good compliance with consent requirements. Each ‘Request for winter works’ submitted,

should include the following:

° Description of works proposed to be undertaken between 1 May and 30
Septemberand the duration of those works.

° Details of proposed measures to prevent sediment discharge from these
specific works, particularly during periods of heavy rainfall.

° Details of area(s) already stabilised.

° Revised erosion and sediment control plan detailing stabilisation
to date and timeline/staging boundaries showing proposed progression
of stabilisation.

° Contact details for contractor who will undertake stabilisation of the
Site including date(s) expected on Site.

° Alternatives/contingencies proposed if the contractor referred to
above becomes unavailable.

° Details of Site responsibilities, specifically who is responsible for erosion
and sediment controls and stabilisation processes over the specified

period.

There must be no deposition of earth, mud, dirt or other debris on any public road or footpath
resulting from earthworks activity on the Site. In the event that such deposition does occur,
it must immediately be removed. In no instance may roads or footpaths be washed down
with water without appropriate erosion and sediment control measures in place to prevent

contamination of the stormwater drainage system, watercourses and / or receiving waters.

The operational effectiveness and efficiency of all erosion and sediment control measures
specifically required by the ESCP (required by Condition [XX] must be maintained

throughout the duration of the earthworks activity, or until the Site is permanently stabilised
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(58]

[59]

(60]

against erosion. A record of any maintenance work must be kept and be supplied to Council

on request.

Advice Note: As a guide, maintenance of the erosion and sediment control measures should
seek to ensure that the accumulated sediment be removed from sediment retention devices
prior to reaching 20% of total storage capacity. Sediment removed from treatment devices
should be placed on stable ground where it cannot re-enter the device or be washed into any
watercourse. Where maintenance work is required to ensure the effectiveness of these
erosion and sediment control measures, the record should include the date, time and
details on the nature of any maintenance. The Site manager (or equivalent) will need to
ensure regular inspections of these measures, and particularly within 24 hours after any
rainstorm event. Where it is identified that erosion and sediment control measures have
become ineffective and maintenance is required, Council should be contacted on

(monitoring@aucklandcouncil.govt.nz).

All erosion and sediment control measures must be constructed and maintained in general
accordance with GDO05, except where a higher standard is detailed in these conditions, in

which case the higher standard must apply.

All sediment retention ponds and decanting earth bunds (or other impoundment devices
utilised throughout the earthworks) must be chemically treated in accordance with the
ChTMP (Condition [XX]). All measures required by the ChTMP must be put in place prior to
commencement of the earthworks activity and be maintained for the duration of the

earthworks activity.

Earthworks must be progressively stabilised against erosion at all stages of the earthworks
activities and must be sequenced to minimise the discharge of sediment to surface water in

accordance with the certified ESCP (required by Condition [XX]).

Advice Note: Earthworks must be progressively stabilised against erosion during all stages of

the earthworks activity. Interim stabilisation measures may include:

e the use of waterproof covers, geotextiles, or mulching
e top-soiling and grassing of otherwise bare areas of earth
e aggregate or vegetative cover that has obtained a density of more than 80%

of a normal pasture sward
It is recommended that you discuss any potential measures with the Council’s monitoring
officer who may be able to provide further guidance on the most appropriate approach to take.
Please contact the Council for more details. Alternatively, please refer to Council Guideline

Document GDO05.
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[61]

[62]

[63]

[64]

[65]

[66]

Notice must be provided to the Council at least 2 Working Days prior to the removal of any

erosion and sediment control measures specifically required by the ESCP.

Upon completion or abandonment of earthworks on the Site, all areas of bare earth must be

permanently stabilised against erosion in accordance with GDO05.

The Consent Holder must take all necessary measures to control silt contaminated

stormwater at all times during the earthworks and during construction.

All earthworks must be managed to ensure that no debris, soil, silt, sediment or sediment-
laden water is discharged beyond the Site to either land, stormwater drainage network,
watercourses or receiving waters. In the event that a discharge occurs, works must cease

immediately and the discharge mitigated and / or rectified.

There must be no obstruction of access to public footpaths, berms, private properties,
public services / utilities, or public reserves, resulting from the demolition, earthworks and
construction activity, unless otherwise authorised by the Council or Auckland Transport. All
materials and equipment must be stored within the Site’s boundaries, unless as otherwise

authorised by Council and / or Auckland Transport.

All machinery associated with the earthworks activity must be operated in a way which
ensures that spillages of hazardous substances such as fuel, oil, grout, concrete products

and any other contaminants are prevented from entering a waterbody.

Protected assets

[67]

[68]

Any damage to public roads, footpaths, berms, kerbs, drains, reserves or other public asset
as a result of the earthworks and construction activity must be repaired and restored to the
original condition of the asset. This includes, but is not limited to, assets identified in the
pre-commencement process required under Conditions [XX to XX]. The costs of rectifying
such damage and restoring the assets to their original condition must be met by the Consent

Holder.

Adequate provision must be made during earthworks associated with construction to
protect any existing public stormwater, wastewater or water supply networks that traverse
or pass close to the Site. Any damage to the networks must be repaired by the Consent

Holder as soon as reasonably practicable at their cost.

Advice note: The general requirements in this condition are additional to the specific
requirements of other conditions regarding potential damage caused by vibration to
Watercare's infrastructure or potential damage to First Gas Limited’s gas pipeline which

traverses the Site.
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Earthworks Completion

[69]

[70]

Noise

[71]

[72]

(73]

[74]

Upon completion of earthworks, the Consent Holder must provide to the Council an as-built
overland flow path plan prepared by a SQEP. The layout plan must be in general accordance

with the approved resource consent and include:

(a) As-built cross sections including the ponding areas with levels before overtopping;

and

(b) As-built longitudinal plan and cross sections for the overland flow path locations.

On completion of works, a Geotechnical Completion Report (GCR) (including a statement
of professional opinion for the suitability of the site for the intended development) signed by
a chartered geo-professional (as defined in Section 1.2.2 of NZS4404:2010) shall be
provided to Council. The GCR must demonstrate earthworks are stable and suitable for

development of the Project.

All construction and earthworks activities on the subject site must comply with the New
Zealand Standard 6803:1999 for Acoustics — Construction Noise as far as practicable unless

otherwise provided for in a CNVMP.

Noise arising from construction work activities on the Site, except as otherwise provided for
in the CNVMP required by Condition [XX], must not exceed the noise limits specified in
Tables E25.6.27.1 and E25.6.27.2 of the AUP(OP) decreased by 5 dB when measured 1Tm
from the most exposed fagade of any building that is occupied during the works. Noise from
construction work activity must be measured and assessed in accordance with the

requirements of New Zealand Standard NZS 6803:1999 Acoustics — Construction Noise.

All construction works on the Site must be designed and conducted to ensure that

construction vibration from the Site does not exceed:

(a) The guideline vibration limits set out in German Standard DIN 4150-3:1999 Structural
Vibration — Effects of vibration on structures when measured from any adjacent
building in accordance with the DIN Standard; and

(b) The vibration human comfort limits specified in Table E25.6.30.1 of the AUP(OP) as far

as practicable and unless otherwise provided for in the CNVMP.

Noise and vibration monitoring must occur during the first use of high noise and high
vibration causing construction activities (e.g. excavators operating within 35m of a dwelling

outside of the Site) or compactors operating within 20m of a building outside the Project
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area) in each stage of construction, and in response to a reasonable complaint being
received. Monitoring must be undertaken by a suitably qualified person and results must be

made available to Auckland Council upon written request.

Construction hours for earthworks and construction

[75] Construction and earthworks activities may be carried out at any time subjectto compliance
with the relevant construction noise standards, measured at the boundary of an occupied

dwelling outside the site.
Complaints Register

[76] The Consent Holder must maintain a complaints register that is to be made available to
Auckland Council on request. The complaints register must record any complaints and

require the following steps to be taken as soon as practicable:

(a) Acknowledge receipt of the concern or complaint within 24 hours and record:

(i) Time and date the complaint was received and who received it;

(i) Time and date of the activity subject to the complaint (estimated where not
known);

(iii) The name, address and contact details of the complainant (unless
they elect not to provide this);
(iv) The complainant’s description of the activity and its resulting effects; and

(v)  Anyrelief sought by the complainant (e.g. scheduling of the activity).

(b) Identify the relevant activity and the nature of the works at the time of the complaint.
(c) Review the management measures in place.

(d) Record the findings and recommendations.

(e) Report the outcomes of the investigation to the complainant within 10 days of the

complaint being received.

The complaints register must continue until construction works are completed on the Site,
and Council sign-off has been provided confirming that all construction-related consent

conditions have been met.

Advice note: A complaints register maintained in accordance with this
condition may be used to demonstrate compliance with the complaints-related

requirements of the CMP and CNVMP conditions.

Ecology

Ecological Protected Area Network
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[77]

[78]

[79]

(80]

[81]

(82]

[83]

[84]

Pest and invasive vegetation removal within the Ecological Protected Area Network shall be

permitted.

Vegetation alteration or removal within the Ecological Protected Area Network (excluding
high value terrestrial and wetland vegetation) to form pedestrian and cycle paths shall be

permitted.

Vegetation alteration or removal within the Ecological Protected Area Network (excluding
high value terrestrial and wetland vegetation) for routine operation, maintenance and repair

of existing tracks or paths shall be permitted.

A final Riparian Planting Plan and Biodiversity Management Plan must be prepared by the
Consent Holder in accordance with AUP standards 1458.9(1) and (2) and be submitted to the
Council for certification prior to any works (other than those permitted by conditions [76] to
[78]) commencing within the EPAN. These plans shall specify the timing that the required

planting and proposed works will be given effect to.

A final Archaeological Vegetation Management Plan must be prepared by the Consent
Holder in accordance with 1458.9(3) and be submitted to the Council for certification prior
to any works (other than those permitted by the above conditions of consent) commencing
within the EPAN. These plans shall specify the timing that the required planting and

proposed works will be given effect to.

The Consent Holder shall ensure that any boardwalk or path proposed to be constructed
over a stream is constructed to comply with the following requirements of AUP standard

E3.6.1.16:

(a) Piles must not be located in, on or under the bed of the stream;
(b)  The total span of the boardwalk or path over the stream must not exceed 30m

(c) During construction bed disturbance upstream or downstream of the structure must

not exceed 10m either side, excluding the length of the structure; and

(d)  Anyrequired erosion or scour management works must not exceed 5m in length

either side of the structure.

The Consent Holder shall ensure that any stormwater device or stormwater wetland within
the EPAN or within 5m of a stream shall be designed in conjunction with an ecological SQEP
and submitted to Council for certification prior to construction commencing on the device

or wetland.
The Consent Holder shall repair the slip within the EPAN in accordance with Plan
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A2314380.00-SK02 Rev B drawn by Harrison Grierson. As part of any future land
maintenance within the EPAN, the Consent Holder may repair any land slip or land instability
issue, subject to the preparation of a remediation plan and methodology that is to be
submitted to Council for certification, prior to any remediation works being undertaken. Any
disturbed areas within the EPAN as a result of the above works are to be replanted with

suitable species and in accordance with the Biodiversity Management Plan.

[84A] The Consent Holder must implement the Ecological Offset Plan within the EPAN in accordance

with Plan A2515591.00-0013 Rev E drawn by Harrison Grierson including the addition of

approximately 2.9ha of coastal fringe wetland restoration.

(85]

A minimum 5m building setback must be provided from the High Value Terrestrial Planting
and Wetland Margin Buffer Planting as shown on AUP 1458.1.2 Precinct Plan 2. No buildings,

structures or parts of a building shall be constructed within this 5m wide setback.

Lizard and Bat Management Plan (LBMP)

(86]

(87]

The Consent Holder must prepare and submit a LBMP by a suitably qualified and
experienced ecologist/herpetologist to the Council at least 15 Working Days prior to the
planned commencement of any vegetation removal works on Site, for certification in

accordance with Conditions [XX to XX]. The objectives of the LBMP are to ensure:

(i) The population of each species of native lizard present on the site at which
vegetation clearance is to occur must be maintained or enhanced, either on the

same site or at an appropriate alternative site; and

(i) The habitat(s) that lizards are transferred to (either on site or at an alternative site,
as the case may be) will support viable native lizard populations for all species
present pre-development.

The LBMP must address the following (as appropriate):

e Credentials and contact details of the ecologist/herpetologist who will implement the

plan.

e Timing of the implementation of the LBMP.

e A description of methodology for survey, trapping and relocation of lizards rescued,

including but not limited to: salvage protocols, relocation protocols (including the
method used to identify suitable relocation site(s)), nocturnal and diurnal capture
protocols, supervised habitat clearance/transfer protocols, artificial cover object

protocols, and opportunistic relocation protocols.
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e Adescription and map of the relocation site; including discussion of:

o provision for additional refugia, if required e.g. depositing salvaged logs, wood or

debris for newly released skinks that have been rescued;

o any protection mechanisms (if required) to ensure the relocation site is maintained

(e.g.covenants, consent notices etc);

o anyweed and pest animal management to ensure the relocation site is maintained

as appropriate habitat.
o aplan/map detailing the location of the salvage and relocation sites

e Monitoring methods, including but not limited to: baseline surveying within the site,
baseline surveys outside the site to identify potential release sites for salvaged lizard
populations and lizard monitoring sites, ongoing annual surveys to evaluate
translocation success, pre and post — translocation surveys, and monitoring of
effectiveness of pest control and/or any potential adverse effects on lizards associated

with pest control.

e Apost-vegetation clearance search for remaining lizards.

Advice Note: Please note that it is recommended that the lizard rescue plan is undertaken
in conjunction with the vegetation clearance operations (and contractor) for an integrated
approach (on the same day),to enable the physical search for gecko’s following felling of
trees and shrubs, and to rescue any skinks from ground cover vegetation and terrestrial
retreats.

All native lizards are absolutely protected under the Wildlife Act 1953 under which it is an
offence to disturb, harm, or remove them without a permit from the Minister of
Conservation.

For further information on lizards that are protected under the Wildlife Act and
determination of a suitable new habitat please contact the Council’s Environmental

Services team on (ecologicaladvice@aucklandcouncil.govt.nz).

Marine Ecology

[88] Vegetation removal within the CMA must be undertaken outside the main native bird
breeding season (September to January inclusive) except where a suitably qualified
ecologist has confirmed to the Consent Holder in writing that vegetation is clear of any native

nesting birds, eggs, or chicks.
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(89]

[90]

[91]

[92]

Should an active nest be found, a 50 m exclusion zone must be demarcated for any
Threatened or At Risk native bird species, and a 20 m exclusion zone for any Not Threatened
native bird species. Works must remain outside of this zone until the chicks have fully

fledged.

Prior to the coastal walkway becoming operational a final Coastal Bird Management Plan,

addressing the following, is to be submitted to Council for certification:

(a) The control of mammalian predators along the coastal margin including dogs and

domestic cats;

(b) The enhancement of existing nesting and roosting sites in the adjacent coastal marine
area including elevation and expansion of shell banks and invasive weed and mangrove

management;

(c) The enhancement and maintenance of high-quality coastal bird foraging habitat in the
inter-tidal mud/sand flats within the adjacent coastal marine area including selective

mangrove management;
(d) Controls to minimise disturbance to roosting or nesting coastal birds; and
(e) A framework for monitoring and adaptive management.

Prior to discharge from the coastal outfall treated wastewater commencing, the consent
holder shall undertake a marine monitoring programme to establish a baseline, with regular

routine monitoring commencing thereafter, as required by the following condition.

Prior to the discharge from the coastal outfall treated wastewater commencing a Marine

Monitoring Plan (MMP) must be developed that includes:

(a) Routine monitoring requirements to monitor benthic ecology, sediment and water

quality in the vicinity of the proposed wastewater outfall.

(b) Monitoring of potential effects to subtidal and intertidal seagrass extent and quality
in the Whitford embayment that can be attributed to effects from nutrient

enrichment.

(c) An adaptive monitoring approach that allows for the future inclusion of EOC
monitoring subject to the development of national guidance and changes to

monitoring frequency and / or scale depending on observed effects.

(d) The process required to determine sampling frequencies and review of the MMP.

Design, Layout and Finishing of Buildings
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(93]

[94]

[95]

[96]

[96A]

Priortothe commencement of construction of the above ground structures and elevations of
each building within each stage of the development, the Consent Holder must prepare a site
plan and architectural drawings of the fagade components and a Materials Schedule and
Specifications for the proposed external cladding and glazing systems, including surface
finishes and colour scheme. The detailed drawings and Materials Schedule must be in
general accordance with the Beachlands South Architectural Plans relevant to each sub-
Precinct (as referenced in Condition [1]) and be submitted to the Council for certification of

compliance with this condition.

The information provided must include:

(a) Architectural plans including details of fagade treatment / architectural features, and
the proposed building reference typology from the Design Controls & Design

Guidelines for Residential Precincts;
(b) Materials schedule and specification

(c) A report demonstrating how compliance with the Architectural Plans for the relevant

sub-Precinct has been achieved.

The Consent Holder may change the location of each of the dwellings within an individual
lot within either the Residential - Mixed Housing Urban or Residential - Terrace House and
Apartment Building zones, provided each dwelling complies with the Beachlands South
Precinct Standard 1458.6.17, except where this consent has granted an infringement to the
standards. Any change in dwelling location within an individual lot must be illustrated on the

site plan required to be submitted for Condition [90].

The housing typologies within the Beachlands South Housing Typologies document (as
referenced in Condition [1]) may be constructed on the residential lots specified in this
Typologies document, in accordance with the identified lot size. The final design for each lot

shall be submitted to the Council for certification of compliance with this condition.

Dwellings on the vacant lots (300m?2 or more) are permitted subject to compliance with the
AUP standards 1458.6.17(a) to (h) inclusive. Should any proposed dwelling on these vacant
lots infringe AUP standards 1458.6.17(a) to (h) inclusive, a new consent or s127 variation

consent will be required.

Prior to the issue of building consent for any dwelling or building on an individual

residential lot requiring a new vehicle crossing or basement access ramp, the Consent Holder
must submit plans to Council demonstrating that:

(a) the vehicle crossing complies with AUP E27 width, number and separation requirements;

(b) the vehicle crossing achieves the required separation form intersections;

35



(c) any basement access ramp complies with the applicable AUP E27 gradient, transition and
safety platform requirements; and

(d) pedestrian and cyclist visibility at the access is achieved.

Advice Note: Any non-compliances to the AUP E27 requirements will require a new consent or
s127 variation consent.

Landscape Design Drawings, Specifications and Maintenance Requirements

[97]

(98]

At least 20 Working Days prior to the planned commencement of any landscaping works
(excluding landscaping on private lots, earthworks, drainage and retaining works) authorised
by this consent, the Consent Holder must provide a set of detailed landscape design
drawings and supporting written documentation which have been prepared by a SQEP for
the stage or part of the development proposed to be progressed to the Council for
certification of general compliance with the Beachlands South Open Space Strategy
Landscape Drawings prepared by Studio Pacific Architecture and Jasmax referenced in
Condition [1]. No landscaping activities on these publicly accessible areas may commence

until the certification referred to in this condition has occurred.

At a minimum, this information must include landscape design drawings,
specifications and maintenance requirements including:

(a) Existing vegetation to be retained as part of the development;

(b) Any vegetation to be removed;

(c) Stream restoration and riparian planting;

(d) Details of how the Consent Holder has engaged with Ngai Tai ki Tamaki and
incorporated their values into the landscaped areas of the Project, as required by

Condition [XX];

(e) An annotated planting plan(s) which detail the proposed location and extent of all

areas of planting;

(F) Annotated cross-sections and / design details with key dimensions to illustrate that
adequate widths and depths are provided within planter boxes and garden beds to

support the intended planting;

(8) A plant schedule based on the planting plans detailing height and/or grade and or

density at time of planting;

(h) Details of draft specification documentation for any specific drainage, soil

preparation, tree pits, staking, irrigation and mulching requirements;

(i) An annotated pavement plan and related specifications, detailing proposed levels
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[99]

and the materiality and colour of all proposed hard surfacing;

() A landscape maintenance plan (report) and related drawings and specifications for

all aspects of the finalised landscape design, including in relation to the following:

i. Irrigation (if necessary)
ii. Weed and pest control
iii.  Plantreplacement
iv. Inspection timeframes

v. Contractor responsibilities

(k) Details of any wayfinding signage to be implemented to ensure clear and simple Site

navigation for residents and members of the public is provided.

Advice notes: Site navigation on public roads to be vested in Council should be in general
accordance with Auckland Transport’s Wayfinding and Signage Design Guide (available
online at https://at.govt.nz/about-us/manualsguidelines/transport-design-manual-signage/)

unless otherwise agreed by Council.

Where roads will vest in Council, the streetscape landscape plans may be subject to minor

changes during the engineering plan approval stage of the subdivision.

Landscaping associated with public roads, open spaces and reserves will be considered for
engineering plan approval when the lots are created, and land is to be vested at the time of
subdivision. It is advisable that any landscaping as part of the land use consent be designed
in accordance with Auckland Council standards and in particular “The Auckland Code of

Practice for Land Development and Subdivision Chapter 7: Landscape.

Before each stage of the development or part of the development proposed to be progressed
is occupied, the Consent Holder must implement the certified landscape design under
Condition [XX] for that stage or part of the development proposed to be progressed and
thereafter maintain the landscaping (both planting and hard surfaces) in accordance with
the certified landscape maintenance plan which must specify the timeframe that ongoing

maintenance is required for.

Advice Note: Landscaping associated with public roads, open spaces and reserves will need
to be in accordance with Auckland Council standards and in particular “The Auckland Code
of Practice for Land Development and Subdivision Chapter 7: Landscape” and receive
separate engineering plan approval when lots are to be created, and land is vested at the

time of subdivision and will need to be in accordance with certified landscaping plans under
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[100]

[101]

the subdivision.

Prior to the occupation of buildings in sub-precinct A, final design and landscape plans for
the Fairway Reserve area as indicated in the Beachlands South Open Space Strategy
(referenced in condition 1) shall be submitted to Council for certification. The Fairway

Reserve must comply with standard 1458.6.8(2) to (5).

Prior to the occupation of any building in the Sub-precinct A (Marina Point) and Sub-Precinct
D (Coastal), the relevant section of the indicative coastal pathway as shown on AUP
1458.10.5 Precinct Plan 5 must be formed to a minimum width of 3m to link the relevant stage
of development with the Pine Harbour Ferry terminal. This coastal pathway must be
maintained by way of an appropriate legal protection mechanism. For the purposes of this
standard, ‘occupation’ means occupation and use for the purposes permitted by the
resource consent but not including occupation by personnel, engaged in construction,

fitting out or decoration.

Waste Management Plan (WMP)

[102]

[103]

[104]

Lighting

[105]

The Consent Holder must prepare a WMP for each apartment building and commercial
building and submit it to Council at least 15 Working Days prior to the occupation of each

apartment building or commercial building, for certification.

The purpose of the WMP is to outline the methodology for refuse and recycling storage and
disposal from the site, to ensure that the servicing requirements of the overall site and stage
of the development are adequately provided for without causing odour/visual nuisance or

personal safety issues.

The WMP must contain sufficient detail to address the size and design of the bin storage
area, access arrangements for residents, the location of refuse bins and other bins during

storage and collection, the frequency of service, and the volume of waste to be provided for.

Advice Notice: Assistance in preparing the contents of the WMP can be found within the

Auckland Design Manual.

Prior to the lodgement of Building Consent for a dwelling that requires lighting under
AUP(OP) rule E27.6.3.7, the Consent Holder must provide a Lighting Plan and
Certification/ Specifications for the Stage or part of the development proposed to be
progressed and prepared by a qualified Lighting Engineer, to the Council. Lighting is required

to be provided in accordance with this rule.
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Sustainability

[106]

[107]

[108]

[109]

Prior to the first building consent application for each dwelling or commercial building (over
1,000m? in gross floor area (excluding retail and industrial buildings), the consent holder
shall provide the Council with a Building Sustainability Statement outlining the building
sustainability measures included for each proposed building or group of buildings. The

Building Sustainability Statement may include the following measures:
(a) Energy efficiency

(b) Thermal comfort

(c) Ventilation and Indoor Air Quality

(d) Water efficiency

(e) Building Orientation

Advice Note

The Building Sustainability Statement may be prepared for an individual building or group of
buildings.

Stormwater runoff from all impervious areas other than roofs must be either:

(a) Treated at source by a stormwater management device or system that is sized and
designed in accordance with ‘Guidance Document 2017/001 Stormwater

Management Devices in the Auckland Region (GD01)’; or

(b)  Treated by a communal stormwater management device or system that is sized and
designed in accordance with ‘Guidance Document 2017/001 Stormwater
Management Devices in the Auckland Region (GDO01)’ that is 1458 Beachlands South
Auckland Unitary Plan Operative in Part 29 designed and authorised to accommodate

and treat stormwater from the site; or

(c) Where alternative devices are proposed, the device must demonstrate it is designed
to achieve an equivalent level of contaminant or sediment removal performance to
that of ‘Guidance Document 2017/001 Stormwater Management Devices in the

Auckland Region (GD01)’

New buildings, and additions to buildings must be constructed using inert cladding, roofing
and spouting building materials that do not have an exposed surface made from

contaminants of concern to water quality (i.e. zinc, copper and lead).

All new dwellings must designed to have non-potable water requirements (for toilets,
laundry and gardens) supplied by rainwater tanks (or bladders) sized in accordance with the

table below. Rain tank/bladder capacity for attached housing and apartment typologies can
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[110]

[111]

[112]

be provided in either individual or as communal rainwater systems.

All new buildings (except dwellings as provided for in condition [106] above must be
designed to have non-potable water requirements supplied by rainwater tank. Rainwater

tanks can be provided as either individual or communal rainwater systems.

All new buildings must be fitted with water efficient fixtures, to a minimum 3 Star standard
for shower heads, 4 Star standard for toilets, and a minimum 5 Star standard for kitchen taps
and bathroom hand wash taps (as rated (under the Water Efficiency Labelling Scheme

(WELS)).
The minimum sizes for rainwater tanks (or bladders) shall be as set out below:

All dwellings except apartments

Dwelling type Minimum tank (or bladder)
1 bedroom (includes Studio) 1000L
2 bedroom 2000L
3 bedroom 3000L
4+bedrooms 5000L
Apartments
Dwelling type Minimum tank (or bladder)
1 bedroom (includes Studio) 1000L
2 bedroom 2000L
3 bedroom 2000L
4 bedroom 2000L
5+ bedrooms 2500L

Transportation and Roading

[113]

[114]

[115]

The Consent Holder shall ensure that the number of accessible parking spaces provided
comply with the requirements of standard E27.6.3.2A of the AUP(OP). The accessible
parking dimensions shall be designed in accordance with the New Zealand Standard for

Design for Access and Mobility — Buildings and Associated Facilities (NZS: 4121 -2001).

Prior to occupation of any dwelling within each stage of the development or part of the
development proposed to be progressed, the bicycle parking requirements specified in
AUP(OP) standard E27.6.2(5) must be provided. The bicycle parking shall be designed and
provided in accordance with AUP(OP) standard E27.6.2(5).

Prior to occupation of any commercial building that requires end of trip facilities in
accordance with AUP(OP) Standard E27.6.2(7), the required end of trip facilities must be

constructed.
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[116] Prior to the occupation of any building within a stage of the development or part of the
development proposed to be progressed, all internal roading, intersections, accessways,
footpaths, cycleways, bus stops and associated transport infrastructure required to serve
that stage or part-stage must be completed for that stage or part of the development

proposed to be progressed.

[117] In accordance with Special Information Requirement 1458.9(5) a Transport Monitoring
Report shall be prepared for every 500 dwellings or residential lots cumulatively within the
precinct (e.g., 500, 1,000, 1,500, and 1,900). At each of these thresholds, a Transport

Monitoring Report must be submitted to Council.

[118] In accordance with Special Information Requirement 1458.9(7) a Travel Management Plan
shall be prepared and submitted to Council for each commercial activity greater than

500m2, prior to the occupation of building.

[119] In accordance with Special Information Requirement 1458.9(9) a Transport Design Report is
required for any new road intersection or upgrading of existing road intersection identified

on Precinct Plan 6, prior to construction commencing on these intersections.
School Transport Management Plan

[119A] Prior to occupation of any school activity, the Consent Holder must submit a School
Transport Management Plan to Council for certification, prepared by a suitably qualified
transport specialist and following consultation with Auckland Transport, the school operator
and the Ministry of Education where applicable.

The objective of the School Transport Management Plan is to ensure that school-related
transport activity can be safely and efficiently accommodated within the school site, adjoining
road frontages and surrounding transport network.

The School Transport Management Plan must address, as relevant to the school activity
proposed:

(a) school access points by mode;

(b) school bus access, circulation, turning, layover and stop locations;

(c) pick-up and drop-off arrangements;

(d) staff, visitor and mobility parking;

(e) pedestrian and cycle access routes and crossing points;

(f) frontage management and any no-stopping or parking controls required;

(g) measures to manage the co-location of primary and secondary school activities;
(h) school travel demand management measures; and

(i) monitoring and review of the plan following commencement of school operation.
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The certified School Transport Management Plan must be implemented for the duration of the
school activity, unless amended with Council certification.

[120] In accordance with Special Information Requirement 1458.9(10) the ongoing monitoring of
dwelling numbers shall be maintained in accordance with this Special Information

Requirement and provided to Council upon request.

[121] All parking and loading spaces and associated manoeuvring spaces shall comply with

AUP(OP) Standard E27.6.3.

[121A] Prior to the issue of building consent for any building containing a basement or ground-
level vehicle access for buildings within CM3, VC1, VC3 and VC4, the Consent Holder must
submit redesigned complying plans demonstrating that either:

(a) the relevant vehicle access achieves the pedestrian and cyclist visibility splays
required by Auckland Transport Practice Note 07 or any equivalent Auckland
Transport standard applicable at the time of detailed design; or

(b) the relevant access has been redesigned or relocated so that the required
visibility splays are achieved.

[122] The following Road upgrades as shown on Engineering Plans A2515591-3500 Rev A to

A2515591-3625 Rev A (inclusive) by Harrison Grierson and Ferry Capacity upgrades must be

carried out and be operational in accordance with the timing outlined below:

(a) Prior to the occupation of any of the lots or dwellings within Stage 1 (including Stage

1A and Stage 1B)**

i. Site A on Precinct Plan 6: Upgrade of Whitford-Maraetai Road/Jack Lachlan

Drive intersection;

ii. Upgrade of Jack Lachlan Drive between the western site Collector Road
intersection and the western extent of the site frontage to provide two-way

cycling facilities and a footpath along the southern side of the road; and

iii. Upgrade of Jack Lachlan Drive between the western extent of the site
frontage to the creek bridge at the western end of Jack Lachlan Drive to

provide a 3m active mode facility along the southern side of the road.

(b) Prior to the occupation of any dwellings or residential lots (except up to 68
residential lots delivered in accordance with (a)):
i Upgrade of Jack Lachlan Drive between the western site Collector Road
intersection to the eastern extent of the Whitford-Maraetai Road/Jack
Lachlan Drive intersection to provide two-way cycling facilities along the full
length of one side of the road; and a footpath on both sides of the road,

except between the western site Collector intersection and the site /
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(c)

Kahawairahi Drive intersection, where the footpath on the northern side of

the road is not required; and

Site (B) on Precinct Plan 6: Upgrade of Whitford Park Road / Whitford Road /

Whitford-Maraetai Road roundabout to provide an additional traffic lane on

the Whitford Road (western) approach and an additional lane on the

Whitford-Maraetai Road (eastern) approach ; and

Site (E) on Precinct Plan 6: Upgrade of Somerville Road / Whitford Road /

Point View Drive roundabout to provide a double north-west bound through-

lane for additional capacity.

Sandstone Road roundabout *

Prior to the occupation of more than 500 dwellings or residential lots:

Site (D) on Precinct Plan 6: Provision of an additional left-turn approach lane on

the northbound approach to the Whitford Park Road / Saleyard Road /

* means if the Whitford Bypass is operational or under construction these upgrades are

not required.

** means those lots identified on Plan A2515591.00-1000 Rev A, A2515591.00-1003 Rev A,

A2515591.00-1004 Rev A, A2515591.00-1009 Rev A and A2515591.00-1010 Rev A

referenced in Condition [1] provided that these lots have vehicle access to and from Jack

Lachlan Drive via a public road.

(d)

Ferry Upgrades

(a)

Prior to the occupation of
more than 250 dwellings or

residential lots

Provision for a total capacity of at least 600 ferry
passengers from Pine Harbour during the two-hour

peak period between 0620 - 0820 on weekdays.

Prior to the occupation of
more than 500 or residential

lots

Provision for a total capacity of at least 700 ferry
passengers from Pine Harbour during the two-hour

peak period between 0620 — 0820 on weekdays.

Prior to the occupation of
more than 850 dwellings or

residential lots

Provision for a total capacity of at least 825 ferry
passengers from Pine Harbour during the two-hour

peak period between 0620- 0820 on weekdays.

Prior to the occupation of
more than 1500 dwellings or

residential lots

Provision for a total capacity of at least 950 ferry
passengers from Pine Harbour during the two-hour

peak period between 0620 - 0820 on weekdays.

Prior to the occupation of

more than 1900 dwellings or

Provision for a total capacity of at least 1150 ferry

passengers from Pine Harbour during the two-hour
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residential lots peak period between 0620 — 0820 on weekdays.

Infrastructure Requirements

[123]

The infrastructure required for each stage (as set out in Condition [5]) of the development or
part of the development being progressed in general accordance with the engineering plans
referenced in Condition [1], and shall be constructed and operational prior to the

occupation of any building within that stage or part of the development being progressed.
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C. CONTAMINATED LAND DISCHARGE CONDITIONS (DISXXXX)

Duration of the Consent

[124]

Resource consent DISXXXX (discharge of contaminants) will expire 15 years from the date of
issue unless it has lapsed, been surrendered or been cancelled at an earlier date pursuant

to the RMA.

Pre-commencement

[125]

[126]

The Consent Holder must inform Council, in writing, at least 10 Working Days prior to the
commencement of any earthworks of potentially contaminated land authorised by this
consent. For areas within the Site which a Detailed Site Investigation (DSI) has not yet been
undertaken, a DSI must be submitted to Council at least 10 Working Days prior to the

commencement of any earthworks of potentially contaminated land. The DSI must:

(a) Detail sampling undertaken to characterise the land’s contamination profile in
accordance with the contamination assessments referenced in Condition [1] and

Appendix 1 to the conditions prepared by Tonkin and Taylor;
(b) Include a map of sampling locations and tabulated sampling results;

(c) Include an interpretation of the sampling results against the relevant Soil
Contaminant Standards (SCS health) for the protection of human health as setoutin
the National Environment Standard for Assessing and Managing Contaminants in Soil
to Protect Human Health (NES:CS) and the Permitted Activity soil acceptance criteria

detailed by Standard E30.6.1.4 of the AUP(OP);

(d) Be prepared in accordance with the Contaminated Land Management Guidelines

No.1 & No.5: (Ministry for the Environment, Revised 2021); and

(e) Be prepared by a SQEP.

Prior to the commencement of any earthworks of potentially contaminated land, all

approved erosion and sediment control measures must be constructed and carried out.

Detailed Site Investigation and Remediation Action Plans

[127]

If the DSI referred to in Condition [1] or produced under these conditions indicate elevated
concentrations of contaminants above health-based Soil Contaminant Standards (SCS) for
Residential land use, as set out in the NES:CS and/or AUP(OP) PA Criteria set out in Table
E30.6.1.4.1, at least 10 Working Days prior to the commencement of disturbance of
potentially contaminated land the Consent Holder must submit an updated Global

Contamination Site Management Plan (CSMP)/Remediation Action Plans (RAPs) to Council.
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[128]

Dust

[129]

The new/ updated CSMP/RAPs as required by Condition [XX] must:

(a)

Detail the procedures and controls required during and following the works to
minimise potential effects on human health and the environment as a result of actual

and potential soil contamination;

Detail how the surface soils are to be remediated to achieve compliance with the
relevant (SCS health for the protection of human health as set out in the NES:CS and
the Permitted Activity soil acceptance criteria detailed by Standard E30.6.1.4 of the
AUP(OP));

Be prepared in accordance with the Contaminated Land Management Guidelines

No.1 (Ministry for the Environment, revised 2021);

Detail validation sampling or other verification to be undertaken following remedial
works to demonstrate that the works have achieved the remediation targets for the

protection of human health and to minimise contaminant discharges; and

Be prepared by a SQEP.

During earthworks all necessary action must be taken to prevent dust generation and

sufficient water must be available to dampen exposed soil, and/or other dust suppressing

measures must be available to minimise dust formation. Discharges of dust must not cause

offensive or objectionable effects beyond the boundary of the site. The Consent Holder must

ensure that dust management during the excavation works generally complies with the

Good Practice Guide for Assessing and Managing Dust (Ministry for the Environment, 2016).

Managing Asbestos

[130]

The disturbance of soil where asbestos has been found to be present must avoid discharges

of dust beyond the boundary of the subject site and be undertaken in accordance with the

NZ Guidelines for Assessing and Managing Asbestos in Soil (BRANZ, 2017) or any updates to

this document and the CSMP.

Advice Note: Asbestos Containing Materials — If you are demolishing any building that may

have asbestos containing materials (ACM) in it:

a.

You have obligations under the relevant regulations for the management and removal of
asbestos, including the need to engage a Competent Asbestos Surveyor to confirm the
presence or absence of any ACM.

Work may have to be carried out under the control of a person holding a WorkSafe NZ

Certificate of Competence (CoC) for restricted works.
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[131]

[132]

c. Ifany ACM is found, removal or demolition will have to meet the Health and Safety at
Work (Asbestos) Regulations 2016.
d. Information on asbestos containing materials and your obligations can be found at

www.worksafe.govt.nz.

IfACM is found on site following the demolition or removal of the existing buildings you may

be required to remediate the site and carry out validation sampling.

In the event of the accidental discovery of contamination during earthworks which has not
been previously identified, the Consent Holder must immediately cease the works in the
vicinity of the contamination hotspot and notify the Council and engage a SQEP to assess
the situation (including possible sampling and testing) and decide on the best option for
managing the material. This may include sampling and revision to the relevant DSls, RAPs &

Global CSMP.

Any perched groundwater, or surface water encountered within the excavation area located
within contaminant impacted areas requiring removal must be considered potentially
contaminated, and therefore, for the protection of the human health and the environment,

the impacted water must either be:
(a) disposed of by a licenced liquid waste contractor; or
(b) pumped to sewer, providing the relevant permits are obtained; or

(c) discharged to the site’s stormwater system or surface waters provided testing
demonstrates compliance with the Australian and New Zealand Environment
Conservation Council (ANZECC) Guidelines for Fresh and Marine Water Quality
(2000) for protection of 80 percent of freshwater species, with the exception of
benzene where the 95 percent protection level shall apply, and the water is free from

petroleum hydrocarbons.

Site Validation and Monitoring Plans

[133]

Within three months of the completion of earthworks on each stage of work, a Site Validation
Report (SVR) (where remediations are required) or otherwise a Work Completion Report
(WCR) must be submitted to the Council for review and certification. The SVR must be
prepared by a suitably qualified and experienced practitioner, in accordance with the
Contaminated Land Management Guidelines No.1, Ministry for the Environment (revised

2021).

The SVR must contain sufficient detail to address the following matters:
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[134]

A summary of the remediation and other earthworks undertaken, including the

locations and dimensions of excavations and the volume of soil excavated;

Conditions of the final site contamination profile for each proposed lot, including
details and results of further testing and validation testing undertaken (with a map of
sampling locations and tabulated sampling results) and interpretation of the results

in the context of the NESCS and Chapter E30 of the AUPOP);

Details and results of any other contamination testing undertaken during the works

(including any sampling undertaken on materials re-used on site or imported to site);

Records/evidence of the volumes and disposal locations for any material containing

elevated levels of contaminants removed from the site;

Records of any unexpected contamination encountered during the works and

response actions, if applicable;
If applicable, any onsite encapsulation locations and details;

Any on-going monitoring and/or management measures required to minimise risks to

human health or the environment as a result of the final site contamination profile;

Reports of any complaints, health and safety incidents related to contamination,

and/or contingency events during the earthworks; and

A statement certifying that all works have been carried out in accordance with the
requirements of the DSI/RAP, CSMP and consent conditions, otherwise providing

details of relevant approved variations or breaches, if applicable.

In case of a WCR, the WCR must contain sufficient detail to address the following matters:

(a)

(b)

A summary of the earthworks undertaken, including the locations and dimensions of

excavations and the volume of soil excavated;

Conditions of the final site contamination profile including details and results of
further testing undertaken (with a map of sampling locations and tabulated sampling
results) and interpretation of the results in the context of the NESCS and Chapter E30
of the AUP(OP);

Records/evidence of the volumes and disposal locations for any material containing

elevated levels of contaminants removed from the site;

Records of any unexpected contamination encountered during the works and

response actions, if applicable;

Reports of any complaints, health and safety incidents related to contamination,

and/or contingency events during the earthworks; and
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[135]

(f) A statement certifying that all works have been carried out in accordance with the
requirements of the CSMP and consent conditions, otherwise providing details of

relevant approved variations or breaches, if applicable.

Should contaminant impacted soil/material be contained onsite, within three months of
completion of the remediation works and prior to a certificate under section 224(c) of the
RMA being issued for subdivision of the Site, sub-precinct, stage or part thereof, an Ongoing
Monitoring and Management Plan (OMMP) must be submitted to the Council for review and

certification. The OMMP must contain but is not limited to the following:
(a) A map showing the locations of the capping

(b) Descriptions of the capping layer

(c) Ongoing monitoring and maintenance of the capping layer

(d) Management measures required to minimise risks to human health or the
environment if undertaking minor soil disturbance work that may penetrate the

capping layer
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D. STREAMWORKS CONDITIONS (LUSXXXX)

Duration of Consent

[136]

The streamworks consent LUSXXXX as it relates to permanent structures within the stream
bed (i.e. culverts, weirs, boardwalks, erosion and scour protection, and habitat
enhancement structures) must expire 35 years from the date of issue under s123 of the RMA

unless they have been surrendered or cancelled at an earlier date pursuant to the RMA.

Native Fish Management Plan (NFMP)

[137]

[138]

[139]

The Consent Holder must prepare and submit a NFMP to the Council at least 15 Working
Days prior to the planned commencement of streamworks on the site, for certification in
accordance with Conditions [XX to XX]. The objective of the NFMP is to avoid, remedy or
mitigate the potential adverse effects of the Project on native fish. The NFMP must be

prepared by a SQEP and mustinclude:
(a) The outcomes of consultation with Ngai Tai ki Tamaki.

(b) Methodologies to capture fish within any impacted stream habitat or justification

there is no habitat for native fish present at the time of construction.
(c) Fishing effort anticipated.
(d) Details of the relocation site.

(e) Storage and transport measures including the best practice for prevention of

predation and death during capture.
() Euthanasia methods for diseased or pest species (if relevant); and

(8) An assessment on the habitat availability of the relocation site to support fish at the

time of streamworks.

Native fish capture and relocation as set out in the certified NFMP, must only be undertaken
by a suitably qualified and experienced freshwater ecologist. The freshwater ecologist must
also be onsite during all streamworks to ensure any remaining native fish not caught during

de-fishing are salvaged.

The Consent Holder must provide a Fish Salvage Report detailing the relocation site, the
species and number of freshwater fauna relocated prior to and during dewatering, to the
Council within 15 days of completion of the native fish capture and relocation and upload

the results into NIWA’s New Zealand Native Freshwater Fish database.
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Riparian Planting Plan (RPP)

[140] The Consent Holder must prepare and submit a final RPP to the Council at least 15 Working
Days prior to the planned commencement of any earthworks that will involve works within a
stream or riparian yard on the site, for certification in accordance with Condition [XX to XX].
The RPP must be in accordance with the Beachland South Precinct Special Information

requirement 1458.9(1).

In-Stream Structures

[141] At least 20 Working Days prior to construction or installation of any in-stream structures, the
Consent Holder must submit to the Council for certification the final design and location of

the in-stream structures. In-stream structures include:
i) Culverts and culvert crossings;
ii) Weirs;
iii) Stormwater devices and Stormwater Wetlands/Ponds;
iv) Pedestrian boardwalks and debris screen;

v) Erosion and scour protection within the bed of the channels, including at the inlet or

outlet of the culverts and at the outlet of weirs or stormwater outfalls; and

vi) Habitat enhancement structures (where applicable).

[142] In-stream structures must not be installed until written certification from Council has been
provided to confirm that the final design of the structures required by Condition [XX] will
provide for fish passage. The final design details of the structures must include as a
minimum:
(a) Plan, cross-section and long-section details (where applicable) for the location and

orientation of the structures.

(b) Length, height, width and orientation of structures when measured from the bed and

edge of the low-flow channel.

(c) For culverts, details to demonstrate that the length of the structure will be minimised

to the length required to provide for the road crossing.

(d) Details for the provision of fish passage of fish species that are likely to reach this

extent of the catchment.

(e) Details of the monitoring and maintenance requirements of the in-stream structures

to manage any erosion or instability that may affect the function of the stream

51



[143]

[144]

[145]

[146]

[147]

channel or structures, cause erosion of the downstream Stage 1 channel, or cause a

barrier to fish passage.

Within 20 Working Days following completion of the installation of each culvert and/or weir
structure, the Consent Holder must submit to the Council the information required by
regulations 62, 63 (culverts) and 64 (weirs), of the National Environmental Standard for

Freshwater (2020), specifying the time and date of collection.

Within 20 Working Days following completion of the installation of each culvert and/or weir
structure, the Consent Holder must submit a FPMMP to the Council for certification. The
FPMMP must specify the ongoing monitoring and maintenance measures of the culvert and

weir structures.
The objectives of the FPMMP are to ensure:

(a) instream structures (culverts and weirs) do not impede fish migration and that habitat

accessibility remains intact;

(b)  fish passage for species that would likely reach this extent of the catchment is

maintained, and does not reduce over the lifetime of the structures.

The FPMMP is to include the following detail and processes:

(a) Specific aspects of the structure to be monitored to ensure that the structure’s

provision for the passage of targeted fish species does not reduce over its lifetime.
(b) Programme and frequency of routine monitoring and maintenance.

(c) Method and timing of visual inspection of the structure following a significant natural
hazard, or events that may otherwise affect the structure’s provision for fish passage

of targeted fish species.
(d) Record keeping of monitoring results including photos,

(e) Follow up actions including the preparation of as-built plans and supporting

information, further steps, and remediation measures.

If any of the routine monitoring or visual inspections identify that provision for fish passage
of targeted fish species has been reduced, or the culverts or weir structures are damaged,
the Consent Holder must undertake maintenance or remediation works as soon as
practicable to remedy the issues identified. The Consent Holder must maintain a record of

monitoring and maintenance works, that can be supplied to the Council on request.

52



E. STORMWATER DISCHARGE CONDITIONS (DISXXXX)

Duration of Consent

[148]

The stormwater discharge consent DISXXXX expires 35 years from the date of granting unless

it has been surrendered or cancelled at an earlier date pursuant to the RMA.

Stormwater Management Plan (SMP)

[149]

Prior to the commencement of any discharge of any post development stormwater from the
site, the SMP referenced in Condition 1 must be certified by the Council. The SMP must be
prepared by the Consent Holder in consultation with Ngai Tai ki Tamaki (as required by
Condition [XX]) and submitted to Auckland Council (Healthy Waters) for certification. The
SMP must be consistent with the relevant objectives of the Council’s Regionwide Network

Discharge Consent. The SMP must include:

(a) Details of any feedback provided by Ngai Tai ki Tamaki on the design of stormwater

management devices; and

(b) Identification of any Ngai Tai ki Tamaki feedback not incorporated, with reasons.

Advice Note: Certification of the SMP by Auckland Council (Healthy Waters) in accordance
with this condition does not, of itself, constitute adoption of the SMP under the Council’s

Regionwide Network Discharge Consent.

Roofing Materials

[150]

The Consent Holder shall ensure that new buildings under this consent must be constructed
using cladding, roofing and spouting building materials that avoid the use of contaminant

generating building products which have:

(a) Exposed surfaces(s) or surface coating of metallic zinc or any alloy containing greater

than 10% zinc; or

(b) Exposed surfaces(s) or surface coating of metallic copper or any alloy containing

greater than 10% copper; or

(c) Exposed treated timber surface(s) or any roof material with a copper containing or

zinc-containing algaecide.

Operation and Maintenance Manual for the Stormwater Management Devices

[151]

For all stormwater management devices (including but not limited to ponds, wetlands,

outlet structures, and outfalls), the Consent Holder must engage a SQEP to prepare an OMP
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[152]

[153]

setting out the principles for the general operation and ongoing maintenance of the

stormwater system and associated management devices.

For any stormwater devices intended to vest in Auckland Council, a Draft OMP must be

submitted to Healthy Waters for approval at the time of application for Engineering Plan

Approval (EPA). The Draft OMP must be prepared in accordance with the Healthy Waters

Operation and Maintenance Plan Template (6 July 2023) or any subsequent updates.

The OMP must include, but not be limited to:

(a)
(b)

(da)

A detailed technical data sheet;

All requirements as defined within Auckland Council’s Stormwater Management
Devices Design Guidelines Manual (TP10) and/or Guideline Document 2016/001
(GDO01), as applicable;

Clear identification of responsibility for both short-term and long-term maintenance

of the stormwater devices;
A programme for regular maintenance and inspection of the stormwater system;

A programme for regular monitoring of the northern spillway of Stormwater Pond 1
outlining potential maintenance and performance solutions, if required, to ensure
flow discharge from the subject site is in accordance with the Stormwater

Management Plan certified under Condition [XX].

A programme for the collection and disposal of debris and sediment from the

stormwater management devices;
A programme for post-storm maintenance;
A programme for inspection and maintenance of outfall erosion;

General inspection checklists for all components of the stormwater system,

including roadside catchpits, recharge pits, and outfalls;

A programme for inspection and maintenance of vegetation associated with the

stormwater devices; and

A methodology for the ongoing control and eradication of established pest species
and invasive weeds within both terrestrial and aquatic areas of the stormwater

device.

Aadvice Note: For stormwater assets to vest in Council, the OMP must be consistent with

Healthy Waters’ operational requirements and approved prior to construction commencing

on those devices.
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[154]

[155]

[156]

The stormwater management system must be managed in accordance with the final OMP.
Any amendments to the OMP must be submitted to the Council for certification, in writing
prior to implementation. The OMP must be updated and submitted upon request to the

Council for confirmation.

A maintenance record for the stormwater management system certified under Condition
[XX] must be provided to the Council on request. The maintenance record must provide

details of all maintenance including inspections and servicing for the preceding three years.

A residential stormwater operation and maintenance manual must be created by the
Consent Holder for any privately owned and operated stormwater device. This manual must
be provided to owner(s) of the lot(s). This manual must also include standard detail drawings
of the stormwater devices with recommendations in terms of impervious area discharge. A
consent notice will be entered onto the title of the lot to require the correct operation and

maintenance of the stormwater device in perpetuity.
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F. SUBDIVISION CONDITIONS (SUBXXXX)

Superlot Subdivision

General Conditions

[157]

[158]

[159]

[160]

The superlot fee simple subdivision must be in general accordance with the Beachlands
South Scheme Plans including the relevant Superlot and Staging Plans referenced in

Condition [1] and Appendix 1 to the conditions with each stage being a separate superlot.

Where minor variations to the scheme plans or stage/superlot areas are proposed, the
Consent Holder must submitamended scheme plans and/or staging/superlot plans to detail

the proposed amendments to Council for written certification.

The subdivision of any superlot stage (or part thereof) may occur concurrently or
independently and in any order, provided that each superlot (or part thereof) has the
necessary infrastructure (roads, including vehicle access to a public road network,
wastewater, water supply, stormwater, electricity and telecommunications) as set out in the
Engineering Drawings referenced in Condition [1] and Appendix 1 to the conditions and any

resulting balance lot has access to a legal road.

All roads, stormwater, wastewater, and water supply infrastructure must be in general
accordance with the Engineering Drawings referenced in Condition [1] and Appendix 1 to the
conditions. Where the Consent Holder requires that matters of detail within the Engineering
Drawings and design are adjusted to meet the needs of the subdivision in compliance with
the Auckland Council Code of Practice for Land Development and Subdivision, the Consent

Holder must seek the prior approval of the Council’s Regulatory Engineering Team Leader.

Section 223 Condition Requirements

Survey Plan

[161]

The Consent Holder must submit a survey plan for each stage, superlot or part thereof in
accordance with the approved resource consent subdivision scheme plans referenced in
Condition [1] and Appendix 1 to the conditions. The survey plan must show all roading,
COALs, infrastructure, easements in gross (or otherwise), all proposed lots to vest in Council
(including roads, accessways and reserves), and all proposed lots to be held in common
ownership as well as any other information identified on the approved subdivision scheme

plans relevant to the superlot.
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Easements in Gross

[162]

Easements in gross for the purposes identified on the scheme plans referenced in Condition
[1] and Appendix 1 to the conditions, must be created and included in a memorandum of
easements endorsed on the survey plan and be granted or reserved. The Consent Holder
must meet the costs for the preparation, review, and registration of the easement

instruments on the relevant records of title.

Local Purpose Drainage Reserves and Stormwater Devices to Vest

[163]

The Consent Holder must obtain written confirmation from Council (Healthy Waters) that
the proposed drainage reserves and stormwater devices shown as ‘Local Purpose (Drainage)
Reserve to Vest’ on the approved plans referenced in Condition [1] and Appendix 1 to the
conditions shall or shall not vest in the Council as ‘Land-in-lieu of reserve to vest (drainage

purposes).

(a) If the ‘Land-in-lieu of reserve to vest (drainage purposes)’ is to vest then, in
accordance with s239, these reserves must vest free of encumbrances, transformers
and structure unless the structure is associated with stormwater devices. The

Consent Holder must meet all costs associated with the vesting of the reserves.

(b) If the ‘Land-in-lieu of reserve to vest (drainage purposes)’is not to vest then the land
will fall under the obligation of an Incorporated Society or equivalent legal body

(Society), as per Condition [XX].

Advice Note: Plans approved under Resource Consent do not constitute an Engineering Plan
approval and should not be used for the purposes of constructing public works in the
absence of that approval. If the Consent Holder wishes to retain any private structures, rights
or encumbrances on land to be vested, it will require a certificate of acceptance from the

Manager Land Advisory Services under section 239(2) on behalf of the local board.

Open Space Areas

[164]

The Consent Holder must obtain written confirmation from Council (Manager Land Advisory
Services) that any of the proposed open space areas identified in the Beachlands South
Open Space Strategy and on the scheme plans referenced in Condition [1] shall or shall not
be acquired by the Council orvested in the Council (esplanade reserves or ecological areas).
If the open space(s) are not acquired by Council or do not vest in Council then the land will

fall under the obligation of the Residents Society or equivalent legal body (Society).
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Advice Note: Plans approved under Resource Consent do not constitute an Engineering Plan
approval and should not be used for the purposes of constructing public works in the
absence of that approval. If the Consent Holder wishes to retain any private structures, rights
or encumbrances on land to be vested, it will require a certificate of acceptance from the

Manager Land Advisory Services under section 239(2) on behalf of the local board.

Roads to Vest

[165]

The proposed roads to vest shown on the approved scheme plans for each stage, superlot
or part thereof referenced in Condition [1] and Appendix 1 to the conditions must vest in the
Council as a public road, except for any roads that are to remain in private ownership. The

Consent Holder must meet all costs associated with the vesting of the roads.

Advice Note: The Consent Holder is advised that the national Addressing Standard (AS/NZS
4819:2011) requires that allnew public roads and extensions to existing roads and any private
road (rights of way or common access lots) that serve more than five allotments and created
through a subdivision consent will require a road name. All road names must be approved by
Council. In order to minimise disruption to construction and survey works, the Consent
Holder is advised to obtain any road name prior to applying for a section 223 certificate. For
more details refer to:
https://www.aucklandcouncil.govt.nz/building-and-consents/types-resource-

consents/subdivision-of-property/Pages/road-naming.aspx

Section 224 Condition Requirements

Infrastructure Provision

[166]

[167]

Where the Consent Holder proposes to provide private wastewater, water supply and
stormwater services for the Project, the infrastructure shall be constructed in accordance
with the engineering plans referenced in Condition [1] and Appendix 1 to the conditions and
be constructed to a public standard. The infrastructure required to service each superlot,
stage or part thereof shall be constructed and operational prior to the issue of a s224(c)

certificate.

Where the Consent Holder proposes to provide public wastewater, water supply and
stormwater services for the Project, the below conditions that refer to public infrastructure

or assets that are to be vested public shall apply.

Pre-Commencement: Engineering Plan Approval
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[168]

Prior to commencement of any public infrastructure or public road works required for the
development (as indicated on the approved plans in Condition [1]), the Consent Holder
must provide design plans and specifications for any works required in respect to this
consent which are proposed to vest, to the satisfaction of the Council. Details of the SQEP
who will act as the Consent Holder’s representative for the duration of the development

must also be provided with the application for any Engineering Plan Approval.

Pre-Construction Meeting: Public Stormwater Assets

[169]

[170]

A pre-construction meeting must be held by the Consent Holder, prior to commencement
of the construction of any stormwater reserves and/or stormwater devices intended to be

vested as public, that:

(a) Is arranged five Working Days prior to initiation of the construction of any intended

public stormwater assets on the site;
(b) Is located on the subject area;

(c) Includes representation from the Council, including but not limited to Auckland

Council Healthy Waters — Operations Team; and

(d) Includes representation from the site stormwater engineer (or) contractors who will
undertake the works and any other relevant parties.

The following information must be made available before or at the meeting:

(a) Timeframes for key stages of the works authorised under this consent;

(b) Contact details of the site contractor and site stormwater engineer; and

(c) Construction plans approved (signed/stamped) by the Council.

Advice Note: To arrange the pre-construction meeting required by this consent, please

contact the Council on email at monitoring@aucklandcouncil.govt.nz.

Public Infrastructure

[171]

Where infrastructure is proposed to form part of a public reticulation network, any
engineering plans submitted for approval must detail all the proposed public infrastructure
works associated with the subdivision stage or part thereof, and be in accordance with

current Council Engineering Standards, including but not limited to:

° Public Stormwater Reticulation
° Public Wastewater Reticulation
° Public Water Reticulation
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[172]

° Public Reserves

The engineering plans mustinclude but not be limited to the following information:

(a) As part of the application for Engineering Plan Approval, a registered engineer must:
i Certify that the proposed stormwater system or devices proposed have been
designed in accordance with the Council’s Code of Practice for Land
Development and Subdivision: Chapter 4 — Stormwater or as otherwise
approved in the SMP.

ii. ii) Certify that the proposed water supply and wastewater system have been
designed in accordance with the approved Engineering Plans referenced in
Condition [1] and Appendix 1 to the conditions.

iii. Provide a statement that the proposed infrastructure has been designed for the
long-term operation and maintenance of the asset.

iv. Confirm that all practical measures are included in the design to facilitate safe

working conditions in and around the asset.

(b) The proposed stormwater system must be designed to identify health and safety risks

for the public, operating personnel, contractor and Council employees.

(c) The proposed stormwater system must have an asset life of a minimum of 100 years.

(d) Require the design of infrastructure and devices (including communal devices) to be

efficient and effective, with consideration given to whole lifecycle costs, ease of

access and operation, and integration with the built and natural environment.

Wastewater Reticulation Networks

[173]

The Consent Holder must construct a wastewater reticulation network to serve the
development with a sewer system and a wastewater treatment plant, in accordance with the
approved engineering plans as required by Condition [1] and Appendix 1 to the conditions
and the staged wastewater treatment and reticulation network set out in the GWE
Wastewater Concept Design Report. Certification from the XXX that works have been
satisfactorily undertaken must be provided when applying for a certificate under section
224(c) of the RMA. Alternatively, the consent holder may connect to Watercare’s network

should it have sufficient capacity and the required approvals are obtained from Watercare.

Advice Notes:

° Acceptable forms of Evidence from the Ultility Providers include a Certificate of
Acceptance.
o Plans approved under resource consent do not constitute an Engineering Plan
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Approval and must not be relied upon for the purposes of constructing public

reticulation works in the absence of that approval.

° Any person wishing to connect to the public water and/or wastewater network must
also obtain approval to such connection under the Water Supply and Wastewater
Network Bylaw 2015 (Bylaw). Under the Bylaw an application to connect to a network
may be refused in specified circumstances, including where there is insufficient
capacity in the network to accommodate the connection. Any alterations to the public
wastewater reticulation network require Engineering Plan Approval. Additional
approval is required from Watercare/Veolia as part of the Engineering Plan Approval
process.

° Public connections are to be constructed in accordance with the Water and
Wastewater Code of Practice.

Water Reticulation Networks

[174]

The Consent Holder must construct a water reticulation network to serve the development
in accordance with the approved engineering plans as required by Condition [1] and
Appendix 1 to the conditions. Certification from the Council that works have been
satisfactorily undertaken must be provided when applying for a certificate under the section

224(c) of the RMA.

Advice Notes:

e Acceptable forms of evidence that the works have been satisfactorily undertaken
include a Certificate of Acceptance.

e Anypersonwishing to connectto the public water and/or wastewater network must also
obtain approval to such connection under the Water Supply and Wastewater Network
Bylaw 2015 (Bylaw). Under the Bylaw an application to connect to a network may be
refused in specified circumstances, including where there is insufficient capacity in the
network to accommodate the connection. Any alterations to the public water
reticulation network require Engineering Plan Approval. Additional approval is required
from Watercare/ Veolia as part of the Engineering Plan Approval process.

e  Sufficient water supply is required to ensure an acceptable water supply for each lot,
including for fire-fighting purposes.
e  Public connections are to be constructed in accordance with the Water and Wastewater

Code of Practice.

e  Plans approved under resource consent do not constitute an Engineering Plan Approval

and must not be relied upon for the purposes of constructing public reticulation works
in the absence of that approval.
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Stormwater Reticulation Networks

[175]

Utilities

[176]

Where Auckland Council Healthy Waters has accepted the reticulated stormwater network
as acceptable for vesting as public, the Consent Holder must design and construct
connections to the public stormwater reticulation network to serve the development in
accordance with the requirements of the utility provider and the approved engineering plans
as required by Condition [1] and Appendix 1 to the conditions. Certification from the utility
provider that works have been satisfactorily undertaken must be provided when applying for

a certificate under section 224(c) of the RMA.

Advice Notes:

e Acceptable forms of evidence include Engineering Approval Completion Certificates.

° Public connections are to be constructed in accordance with the Stormwater Code of
Practice.

e Alterations to the public stormwater reticulation network require Engineering Plan
Approval.

The Consent Holder must make provision for telecommunications and electricity to serve
the development in accordance with the requirements of the respective utility providers.
These utilities must be underground. Certification from the utility providers that works have
been satisfactorily undertaken must be provided when applying for a certificate under

section 224(c) of the RMA.

Advice Note: The Consent Holder may also provide gas servicing to the lot(s), but this is not
a requirement of the AUP(OP) and no proof is required at time of section 224(c). Any gas lines

are required to be installed underground.

Geotechnical Completion Report

[177]

[178]

A Geotechnical Completion Report from a SQEP must be provided when applying for a
certificate under section 224(c) of the RMA to confirm that Lots 528-534 (inclusive), 537,
538, 539, 545, 546 and 547 as identified on the subdivision scheme plans referenced in

Condition [1] and Appendix 1 are stable and suitable for residential development.

Development on these lots must be undertaken in accordance with the recommendations

of the Geotechnical Completion Report.
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Implementation of Landscape Works for Local Purpose Drainage Reserves

[179]

Prior to the issue of the section 224(c) certification for a stage, superlot or part thereof, all
hard and soft landscape works proposed within the local purpose drainage reserves within
the stage, superlot or part thereof which are to be vested must be implemented and be in
accordance with the Beachlands South Open Space Strategy and any Engineering Plan

Approval.

Advice Note: Practical completion will be determined by the Manager Parks Planning prior to
the issue of the certificate required under 224(c) to demonstrate development of the drainage
reserve has been satisfactorily implemented and to formalise the commencement of the

maintenance period.

Implementation of Landscape Works for Open Spaces to be Vested as Public Reserves

[180]

Prior to the issue of the section 224(c) certification for a stage, superlot or part thereof, all
hard and soft landscape works proposed within any open space thatis to be vested as public
reserve within the stage, superlot or part thereof must be implemented and be in
accordance with the Beachlands South Open Space Strategy and any Engineering Plan

Approval.

This condition only applies to open spaces that are to be vested as public reserve and does
not apply to any open spaces that are to remain in private ownership or under the control of
the Residents Society. For these open spaces, all hard and soft landscape works proposed
within the stage, superlot or part thereof must be implemented and be in accordance with
landscape design approved under Condition [X], prior to the issue of the section 224(c)

certification.

Ecologically Protected Area

[181]

Any application for subdivision within the precinct must include the following on the

subdivision scheme plan, as identified on Precinct Plan 2:

(a)  Areas subject to the EPAN and/or any additional areas proposed to be planted as

part of any ecological offsetting or compensation proposition;
(b)  Areas subject to the Significant Ecological Area — Terrestrial overlay;
(c) High Value Terrestrial Planting areas;
(d)  Wetland Margin Buffer Planting areas;
(e) Indicative Native Revegetation areas; and

(f) Identified archaeological sites.
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[182]

The areas listed in condition [180] above must be legally protected and maintained by a
covenant (or other legal protection mechanism) on the Certificate of Title for each site within

the precinct where they are not vested with the Council.

The covenant (or other legal protection mechanism) must require the areas listed in
condition [180] above to be revegetated, maintained, restored and enhanced in accordance

with the Biodiversity Management Plan required in condition [78].

The covenant (or other legal mechanism) must require every landowner within the precinct
to be a member of a Residents Society (or similar) that will manage the areas listed in
condition [180] above and contribute a proportional sum each year to ensure the

Biodiversity Management Plan is implemented on an on-going basis.

Public Roads

[183]

[184]

The public road network and intersection upgrades referenced on the Engineering Plans in
Condition [1] and Appendix 1 to the conditions must detail all works associated with the
proposed roads and intersection upgrades required for each stage, superlot or part thereof,
and be in accordance with current Council Engineering Standards.

The engineering plans must include but not be limited to the following information:

(a) The information regarding the detailed design of all roads and road network activities

provided for by this resource consent.
(b) As part of the application for Engineering Plan Approval, a SQEP must:
i)  Certify that all public roads and associated structures/facilities or

access ways have been designed in accordance with the Auckland

Transport’s Engineering Standards

ii)  Provide traffic calming as required by road safety requirements of local

residential roads.

(c) Vehicle tracking for all intersections and mid-block horizontal curves according to the
Auckland Transport Engineering Standards (Design Code Urban and Rural Roadway

Design).

(d) Kerb lines, pedestrian crossings, footpaths, parking bays, traffic calming, No

Stopping At All Times lines, road markings, locations of all new intersections.
(e) (e) Provide detail cross sections and long sections for the proposed roads.

(f) Traffic calming measures in the form of speed tables or other approved treatments
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(i)

are required to moderate speeds to ensure appropriate sight lines are achieved.

Provision of pram crossings at appropriate road intersections complete with tactile
pavers as per Auckland Transport Engineering Standards. Visibility and sight distance

assessment should be provided at all proposed pram crossing locations.

Road markings and signage plans must be provided for all relevant locations as per

Auckland Transport Engineering Standards.

Detailed design of all street lighting, street furniture and other structures/facilities on
the roads to be vested in Auckland Transport (including traffic calming devices, tree
pits, raingardens and safety measurements, marking and street signs etc.) and must

be designed in accordance with the Auckland Transport Engineering Standards.

Visibility assessment of all proposed roads; in particular the visibility at intersections
and forward visibility around bends must be designed in accordance with Auckland

Transport’s Engineering Standards.

Pavement and surfacing for all proposed roads, parking areas, footpaths and
pedestrian crossing points must be designed in accordance with Auckland

Transport’s Engineering Standards.

Visitor parking on roads, and any associated changes to carriageway width, to be

confirmed in consultation with Auckland Transport.

The system must cater for stormwater run-off from the site being developed in

accordance with the SMP.

Details of fire hydrants to be installed. Any fire hydrants must be designed in
accordance with the Council’s Water and Wastewater Code of Practice for Land

Development and Subdivision.

Information relating to gas, electrical and/or telecommunication reticulation

including ancillary equipment.

Advice Note: If the Engineering Plan Application drawings require any permanent traffic or

parking restrictions, then the Consent Holder must submit a resolution report for approval by

Auckland Transport Traffic Control Committee to legalise these restrictions. The resolutions,

prepared by a qualified traffic engineer, will need to be approved so that the changes to the

road reserve can be legally implemented and enforced. The resolution process requires

external consultation to be undertaken in accordance with Auckland Transport’s standard

procedures.

An engineering completion certificate certifying that the proposed roads and/ or the ancillary
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[185]

[186]

[187]

[188]

Roading

[189]

structures on the roads to be vested in Auckland Council have been constructed in
accordance with approved requirements must be provided when applying for a certificate

under section 224(c) of the RMA (if there is 224c component) to Council.

The Engineering Plan Application forms including lodgement and fees can be found at the

following Council website: https://www.aucklandcouncil.govt.nz/building-and-

consents/engineering-approvals/Pages/default.aspx

Certification from Auckland Transport that the road works relevant to the particular stage,
superlot or part thereof have been satisfactorily undertaken must be provided when applying

for a certificate under section 224(c) of the RMA.

Any footpath, kerb or crossing in a legal road damaged as a result of the construction work
must be repaired, reinstated or reconstructed in accordance with the Auckland Transport

Engineering Standards.

Public lighting on the roading network to be vested shall be provided in accordance with the
designated Road Classification and Sub-Categories identified by Auckland Transport Street
Lighting in the provision of a Lighting Design Brief specific to the Project. Additionally, any
existing intersections that interface directly with the Beachlands South Development, the
lighting design shall ensure that an integrated public lighting system is provided for both

vehicular and pedestrian traffic to maintain road safety considerations.

The lighting design for the public roads proposed as part of the Project and any impacted
existing intersections that interface directly with the Project area shall demonstrate
compliance with the current version of the Auckland Transport’s Engineering Standards and

any Specific Requirements as defined in the Lighting Design Brief.

The Consent Holder must construct all public roads as identified on the engineering plans
in Condition [1] to the road controlling authority’s standards to provide access to the
dwellings, buildings and carparks within the proposed development. All roads intended to
vest in the road controlling authority must be designed to meet the design speed
requirements of that authority. The required roading may be provided on a staged basis in

accordance with Condition [1] or as otherwise agreed with the Council.

Advice Notes:

o Acceptable forms of evidence include Engineering Approval Completion Certificates.

° Construction of public roading requires an Engineering Plan Approval.
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Design of public roads must include (but is not limited to), road pavement, pedestrian
footpaths, cycle ways, street lighting, street furniture, road marking, traffic calming
devices, road stormwater drainage, raingardens, etc. where required.

Plans approved under resource consent do not constitute an Engineering Plan
Approval and should not be used for the purposes of constructing public works in the
absence of that approval.

The Consent Holder is advised that the New Zealand Addressing Standard
(AS/NZS 4819:2011) requires allnew public roads and all extensions to existing

roads to have a road name. All road names must be approved by the Council.

In orderto minimise disruption to construction and survey works, the Consent

Holder is advised to obtain any road name approval before applying for a

section 223 certificate.

Ongoing Obligations

[190] Prior to issue of a s224(c) certificate for respective stages of the development, the Consent

Holder must establish a Residents Society or societies or equivalent legal body (Society or

societies) to enable the potential private ownership of utilities and other elements of the

development as set out below.

A.

To own, manage and maintain the assets of the Project that will not be

vested, which may include (but are not limited to) the following:
(@) The EPAN areas

(b) Open Space areas

(c) Pedestrian and cycle paths

(d) The Coastal Pathway

(e) COALs

(f) Infrastructure

[191] The following requirements must be met in order to satisfy this condition:

(a)

The common asset is required to remain in the ownership of the Society, except with

the prior approval of the Council.

The structure, functions and rules of the Society must include provision for the

following:

i. Requirement for all lot owners to automatically be and remain a member of the

Society for so long as they are a registered proprietor of a lot;

ii. Requirement that the Society must not be disestablished without the prior
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written consent of the Council;

iii.  Requirements for all lot owners to fulfil the obligations of a member, as set out

in the Rules of the Society;

iv. The Society will be responsible for the maintenance of landscaping,
infrastructure, asset management plans, and similar matters as they pertain

to the common asset;

v. Ongoing compliance with the relevant resource consent, bylaw, or other

requirements of the Council;

vi. A method of management of the Society’s future affairs, and for the raising of
levies from members from time to time to adequately finance any future
maintenance and renewal obligations. The Rules shall identify a process for

setting, collecting and enforcing the payment of levies.

All costs associated with the establishment of the Society must be borne by the

Consent Holder.

A copy of the document(s) describing the functions, powers, duties and liabilities of
the Society must be provided to the Council. The document(s) must evidence each
of the requirements above and that the ongoing operation, maintenance and repair

obligations of this condition will be adequately provided for.

The requirement to maintain ongoing membership of the Society must be detailed in
a consent notice which will be recorded against the Records of Title of the relevant

lots pursuant to section 221 of the RMA.

Completion Certificate

[192]

The application for a certificate under section 224(c) of the RMA must be accompanied by

certification from a suitably qualified and experienced surveyor or engineering professional

that all the conditions of subdivision consent SUBXXXX relevant to the particular stage,

superlot or part thereof have been complied with, and identify all those conditions that have

not been complied with and are subject to the following:

(a)

a consent notice to be issued in relation to any conditions of this consent to which

section 221 applies;

a bond, as required by conditions of this consent, to be entered into by the
subdividing owner in compliance with the relevant conditions of this subdivision

consent; and
a completion certificate has been issued in relation to any conditions to which
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section 222 applies.

Individual Lot Subdivision

General Conditions

[193]

[194]

[195]

The individual lot fee simple subdivision shall be in general accordance with the Beachlands
South Subdivision Scheme Plans as referenced in Condition [1] and Appendix 1 to the

conditions.

Where minor variations to the subdivision scheme plans are proposed, the Consent Holder

must submit the amended subdivision scheme plans to Council for written certification.

Each individual lot must have access to a road or COAL and be connected to the reticulated
stormwater, wastewater and water supply network and be connected to power and

telecommunications services.

Section 223 Condition Requirements

[196] The Consent Holder shall submit to Council for approval, under section 223 of the RMA, a
survey plan in general accordance with the relevant scheme plan(s) in Condition [1] and
Appendix 1 to the conditions. The survey plan must include the specific details outlined on
the approved scheme plans on each survey plan of subdivision for each lot.

Easements

[197] The necessary easements for each lot, as shown on the approved scheme plan(s), shall be

included in a memorandum of easements endorsed on the survey plan and must be created,
granted or reserved as necessary. The Consent Holder shall meet the costs for the
preparation, review, and registration of the easement instruments on the relevant records of
title. Any other required easements needed to facilitate the development shall also be
included on the survey plan. These easements may include (but are not limited to) the

following:

(a) Right to convey electricity, water and telecommunications (both standard and in

Gross)
(b) Right to drain stormwater and sewage (both standard and in Gross)
(c) Maintenance
(d) Right of Way
(e) Maintenance and Eave Overhang
(f) Party Wall
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Section 224 Condition Requirements

[198] Prior to the release by the Council of the section 224(c) certificate for each lot, the Consent

Holder must comply with the following conditions to the satisfaction of Council.

Commonly Owned Access Lots (COALs)

[199] The Consent Holder must construct COALs as identified on the engineering plans in
Condition[1] to the road controlling authority’s standards to provide access to the dwellings,
buildings and carparks within the proposed development. The required COALs may be
provided on a staged basis in accordance with Condition [1] and Appendix 1 to the

conditions or as otherwise agreed with the Council.

Infrastructure

Water and Wastewater Reticulation Networks

[200] The Consent Holder must design and construct the water and wastewater reticulation
networks, to serve each lot, in accordance with the engineering plans approved as part of

this consent.

Stormwater Reticulation Networks

[201] The Consent Holder must design and construct the stormwater reticulation network to serve

each lot in accordance with the engineering plans approved as part of this consent.
Utilities

[202] The Consent Holder must make provision for telecommunications and electricity to the lots
in accordance with the requirements of the respective utility operators. These utilities must
be underground. Certification from the utility providers that works have been satisfactorily

undertaken must be provided when applying for a certificate under section 224(c).

Vehicle Crossings

[203] The Consent Holder must provide new vehicle crossings for the respective stage for any
dwellings that require a vehicle crossing. The crossing(s) must be designed and formed in
accordance with the requirements of Auckland Transport. The new crossings must maintain
an at-grade (level) pedestrian footpath across the length of the crossing, using the same
materials, kerbing, pavings, patterns and finish as the footpath on each side of the crossing.

Certification that works have been satisfactorily undertaken must be provided when
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[204]

applying for a certificate under section 224(c). No vehicle crossings shall be provided for any

allotment that has not been authorized to accommodate an on-lot car-parking space.

Where vehicle crossings are completed and signed off by Auckland Transport as part of the
underlying road vesting process, it may not be possible to obtain an approval letter and
completion certification from Auckland Transport for the vehicle crossings. In this instance,

evidence of the Engineering Approval Completion Certificate for the public road will suffice.

Advice Notes:

e  An approval letter and completion certificate from Auckland Transport is required to be
submitted to the Council as a verification that Auckland Transport has completed
approval and a final vehicle crossing inspection before this condition is considered

fulfilled, except where not possible as per the condition above.

° Works within the road reserve require prior approval from Auckland Transport. The
Consent Holder should contact Auckland Transport as soon as possible to ensure any

required approvals are issued prior to construction.

e Avehicle crossing approval permit is required to be obtained from Auckland Transport

for these works. For more details refer to Vehicle crossing application Vehicle crossing

application (Auckland Transport)

e Note that any redundant vehicle crossings are required to be reinstated as berm and/or

footpath and the kerbs replaced.

o The relevant information may form part of any Engineering Plan approval for the

underlying Super-Lot subdivision, or combined with any other stage.

Consent notices

Geotechnical - Coastal Lots

[205]

A consent notice must be registered on the record(s) of title to be issued for Lots 528-534
(inclusive), 537, 538, 539, 545, 546 and 547 to ensure that development is undertaken in
accordance with the Geotechnical Completion Report as required by Condition [176]. The
specific name and date of the Geotechnical Completion Report provided must be

referenced in the consent notice.

This condition must be registered as a consent notice on the record(s) of title of the relevant

lots to ensure that it is complied with on a continuing basis
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Stormwater devices

[206]

A Consent Notice pursuant to section 221 of the RMA must be registered on the Records of
Title of any lot to require the correct operation and maintenance of any privately owned and
operated stormwater device in accordance with the OMP as required by Conditions [150] to

[155] of SUBXXX.

This condition must be registered as a consent notice on the record(s) of title of the relevant

lots to ensure that it is complied with on a continuing basis.

Resident's Society

[207]

A Consent Notice pursuant to section 221 must be registered on the Records of Title of each
lot created by this subdivision to require owners of each lot to be members of a Resident’s
Society as required by Condition [191] to be registered against the record of title of each lot

created by this subdivision.
The consent notice shall include the following requirements:

1. Membership of Residents’ Society

The owner for the time being of the lot shall automatically become and remain a member
of the Residents’ Society Incorporated (or similar body) and shall comply with the rules of

that Society.
2. Contribution to Shared Costs

The owner shall be responsible for the payment of levies or contributions as determined by
the Residents’ Society for the ongoing maintenance, repair, and management of shared

assets, including (but not limited to):

. The EPAN areas

o Open Space areas

. Pedestrian and cycle paths

o The Coastal Pathway

J COALs

J Infrastructure

o Private roads and accessways

. Stormwater facilities (if privately owned including detention/retention devices)
o Wastewater systems (if privately owned)
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] Landscaping, planting, and common open space areas
3. Ongoing Effect

o The obligations under this consent notice are binding on the owners of the lots on an

ongoing basis and shall run with the land.

] The consent notice shall be prepared to the satisfaction of Auckland Council and
registered against the title of each lot prior to the issue of the section 224(c)

certificate.

This condition must be registered as a consent notice on the record(s) of title of the

relevant lots to ensure that it is complied with on a continuing basis.

Covenant

[208]

The Consent Holder must enter into a section 108 covenant under the Resource
Management Act 1991 in favour of Auckland Council. The covenant must be registered on
the Records of Title of each lot created by this subdivision to protect and maintain the EPAN

as required by Condition [182] of SUBXXX.
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G. CONDITIONS ON AIR DISCHARGE

[209]

[210]

[211]

[212]

[213]

[214]

[215]

General conditions

The Wastewater Treatment Plant is to be constructed and operated in accordance with the
plans and supporting technical reports referenced in condition [1] and Appendix 1 to the

conditions.

Under section 125 of the RMA, this consent lapses five years after the date it is granted

unless:
(a) The consent is given effect to; or

(b) The Council extends the period after which the consent lapses.

Air discharge consent number [XX] expires 35 years after the consent is issued unless it has

lapsed, been surrendered or been cancelled at an earlier date pursuant to the RMA.

The Consent Holder must pay the Council an initial consent compliance monitoring charge
of $[XX] inclusive of GST, plus any further monitoring charge or charges to recover the actual
and reasonable costs incurred to ensure compliance with the conditions attached to this

consent.

Access to the relevant parts of the property must be maintained and be available at all
reasonable times to enable the servants or agents of the Council to carry out inspections,
surveys, investigations, tests, measurements or take samples whilst adhering to the

Consent Holder's health and safety policy.

Limit Conditions: Air Discharges

All processes associated with the wastewater treatment plant (WWTP) must be operated,
maintained, supervised, monitored and controlled in accordance with the Air Quality
Management Plan certified in accordance with Condition [X] to ensure that all emissions

authorised by this consent are maintained at the minimum practicable level.

Discharges of contaminants into air from the WWTP must not cause:

(a) Odour that is noxious, dangerous, offensive or objectionable effect beyond the

boundary of the Site, in the opinion of an enforcement officer.

(b) Visible emissions (other than water vapour/steam or heat haze) that cause a dangerous,

offensive or objectionable effect, in the opinion of an enforcement officer.
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Advice Note: Air discharge limits

Condition [213] is to be assessed by suitably trained Council enforcement officers in accordance

with the procedures outlined in the Good Practice Guides for Odour (Ministry for the Environment,

2016), including consideration of the FIDOL factors (frequency, intensity, duration, offensiveness and

location) for amenity effects (dust, odour and visible emissions).

[216]

[217]

[218]

[219]

Process Conditions

Within one month of WWTP commencing treatment, the Consent Holder must provide to
the Council a report from a SQEP, which verifies that the design and installation of the waste
water treatment plant and odour control system (including the odour extraction and

treatment system) are in accordance with Conditions [202] and [210].

Air discharges from any solids screening and storage and sludge dewatering and storage
must be extracted to an emission control system (including an activated carbon scrubber)
and discharged from a stack at least 3 m above ground level or the apex height of the nearest

building within 20 meters, without obstruction of the vertical discharge of air.

Monitoring and Reporting conditions

Within 3 months of exercising this resource consent, The Consent Holder shall:

(a) Operate and maintain a weather station on the site to measure and record the air
temperature, wind direction and wind velocity on a continuous basis (at no less than
10-minute intervals). The weather data shall be retained for at least the duration of

the resource consent.

(b) Weather data of any period shall be provided to Auckland Council within 5 Working

Days of a request.

(c) The weather station shall be located on the site in a location which, as far as is
practicable, is unaffected by surrounding structures or vegetation or other features
for the purpose of ensuring the most accurate measurements as practicable on the

site.

(d) The weather station shall be installed and operated in accordance with AS/NZS
3580.14:2014 (Methods for sampling and analysis of ambient air - Meteorological

monitoring for ambient air quality monitoring applications).

The Council must be notified as soon as practicable in the event of any significant discharge
to air, which results or has the potential to result in a breach of air quality conditions or

adverse effects on the environment. The following information must be supplied:
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(a) Details of the nature of the discharge including any wind conditions as recorded

under condition [216] during the incident timeframe.
(b) An explanation of the cause of the incident.

(c) Details of remediation action taken.

Advice Note: Significant discharges

Significant discharges to be notified to Council in accordance with this condition include abnormal
discharges arising from unexpected failures of the WWTP (including emission control systems). An
email to monitoring@aucklandcouncil.govt.nz should be sent detailing the nature of the issue and

what contingency measures are to be implemented to minimise potential air quality effects.

[220] All air quality complaints that are received must be recorded and notified to the Council on

request. The recorded complaint details must include:
(a) The date, time, location and nature of the complaint.

(b) The name, phone number and address of the complainant, unless the complainant

elects not to supply these details.
(c) Weather conditions, including wind speed and direction, at time of the complaint.

(d) Any remedial actions undertaken.

Air Quality Management Plan

[221] Prior to the commissioning of the WWTP, an Air Quality Management Plan (AQMP) must be
submitted to the Council for certification, to confirm that the activities undertaken in
accordance with the AQMP will achieve the objectives of the plan and compliance with the
relevant consent conditions. Any subsequent review of the AQMP must also be submitted
to the Council for certification. The Consent Holder must meet the costs of the production,

certification, monitoring and review of the AQMP.

[222] The purpose of the AQMP is to document the monitoring, management and operational
procedures, methodologies and contingency plans required to comply with the conditions
of this consent. The AQMP may be a sub-section of a wider Environmental Management
Plan, and must incorporate a series of monitoring, management and operational
procedures, methodologies and contingency plans, and together shall accurately record all
information required to comply with the conditions of this consent. The AQMP must include

the following:

(a) Identification of all point sources for discharges of contaminants into air, including a

map and schematic diagram showing the location of each source;
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(b) Procedures to minimise discharges of contaminants into air (including odour),
including details of the inspection, maintenance, monitoring and contingency

procedures in place for the waste water treatment plant.

(c) The operating parameters of odour control equipment and the frequency and scope
of the regular checks to be performed on emissions control equipment; including

testing of the carbon bed saturation;

(d) Procedures for the monitoring of odour, including details of inspection procedures,

recording requirements and contingency measures;
(e) The identification of staff responsibilities;

(F) The procedures for the receipt, recording and handling of air quality complaints

received.

[223] The AQMP must be reviewed on an annual basis and any subsequent changes to the certified
AQMP must be submitted to the Council for certification prior to implementation. The
Council will advise the Consent Holder in writing if any aspects of the AQMP are considered

to be inconsistent with achieving the provisions of this consent.

Advice Note: Air Quality Management Plan

The Council acknowledges that the Air Quality Management Plan is intended to provide flexibility
both for the Consent Holder and the Council for the management of the air discharges. Accordingly,
the Air Quality Management Plan may need to be reviewed over time. Any reviews should be in
accordance with the stated objectives of the management plan and limited to the scope of this

consent.

Certification of the Air Quality Management Plan by the Council relates only to those aspects of the
management plan that are relevant under the RMA. The certification does not amount to an approval
or acceptance of suitability by the Council of any elements of the management plan that relate to
other legislation, for example, but not limited to, the Building Act 2004 or the Health and Safety at
Work Act 2015

Field Odour Surveys
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[224] The consent holder must engage a Suitably Qualified and Experienced Person (SQEP) to
undertake a field odour survey within 6 months of the commissioning of the operation and
within 6 months of the Stage 2 becoming operative. The purpose is to establish the extent
of odour effects beyond the site boundary (including the potential for chronic and acute

effects).

[225] The odour survey must be conducted in general accordance with guidance set out in the

Ministry for the Environment Good Practice Guide for Assessing and Managing Odour.

[226] The SQEP must prepare a report for the consent holder detailing their findings and
recommendations. The consent holder must submit the SQEP’s report to the Auckland
Council within 1 month of receipt and not later than three months following completion of

the survey.

Advice Note: Field Odour Surveys

The intent of this condition is for field odour surveys to take place in adjacent properties as well as

public land, where approval for access can be sought from landowners and/or occupiers.
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H. CONDITIONS OF RENEWED FORMOSA BORE WATER PERMIT

[228]

[229]

[230]

[231]

[232]

[233]

General Conditions

The proposed groundwater take and use must be carried out in accordance with the Water
Supply Assessment prepared by GWE and referenced in Condition [1] and Appendix 1 to

the conditions.
Monitoring Fee

The Consent Holder must pay the Council an initial consent compliance monitoring charge
of $796 (inclusive of GST), plus any further monitoring charge or charges to recover the
actual and reasonable costs that have been incurred to ensure compliance with the

conditions attached to this consent.
Advice note:

The initial monitoring charge is to cover the cost of inspecting the site, carrying out tests,
reviewing conditions, updating files, etc, all being work to ensure compliance with the
resource consent. In order to recover actual and reasonable costs, inspections, in excess
of those covered by the base fee paid, shall be charged at the relevant hourly rate
applicable at the time. The Consent Holder will be advised of the further monitoring charge
or charges as they fall due. Such further charges are to be paid within one month of the
date of invoice. Only after all conditions of the resource consent have been met, will the

Council issue a letter confirming compliance on request of the Consent Holder.

Commencement and duration of consent

The taking of water for this permit expires on 31 December 2061, unless it has lapsed, been

surrendered, or been cancelled at an earlier date pursuant to the RMA.

The applicant must notify the Council, within one week of the commencement of

groundwater abstraction for this permit.

Advice Note:

The notification of the commencement of groundwater abstraction should be submitted to

monitoring@aucklandcouncil.govt.nz.
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[234]

[235]

[236]

[238]

[239]

[240]

Lapse Date

The consent will lapse 5 years after the granting of consent if the consent has not been

given effect to.
Authorised Use

The take and use of groundwater from the AUP(OP) Beachlands Aquifer is authorised in the

manner set out below:

The take is from the existing Formosa bore:

Bore ID | Bore Name |Consent number [Proposed Proposed Stage
depth (m) location

To To complete[To complete To complete | Tocomplete |Tocomplete

complet

e

Authorised quantities

The abstraction in accordance with consent WATXXX must comply with the following:
(a) The total daily abstraction must not exceed 115 cubic metres.

(b) The total volume of water abstracted in each 12-month period, commencing 1 July
of any year and ending 30 June of the following year, must not exceed 42,000 cubic

metres.

If any limits specified in condition [233] are exceeded, the Consent Holder must provide

the Council with a report detailing:

(a) The reason for the exceedance and the mitigation measures proposed to ensure

future compliance.

(b) A timeframe for implementing the mitigation measures.

The report must be submitted to the Council within 1 month of the identified exceedance.

Advice Note:

The exceedance notifications report should be submitted to

monitoring@aucklandcouncil.govt.nz.

80


mailto:monitoring@aucklandcouncil.govt.nz

[241]

[242]

[243]

Contact details

Within 10 Working Days of the consent being granted, the Consent Holder must provide to
the Council, the details of a nominated contact person, including their full name, their role
with respect to the consent (for example, Consent Holder, tenant, site manager), a valid
email address and mobile phone number that the Council may contact if required,
regarding water use data. The contact details must be kept up-to-date, and the Council

must be notified of any changes within 10 Working Days of the change occurring.
Advice Note:

The contact person may be someone other than the Consent Holder, for example, a site
manager or tenant. However, overall responsibility for compliance with consent conditions

remains with the Consent Holder.
Installation of water meter

A water meter with a visual tumbler display and an electronic pulse output connected to a
data logger and telemetry device, must be installed and maintained on the production bore
prior to the abstraction of groundwater, to the satisfaction of Council. The water meters

and recording device/systems must:
(a) be fit for the purpose and water it is measuring;

(b) measure the volume of water taken, with an accuracy of +/- 5% of the actual

volume taken;

(c) transmit the volume of water taken in real time. The telemetry device must transmit
logged data at intervals of no more than 60 minutes to the Council Consents and
Compliance Water portal of the Hydrotel database (or to any replacement

database required in writing by Council) in a format that is compatible with Council

systems;
(d) be tamper-proof and sealed;
(e) installed (water meter) on the outlet pump;
(F) have systems and equipment in place to ensure continued operation in the event

of a power outage;

(8) have backup data storage;
(h) be safely accessible;
(i) be installed and maintained in accordance with the manufacturer’s specifications.

Prior to exercise of this consent, the Consent Holder must contact
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[244]

[245]

environmentaldata@aucklandcouncil.govt.nz or to any replacement email address

identified in writing by the Council, to arrange set-up of the telemetry device to ensure

logged data is transmitting to the Council correctly.
Advice Note:

As per the Resource Management (Measurement and Reporting of Water Takes)
Amendment Regulations 2020, a water permit holder (resource Consent Holder) is required
to record measurements of their water abstraction at 15-minute intervals and
electronically provide to Council daily records of the measurements by the end of the next
day (unless otherwise agreed by Council) starting on the following date for a water permit

that allows water to be taken at the rate specified:

(a) 3 September 2022 for a water permit for 220 litres/second;
(b) 3 September 2024 for a water permit for 210 but <20 litres/second;
(c) 3 September 2026 for a water permit for =25 but <10 litres/second.

Verification of water meter/device accuracy

The water meters and any device or system used to record water take volume, must be
verified in-situ as accurate by a SQEP at the following times:

(a) Prior to the exercise of this consent.

(b) Within 5 Working Days of the water meter being serviced or replaced.

(c) By 30 June of the fifth year from the commencement of consent, and thereafter at

five yearly intervals.

(d) The water meters, their verification and evidence of its accuracy must be in
accordance with the Resource Management (Measurement and Reporting of Water
Takes) Regulations 2020 (or any equivalent regulations that may replace them) and
a copy of the verifications must be provided to the Council within 10 Working Days

of the meter/devices being verified as accurate.
Bore construction for water level measurements

Provision at the top of the bore for water level measurements must be made and
maintained so that a probe can be lowered vertically into the bore between the riser tube

and casing to measure the static water level in the bore.
Advice Note:

Access to the wellhead for water level measurement can be achieved by having an access
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tube of at least 2 centimetres internal diameter extending from the top of the bore to the
submersible pump. In order to keep out foreign matter, the tube should be fitted with an

easily removed plug.
Bore construction for sampling

[246] Provision at the top of the bore for water quality sampling must be made and maintained so
that a sample of water can be taken from the bore for water quality analysis. A tap or hand
valve must be fitted as close to the pump outlet as possible and before the water enters
any storage tank or filter. The tap or valve should have at least 0.3 metre clearance above
ground level or any other obstruction to allow a sample bottle to be filled. This condition

must be implemented within three months from the granting of the consent.

[247] A photograph of the water meters showing the meter reading, must be provided to the

Council annually by the first week of July.
Advice note:

This photo must be provided to the following email address

monitoring@aucklandcouncil.govt.nz

Water meter readings

[248] Water meter measurements of water abstraction from the outlet of the pumps must be
recorded daily at 15-minute intervals, commencing before pumping starts for the day and
finishing at the end of pumping for the day. Daily records of the measurements must be
provided electronically to the Council by the end of the next day (unless otherwise agreed

by the Council).

[249] In the event of failure of the data logger, telemetry unit and/or associated electronic
devices, the water meter must be read manually at daily intervals until the devices are
repaired and records kept of the date, time and corresponding water meter reading. If no

water is taken during any period, then the current meter reading must still be recorded.
Advice note:

For any issues with the submissions of compliance data or documentation, including
access to the Water Use Data Management System, contact

monitoring@aucklandcouncil.govt.nz.

Water level readings

[250] Water levels in the production bores must be measured at quarterly intervals in the
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[251]

[252]

[253]

following months: June, September, December and March each year, and records kept of
the date, time and corresponding water level for the production bores, in accordance with
criteria specified in the advice note below. The results of each quarterly water level reading
must be submitted to the Council at monitoring@aucklandcouncil.govt.nz by no later than

the 7th day of the following month in which the reading was undertaken.
Advice Note:

The static water level shall be measured from the top of surface elevation, and shall be
recorded to the nearest 0.01 of a meter (nearest cm). The bore shall be monitored after
pumping water levels have fully recovered to non-pumping levels. Recovery to non-
pumping levels shall be verified by taking a series of three or more water levels made over a
half hour period that are all within 0.02m of each other and are not showing a rising or
falling head. If there is a difference of more than 0.02m, then the bore shall be allowed to

recover further from any pumping, until the groundwater level has stabilised.
Environmental Monitoring and Water Efficiency Report

An Environmental Monitoring and Water Efficiency Report must be submitted to the
satisfaction of the Councilin June 2031, and at 5-year intervals thereafter. This report must
provide a summary and analysis of the past water use, and water quality and level

monitoring for the previous reporting period.

The report must also assess the water use over the previous five-year reporting period,
against best practice with respect to the efficient use of water for the purpose consented.

This report must include, but not be limited to:
(a) Annual summary of water usage in relation to the water consented.

(b) comparison of the site’s water use against the industry best practice usage for the

same activity.
(c) reasons why annual water use may have varied over the previous five years.

(d) information demonstrating decision making and any changes planned for the

coming five years
(e) water conservation steps taken (e.g., leak detection).

(f) demonstrate the measures that have been implemented to ensure the abstraction
limit is not breached. These could be sensors, alarms, shut off activation, etc.

Maintenance or contingency plan.

The report must assess the effects of the water take on the aquifer and be prepared by a
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SQEP.

Review Condition

[254] Pursuant to Section 128 of the RMA, the conditions of this consent may be reviewed by the
Council at the Consent Holder’s cost in December 2029 and subsequently at intervals of

not less than five years thereafter in order:

(a) To deal with any adverse effect on the environment which may arise or potentially
arise from the exercise of this consent and which it is appropriate to deal with at a

later stage or

(b) To vary the quantities, monitoring, operating and reporting requirements and
performance standards in order to take account of information, including the
results of previous monitoring and changed environmental knowledge, on: water
availability, including alternative water sources; actual and potential water use;
groundwater levels; efficiency of water use; groundwater quality; and the

relationship of Maori with water.

(c) To deal with non-compliances or inefficiencies on the applicant’s site related to

water.
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I. CONDITIONS OF PROPOSED 620 WHITFORD MARAETAI ROAD BORE WATER PERMIT

[255]

[256]

[257]

[258]

[259]

General Conditions

The proposed groundwater take and use must be carried out in accordance with the Water
Supply Assessment prepared by GWE and referenced in Condition [1] and Appendix 1 to the

conditions.

Monitoring Fee

The Consent Holder must pay the Council an initial consent compliance monitoring charge
of $796 (inclusive of GST), plus any further monitoring charge or charges to recover the
actual and reasonable costs that have been incurred to ensure compliance with the

conditions attached to this consent.

Advice note:

The initial monitoring charge is to cover the cost of inspecting the site, carrying out tests,
reviewing conditions, updating files, etc, all being work to ensure compliance with the
resource consent. In order to recover actual and reasonable costs, inspections, in excess of
those covered by the base fee paid, shall be charged at the relevant hourly rate applicable at
the time. The Consent Holder will be advised of the further monitoring charge or charges as
they fall due. Such further charges are to be paid within one month of the date of invoice.
Only after all conditions of the resource consent have been met, will the Council issue a

letter confirming compliance on request of the Consent Holder.

Commencement and duration of consent

The taking of water for this permit expires on 31 December 2061, unless it has lapsed, been

surrendered, or been cancelled at an earlier date pursuant to the RMA.

The applicant must notify the Council, within one week of the commencement of

groundwater abstraction for this permit.

Advice Note:
The notification of the commencement of groundwater abstraction should be submitted to

monitoring@aucklandcouncil.govt.nz.

Lapse Date
The consent will lapse 5 years after the granting of consent if the consent has not been given
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[260]

[261]

[262]

[263]

[264]

effect to.

Authorised Use

The take and use of groundwater from the AUP(OP) Beachlands Aquifer is authorised in the
manner set out below:

(@) The take is from the proposed bore on 620 Whitford Maraetai Road and is to be

certified by Council:

BoreID |Bore Name |Consentnumber [Proposed Proposed Stage
depth (m) location
31755 ITo complete [To complete 600 NZTM: 1778404{To complete

mE, 5913528
mN

Authorised quantities

The abstraction in accordance with consent WATXXX must comply with the following:

(a) The total daily abstraction must not exceed 371 cubic metres.
(b) The total volume of water abstracted in each 12-month period, commencing 1 July of
any year and ending 30 June of the following year, must not exceed 135,500cubic

metres.

If any limits specified in condition [256] are exceeded, the Consent Holder must provide the

Council with a report detailing:

(a) Thereasonforthe exceedance and the mitigation measures proposed to ensure future
compliance.

(b) Atimeframe for implementing the mitigation measures.

The report must be submitted to the Council within 1 month of the identified exceedance.

Advice Note:
The exceedance notifications report should be submitted to

monitoring@aucklandcouncil.govt.nz.

Contact details

Within 10 Working Days of the consent being granted, the Consent Holder must provide to
the Council, the details of a nominated contact person, including their full name, their role
with respect to the consent (for example, Consent Holder, tenant, site manager), a valid

email address and mobile phone number that the Council may contact if required, regarding
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[265]

[266]

water use data. The contact details must be kept up-to-date, and the Council must be
notified of any changes within 10 Working Days of the change occurring.

Advice Note:

The contact person may be someone other than the Consent Holder, for example, a site
manager or tenant. However, overall responsibility for compliance with consent conditions

remains with the Consent Holder.

Installation of water meter

A water meter with a visual tumbler display and an electronic pulse output connected to a
data logger and telemetry device, must be installed and maintained on the production bore
prior to the abstraction of groundwater, to the satisfaction of Council. The water meters and

recording device/systems must:

e befit for the purpose and water it is measuring;

e measure the volume of water taken, with an accuracy of +/- 5% of the actual volume
taken;

e transmit the volume of water taken in real time. The telemetry device must transmit
logged data at intervals of no more than 60 minutes to the Council Consents and
Compliance Water portal of the Hydrotel database (or to any replacement database
required in writing by Council) in a format that is compatible with Council systems;

e betamper-proof and sealed;

e installed (water meter) on the outlet pump;

e have systems and equipment in place to ensure continued operation in the event of a
power outage;

e have backup data storage;

e be safely accessible;

e beinstalled and maintained in accordance with the manufacturer’s specifications.

Prior to exercise of this consent, the Consent Holder must contact

environmentaldata@aucklandcouncil.govt.nz or to any replacement email address

identified in writing by the Council, to arrange set-up of the telemetry device to ensure logged

data is transmitting to the Council correctly.

Advice Note:
As perthe Resource Management (Measurement and Reporting of Water Takes) Amendment
Regulations 2020, a water permit holder (resource Consent Holder) is required to record

measurements of their water abstraction at 15-minute intervals and electronically provide
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[267]

[268]

[269]

[270]

to Council daily records of the measurements by the end of the next day (unless otherwise
agreed by Council) starting on the following date for a water permit that allows water to be
taken at the rate specified:

(a) 3 September 2022 for a water permit for 220 litres/second;

(b) 3 September 2024 for a water permit for 210 but <20 litres/second;

(c) 3 September 2026 for a water permit for =25 but <10 litres/second.

Verification of water meter/device accuracy

The water meters and any device or system used to record water take volume, must be

verified in-situ as accurate by a SQEP at the following times:

° Prior to the exercise of this consent.
o Within 5 Working Days of the water meter being serviced or replaced.
° By 30 June of the fifth year from the commencement of consent, and thereafter at five

yearly intervals.

The water meters, their verification and evidence of its accuracy must be in accordance with
the Resource Management (Measurement and Reporting of Water Takes) Regulations 2020
(or any equivalent regulations that may replace them) and a copy of the verifications must
be provided to the Council within 10 Working Days of the meter/devices being verified as

accurate.

Bore construction for water level measurements

Provision at the top of the bore for water level measurements must be made and maintained
so that a probe can be lowered vertically into the bore between the riser tube and casing to

measure the static water level in the bore.

Advice Note:

Access to the wellhead for water level measurement can be achieved by having an access
tube of at least 2 centimetres internal diameter extending from the top of the bore to the
submersible pump. In order to keep out foreign matter, the tube should be fitted with an

easily removed plug.

Bore construction for sampling

Provision at the top of the bore for water quality sampling must be made and maintained so
that a sample of water can be taken from the bore for water quality analysis. A tap or hand

valve must be fitted as close to the pump outlet as possible and before the water enters any
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[271]

[272]

[273]

storage tank or filter. The tap or valve should have at least 0.3 metre clearance above ground
level or any other obstruction to allow a sample bottle to be filled. This condition must be

implemented within three months from the granting of the consent.

A photograph of the water meters showing the meter reading, must be provided to the

Council annually by the first week of July.

Advice note:
This photo must be provided to the following email address

monitoring@aucklandcouncil.govt.nz

Water meter readings

Water meter measurements of water abstraction from the outlet of the pumps must be
recorded daily at 15-minute intervals, commencing before pumping starts for the day and
finishing at the end of pumping for the day. Daily records of the measurements must be
provided electronically to the Council by the end of the next day (unless otherwise agreed by

the Council).

In the event of failure of the data logger, telemetry unit and/or associated electronic devices,
the water meter must be read manually at daily intervals until the devices are repaired and
records kept of the date, time and corresponding water meter reading. If no water is taken

during any period, then the current meter reading must still be recorded.

Advice note:
For any issues with the submissions of compliance data or documentation, including
access to the Water Use Data Management System, contact

monitoring@aucklandcouncil.govt.nz.

Water level readings

[274]

Water levels in the production bores must be measured at quarterly intervals in the following
months: June, September, December and March each year, and records kept of the date,
time and corresponding water level for the production bores, in accordance with criteria
specified in the advice note below. The results of each quarterly water level reading must be

submitted to the Council at monitoring@aucklandcouncil.govt.nz by no later than the 7th

day of the following month in which the reading was undertaken.

Advice Note:

The static water level shall be measured from the top of surface elevation, and shall be
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[275]

[276]

[277]

[278]

recorded to the nearest 0.01 of a meter (nearest cm). The bore shall be monitored after
pumping water levels have fully recovered to non-pumping levels. Recovery to non-pumping
levels shall be verified by taking a series of three or more water levels made over a half hour
period that are all within 0.02m of each other and are not showing a rising or falling head. If
there is a difference of more than 0.02m, then the bore shall be allowed to recover further

from any pumping, until the groundwater level has stabilised.

Environmental Monitoring and Water Efficiency Report

An Environmental Monitoring and Water Efficiency Report must be submitted to the
satisfaction of the Council in June 2031, and at 5-year intervals thereafter. This report must
provide a summary and analysis of the past water use, and water quality and level

monitoring for the previous reporting period.

The report must also assess the water use over the previous five-year reporting period,
against best practice with respect to the efficient use of water for the purpose consented.

This report must include, but not be limited to:

° Annual summary of water usage in relation to the water consented.

° comparison of the site’s water use against the industry best practice usage for the
same activity.

o reasons why annual water use may have varied over the previous five years.

° information demonstrating decision making and any changes planned for the
coming five years

° water conservation steps taken (e.g., leak detection).

° demonstrate the measures that have been implemented to ensure the abstraction
limit is not breached. These could be sensors, alarms, shut off activation, etc.

Maintenance or contingency plan.

The report must assess the effects of the water take on the aquifer and be prepared by a

SQEP.

Review Condition

Pursuant to Section 128 of the RMA, the conditions of this consent may be reviewed by the
Council atthe Consent Holder’s costin December 2029 and subsequently at intervals of not

less than five years thereafter in order:

(@) To deal with any adverse effect on the environment which may arise or potentially

arise from the exercise of this consent and which itis appropriate to deal with at a later
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stage or

To vary the quantities, monitoring, operating and reporting requirements and
performance standards in order to take account of information, including the results
of previous monitoring and changed environmental knowledge, on: water availability,
including alternative water sources; actual and potential water use; groundwater
levels; efficiency of water use; groundwater quality; and the relationship of Maori with
water.

To deal with non-compliances or inefficiencies on the applicant’s site related to water
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J.  CONDITIONS ON COASTAL STRUCTURES, OCCUPATION AND ACTIVITIES

[279]

General

[280]

This consent authorises the construction, occupation and use of the Coastal Marine Area
(CMA) with the structures proposed as part of the Project referenced in Condition [1] and
Appendix 1 of the conditions, including the relevant engineering plans and Wastewater

Concept Report prepared by GWE, include the following:

° Atreated wastewater discharge pipe extending 2km into the CMA below the seabed;

° Atreated wastewater discharge outlet structure extending from below the seabed to
above the seabed;

° The construction of a temporary piled cofferdam to enable the construction of the
outlet structure; and

o Any required stormwater discharge outfall structures.

The Consent Holder must notify the Council and Ngai Tai ki Tamaki in writing of the date of
the proposed commencement of works, at least 10 Working Days prior to the proposed start

date.

Marine Construction Management Plan

[281]

[282]

A minimum of 20 Working Days prior to the proposed commencement of works within the
CMA, including below the seabed, a finalised Marine Construction Management Plan
(MCMP) to include construction, piling, thrusting, construction methodology for the
cofferdam and any excavation or disturbance of the CMA including the seabed must be

submitted for certification by the Council.

The MCMP must specify the following:

(a) Construction timetable for the works;

(b) A schedule for reporting to the Council on the total volume of removed material
associated with construction;

(c) A schedule for notifying the Harbourmaster’s office about construction operations.

(d) Details of how coastal construction operations will be managed;

(e) Confirmation of the disposal site for the extracted seabed material;

() A detailed construction and cofferdam construction methodology, including the
methods to avoid/minimise the redistribution of the excavated sediment during
construction within the coastal marine area including reduce / minimise risk of
vessels hitting marine mammals and coastal seabirds;

(8) Site management, including details of:
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i) site access, including methods to clearly identify and delineate all entry and

exit points to the coastal marine area;

i) the bunding or containment of fuels and lubricants to prevent the discharge of

contaminants;
iii) spill kit of on-site and maintained on barges and vessels at all times;

iv) a spill contingency plan in the event that there is any discharge of contaminants

to the coastal marine area;

V) site reinstatement upon completion of the construction activities.

[283] Refuelling of vessels must be undertaken with care during all stages of proposed works

[284] The Consent Holder must undertake works in accordance with the approved Marine

Construction Management Plan required under the above condition.

Water Quality Monitoring

[285] Water quality monitoring must be undertaken during the construction of the cofferdam.

Monitoring should include the following components:

(a)

Biosecurity

Near surface water quality samples should be collected down-current on the ebb tide
at least 50 and 200 m from the point of the coffer dam location.

Water quality samples should be collected at a ‘control’ site. Typically, this would be
on the up-current side of the construction.

Samples should be collected at least once a week.

Samples should be collected on the ebbtide and at 2-3 hours after high tide.
Samples should be collected following a period of time when dredging has been
carried out for at least two hours.

TSS or turbidity should be <50 g/m3/NTU above the control site at 200 m down-current

[286] The Consent Holder must ensure that any piles or structures brought to the site and/or

relocated off-site to other coastal marine areas are free of encrusting marine organisms

prior to reusing or taking to site.

[287] A biosecurity management plan must be prepared by a suitably qualified practitioner prior

to the cofferdam works commencing to prevent any marine biosecurity risks. The biosecurity

management plan must be made available to the Council or iwi monitoring nominee on

request.
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Marine Mammal Management Plan

[288]

[289]

The Consent Holder must develop a Marine Mammal Management Plan (MMMP), which
mustinclude monitoring and mitigation measures employed during works to manage effects
on these marine mammal species. Mitigation measures to be including in the MMMP shall

include the following:

(a) Measures to control noise at source through the use of a soft, sacrificial dolly on top
of the pile;

(b) Use of a bubble curtain around the piling, such as Bubble Tubing from Canadian Pond,
if this is found to be practicable,;

(c) Limiting piling to day light hours to allow for observations of marine mammals and
penguins.;

(d) Use of an observer, or observers, during the piling to watch for marine mammals and
penguins entering the safe piling zones. Should marine mammals or penguins be
identified, work shall stop until the all clear is given;

(e) Observations shall start a minimum of 30 minutes prior to the commencement of
piling.

() Piling shall adopt a soft start procedure that is 30 minutes in duration.

A record book of marine mammal observations must be maintained onboard each vessel

and made available to the Council or iwi monitoring nominee on request.

Exclusive and Non Exclusive Occupation

[290]

[291]

[292]

Exclusive occupation applies to that part of the CMA where the outlet structure rises from
below the seabed to above the seabed and a small safety area around this structure. The
exact area of exclusive occupation shall be defined on a plan and submitted to Council for

certification once these works are completed.

Occupation, being non-exclusive occupation, of the CMA applies to the area where the
treated wastewater pipe is located below the seabed. The exact area of non-exclusive
occupation shall be defined on a plan and submitted to Council for certification once these

works are completed.

The Consent Holder may, for safety and security reasons, temporarily restrict public access
to parts of the non-exclusive occupation area for maintenance, repair or monitoring

purposes.
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Post construction

[293] The Council must be notified in writing of the date of completion of the construction
activities, within two Working Days of the completion of the construction and reinstatement

activities.

[294] Within one month of the completion of the consented construction activities a complete set

of “as built” plans shall be supplied to the Council.

[295] A copy of the “as built” plans shall be provided to the Hydrographic Office (Chief
Hydrographer, National Topo/Hydro Authority, Land Information New Zealand, Private Box

5501, Wellington) within one month of the completion of the construction activities.

Maintenance Requirements

[296] The structures must be maintained in a good and sound condition, and any repairs that are

necessary must be made, subject to obtaining any necessary resource consents.

Duration

[297] The duration to occupy the CMA with, and use the structures must expire on 31 December
2061 (35 years) unless it has lapsed, been surrendered or been cancelled at an earlier date

pursuant to the RMA.

Lapsing

[298] The construction duration to construct the structures, must lapse on 31 December 2036 (10
years) unless it has been surrendered or been cancelled at an earlier date pursuant to the

RMA.

Review Condition

[299] Under section 128 of the RMA the conditions of this consent may be reviewed by the
Manager Resource Consents at the Consent Holder’s cost on a 5 yearly basis to deal with
any adverse effect on the environment which may arise or potentially arise from the exercise
of this consent and which it is appropriate to deal with at a later stage, in particular adverse

effects on coastal environment or surrounding environment.
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K. CONDITIONS OF WASTEWATER TREATMENT PLANT AND DISCHARGE OF TREATED
WASTEWATER [DISXXX]

Wastewater Treatment Plant

[300] The wastewater treatment plant shall be constructed in accordance with engineering
drawing A2515591.00-5200 Rev A drawn by Harrison Grierson and the Wastewater Concept

Design Report referenced in Condition [1] and Appendix 1 of the conditions.

[301] The wastewater treatment plant may be constructed in stages in order progressively treat

the volume of wastewater from the project.

[302] Alternatively, should sufficient capacity become available within Watercare’s wastewater
network, the consent holder may discharge its wastewater to the Watercare network subject

to obtaining approval from Watercare.

Treated Wastewater Disposal Field Discharge - Interim Solution

Pre-commencement meeting

[303] Prior to the installation of the wastewater disposal field within the area proposed in the
Wastewater Concept Report prepared by GWE and referenced in Condition [1]and Appendix

1 to the conditions, the Consent Holder must hold a pre-start meeting that:

(a) is located on the subject site.

(b)  Is scheduled not less than five days and not more than 20 days before the anticipated
installation of the disposal field.

(c) includes Auckland Council Compliance Monitoring officer(s).

(d) includes representation from the project manager, the project ecologist, Ngai Tai ki

Tamaki, and the contractors who will undertake the installation.

[304] The following information must be made available at the pre-commencement meeting:

a

b

Timeframes for key stages of the works authorised under this consent,
Resource consent conditions,

(a)
(b)
(c) Contact details of all the relevant project personnel,
(d)
(e)

d Installation methodology,
e The LBMP, and
(f) The BMP.

Advice Note:

To arrange the pre-start meeting please contact the Council to arrange this meeting on

monitoring@aucklandcouncilgovt.nz, or 09301 01 01. The conditions of consent should be discussed
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at this meeting. All additional information required by the Council should be provided 2 days prior to

the meeting.

Note that this pre-start meeting is separate to the overall pre-start meeting in condition [14]. The
Consent Holder can opt to combine the meetings provided that the wastewater works will commence

within 20 Working Days of the meeting.
Installation of Wastewater Disposal System

[305] A SQEP ecologist must be engaged to monitor, direct and supervise works during the
installation of the wastewater disposal system, dripper lines and fixings within the proposed

disposal area.

[306] Allinvasive plants must be eradicated prior to installation of the wastewater disposal system

within the proposed disposal area.

Pest Management

[307] The Consent Holder must provide a Pest Plant and Pest Animal Management Plan (PPPAMP),
written by a SQEP, which applies to the proposed disposal area and EPAN to Council for

certification.

[308] The PPPAMP must specify:

(a)  existing pest species as listed under the Auckland Regional Pest Management Plan
2019-2029 (RPMP) or subsequent versions, including but not limited to pest plants,
possums, rats, mustelids, and ungulates.

(b)  methodologies of control including why these methodologies are suitable for the
purpose and the environment in which they are being used.

(c) timeframes for control and eradication.

(d)  where pest management will be carried out on the site, any chemical control
proposed to be used and methodologies associated with this.

(e) details of record keeping and monitoring in terms of herbicides and vertebrate toxic

agents used or other methods of control (e.g. shooting, trapping).
Advice Note:

Pest plant control is defined as, that there are no fruiting and / or flowering individuals of pest plant
species present within the specified area and any mature pest plant species present are dead. In
addition, there shall be no areas where pest plant species are smothering and / or out-competing

native vegetation including suppressing the natural regeneration processes.

Pest Animal Control is defined as meeting Council’s minimum requirements and national standard
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best practice methods for control of these species to an acceptable level.
Mitigation Measures

[309] No imported mulch, bark, woodchip, compost, or similar organic material shall be placed
within areas of native vegetation protected by the EPAN. Any natural leaf-litter must be

retained wherever possible.

Advice Note:

This requirement is to avoid the introduction of pathogens or weed species and to prevent disturbance

of existing indigenous groundcover.
Wastewater volume

[310] The volume of treated wastewater discharged to the wastewater disposal field must not

exceed 450,000 litres per day.

Discharge quality standards

[311] The quality of treated wastewater immediately before it is discharged to the wastewater

disposal field must not exceed the standards specified below.

Treated Wastewater Discharge Conditions — For Full Build Out

Parameter Units Discharge standard
5-day  Biochemical Oxygen | g Oy/m3 <15
Demand (BODs)
Total suspended solids (TSS) g/m? <20
Faecal coliforms (FC) MPN (or CFU)/100ml <200
Total ammoniacal nitrogen (NH, | g/m?® <8
+ NHs)
Total nitrogen (TN) g/m? <15
Wastewater volume

[312] The volume of treated wastewater discharged via the coastal outfall discharge pipe must not

exceed 4,000,000 litres per day.
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Discharge quality standards

[313] The quality of treated wastewater immediately before it is discharged to the coastal outfall

pipe must not exceed the standards specified below.

Parameter Units Discharge standard
5-day  Biochemical Oxygen | g O./m? <15

Demand (BODs)

Total suspended solids (TSS) g/m? <20

Faecal coliforms (FC) MPN (or CFU)/100ml <200

Total ammoniacal nitrogen (NH,; | g/m?3 <8

+ NHs)

Total nitrogen (TN) g/m?3 <15

Duration of the consent

[314] This consent will expire on 31 January 2041 unless it has lapsed, been surrendered or been

cancelled at an earlier date pursuant to the RMA.

Lapse date

[315] Under section 125 of the RMA, this consent lapses five years after the date it is granted

unless:

(a) The consentis given effect to; or

(b) The Council extends the period after which the consent lapses.
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L. CONDITIONS OF WILDLIFE APPROVAL

Approved activity
Activity

i. Catch alive and liberate protected wildlife for the purpose of salvage, to
protect lizards from adverse effects associated with earthworks, excavation

and vegetation removal/replanting.

ii. Incidentally kill protected wildlife, as a result of unsuccessful salvage or any
activities undertaken in relation to the Beachlands South development,
provided all reasonable steps are taken in accordance with this approval to

avoid killing wildlife.
Species
i. Copper skink Oligosoma aeneum
ii. Forest gecko Mokopirirakau granulatus
iii. Elegant gecko Nautilnus elegans
Methods

In accordance with the conditions specified in this Authority and the Draft Lizard

and Invertebrate Management Plan attached to this application.

Personnel authorised (Project Ecologist)

[1] [Name] - lizards may only be handled by [Name], or under their direct supervision.
Term
[2] 10 years from the date of approval.

Adherence to approved application

[3] The Authorised Activity must be undertaken in accordance with the LBMP required by

resource consent condition [84].
Timing
[4] Lizard capture, handling and relocation must only be undertaken between 1 October and 30

April when lizards are most active.
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Capture and handling methods

(5]

Capture and handling methods must involve only techniques that minimise the risk of
infection or injury to the animal and shall follow those described in the Herpetofauna

inventory and monitoring toolbox.

Incidental discovery

(6]

The Department of Conservation (DOC) Operations Manager for Auckland is to be contacted
immediately (auckland@doc.govt.nz ) for further advice if wildlife other than copper skink,
forest gecko, and/or elegant gecko are located within the footprint of the development or

within the release site.

Death of wildlife

(7]

If any lizards should die as a result of or in the process of carrying out the Approved Activity

of catch alive and liberate for the purpose of salvage, the Approval Holder must:

(a) inform the Auckland DOC Operations Manager (auckland@doc.govt.nz) within 48
hours, chill the body if it can be delivered within 72 hours, or freeze the body if delivery

will take longer than 72 hours; and

(b) send the body to Massey University wildlife postmortem service for necropsy OR as
otherwise advised by the Auckland DOC Operations Manager, along with details of

the animal’s history; and
(c) pay for any costs incurred in investigation of the death of any lizard; and

(d) if required by the DOC Auckland Operations Manager, cease the Approved Activity for
a period determined by the DOC Operations Manager.

Euthanasia

(8]

If any lizards are found injured during exercise of the Approved Activity, the Approval Holder
must contact the Project Ecologist for advice on management of the lizard. The Approval
Holder is authorised to euthanise injured lizard(s) on recommendation of the Project

Ecologist or a veterinarian.

Reporting

(9]

Annual reports summarising lizard salvage and relocation activities are to be prepared and
submitted to DOC within 30 days from the completion date of the work in each period

described in Condition [4]. Specifically, this reportis to include:
(a) Results of lizard salvage and relocation work. Should native lizards be found, then the
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following also is to be included in the report:

i Photos of lizard salvage methods utilised;

ii. Photos of lizards captured (including photos of the salvage and relocation

areas); and,

iii. A map showing the location of each lizard upon capture and upon release,

and
iv. The species and number of any lizards detected, captured, and released, and
V. The results of all surveys and monitoring.

(b) Descriptions of how lizard management activities outlined in the LBMP were followed,
including conditions detailed in the Approval and associated resource consent

conditions;

(c) An Amphibian and Reptile Distribution Scheme (ARDS) card detailing information

relating to captured lizards (also to be provided to herpetofauna@doc.govt.nz); and,

(d) A brief summary regarding the outcomes of the LBMP, including any

improvements/changes that should be implemented in future.

Habitat reporting
[10] For the life of this Approval, the Approval Holder must provide annual reports to DOC on the
following activities:
(a) Baseline lizard survey at restoration planting area
(b) Photo record of lizard habitat development
(c) Occupancy of plantings by native lizards
(d) Number location and size of eco-stacks (rock and/or woody debris)

(e) Number and location of artificial tree shelters.

Variations

[11] The Approval Holder may apply to the Director-General for variations to this Approval in

accordance with clause 7(2) of Schedule 7 of the Fast-track Approvals Act 2024.

Cancellation

[12] The Director-General may revoke this Approval in whole or any part at any time (pursuant to

clause 7(4) of Schedule 7 of the Fast-track Approvals Act 2024) if:

(a) The Approval Holder breaches any of the conditions of this Approval.
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(b) In the Director-General’s opinion, the exercise of this Approval has caused, or is likely
to cause, any unforeseen adverse effects on lizards.

If the Director-General intends to revoke this Approval in whole or in part, the Director-

General will give the Approval Holder such prior notice as the Director-General considers

reasonable and necessary in the circumstances.

Costs

[13] The Approval Holder must pay the Department of Conservation’s standard charge-out rates
for any staff time and mileage required to monitor compliance with this Approval and to
investigate any alleged breaches of the terms and conditions of it.

Liabilities

[14] The approved earthworks and vegetation works contractor agrees to exercise the Approval

at its own risk and releases, to the full extent permitted by law, the Director-General and the
Director-General's employees and agents from all claims and demands of any kind and from
all liability which may arise in respect of any accident, damage, or injury occurring to any

person or property arising from the exercise of the Approval.

Compliance with the Director-General’s Notices and Directions

(18]

The Approval Holder must comply with all statutes, bylaws, and regulations, and all notices,
directions, and requisitions of the Director-General of Conservation and any competent

authority relating to the exercise of the Approval.
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M. CONDITIONS OF HERITAGE NEW ZEALAND POUHERE TAONGA ACT AUTHORISATION

Authority Number:

Determination Date: Expiry Date:
Authority Holder: Beachlands South Limited Partnership
Postal Address: 12 Tapora Street, Quay Park, Auckland 1010

Archaeological Sites: List recorded sites and potential subsurface archaeological sites
Location: Legal Description of all parcels
Section 45 Approved Person:

Landowner Consent: To be provided/ Landowner consent has been provided to Heritage New

Zealand Pouhere Taonga to satisfy clause 6(1) of Schedule 8 Fast-track Approvals Act 2024.
Determination

The FTAA Expert Consenting Panel grants/declines an archaeological authority pursuant to section
81 of the Fast Track Approvals Act 2024 and section 48 of the Heritage New Zealand Pouhere Taonga
Act 2014 in respect of the archaeological sites described above, within the areas specified in the
location above, to [authority holder] for [description of proposal/works] (archaeological works),

subject to the following conditions:

CONDITIONS OF AUTHORITY

No. Condition
Before Works
1 Start Work Notification

The Authority Holder must advise Heritage New Zealand Pouhere Taonga
(HNZPT) and [Ngai Tai ki Tamaki] of the date when archaeological works will

begin at least two Working Days before archaeological works start.
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Archaeological Management Plan

The authority must be exercised in accordance with the Archaeological

Management Plan (AMP). The purpose of the AMP is to outline procedures for

day-to-day activities that may affect archaeological sites, including provisions

for:

Methods to protect sites from damage;

procedures for any archaeological investigation or recording of

archaeological information;

the role, responsibility and level of authority of the s45 approved person
and any other person appointed to undertake archaeological work on
their behalf. Names and contact details of all other persons whom the

s45 approved person appoints must be stated in the management plan;

timeframes for archaeological work;

protocols for the unexpected discovery of archaeological material;

on-site briefing by the s45 approved person (who may appoint a person
to carry out the briefing on their behalf) for contractors about the
archaeological work required and how to identify archaeological sites
during works. The management plan must state who will be carrying out

the briefings;

the responsibilities of contractors with regard to notification of

archaeological sites;

requirements for stand down periods to enable archaeological work;

mechanisms for dispute resolution;

emergency contact details for the s45 approved person, Heritage New

Zealand Pouhere Taonga, and lwi.

The AMP must be submitted to HNZPT for approval prior to the

commencement of any earthworks. No earthworks shall commence until

HNZPT has given its written approval of the AMP.
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The Authority Holder may update the AMP by submitting the amended AMP in

writing to HNZPT for its written approval.
OR if AMP is approved prior to grant

All works must be undertaken in accordance with the Archaeological
Management Plan prepared by [name] titled “Title” dated [date prepared]
(AMP).

The Authority Holder may update the AMP by submitting the amended AMP in

writing to HNZPT for its written approval.

Archaeological Research and Mitigation Strategy

The Authority Holder shall prepare an Archaeological Research and Mitigation

Strategy (Strategy).

The Strategy shall include:

(a) the research objectives that archaeological investigations should
address and the methodologies to be followed to achieve those
objectives. The research objectives shall be informed by regional and

national research themes.

(b) Provision for review and feedback by [tangata whenua] prior to
submission to HNZPT, including for any potential amendments after

approval

At least 20 Working Days before starting Project Works, the Strategy shall be

submitted to HNZPT for written approval.

The approved Strategy shall be implemented and complied with for the

duration of the Authority.

The Authority Holder may update the Strategy by submitting the amended

Strategy in writing to HNZPT for written approval.

OR if Strategy is approved prior to grant

All works must be undertaken in accordance with the Archaeological
Research and Mitigation Strategy prepared by [name] titled “Title” dated [date
prepared] (Strategy).
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The Authority Holder may update the Strategy by submitting the amended

Strategy in writing to HNZPT for its written approval.

4 Landowner Consent
The Authority Holder must provide HNZPT with the written consent of all
landowners of the land subject to this Authority prior to any archaeological
works commencing.

5 Site Briefing

The Authority Holder must ensure that all contractors working on the project
are briefed on site by the section 45 approved person (who may appoint a
person to carry out the briefing on their behalf) prior to any archaeological
works commencing. The briefing must include the possibility of encountering
archaeological evidence, how to identify possible archaeological sites, the
archaeological work required by the conditions of this authority, and

contractors’ responsibilities with regard to discovering archaeological

evidence.

During Works

6 Tikanga
Archaeological work must be undertaken in conformity with any tikanga Maori
protocols agreed between the Authority Holder and [tangata whenua]

7 Koiwi Discovery

If any koiwi (human remains) are encountered, all works must cease within 20
metres of the discovery. HNZPT, New Zealand Police, and [tangata whenua]
must be advised immediately. Any steps following must be undertaken in
accordance with Guidelines for Koiwi Tangata/Human Remains (AGS8 2014)
and no further work in the area may take place until future actions have been

agreed by all parties.
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Monitoring

Any earthworks that may affect an archaeological site must be monitored by
the section 45 approved person, who may appoint a person to carry out the
monitoring on their behalf in accordance with accepted archaeological

practice, the AMP, and the Strategy.

Investigation

Any archaeological evidence encountered during the exercise of this Authority
must be investigated, recorded and analysed in accordance with accepted

archaeological practice.

An archaeological investigation must be carried out in accordance with the
Strategy prior to earthworks commencing. The aims of the investigation shall
be to investigate, research and analyse archaeological evidence in
accordance with accepted archaeological practice to gather information

about the historical and cultural heritage of New Zealand.

Prior to any earthworks, an archaeological investigation must be undertaken,
in accordance with section 52(2) of the Act, based on the Strategy. The aims of
the investigation shall be to investigate, research and analyse archaeological
stratigraphy, features and remains in accordance with accepted
archaeological practice to gather information about the historical and cultural

heritage of New Zealand.

The building must be investigated, recorded and analysed prior to demolition
to document and recover information about construction, alteration and use
through time. This is to be undertaken to a minimum standard of Level I/II/1ll
recording as defined in Guidelines for the Investigation and Recording of

Buildings and Standing Structures (AGS1 2018).

10

Protection of Sites

The authority holder shall take the following measures to ensure that sites are

protected:
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(a) Sites shall be clearly marked by the s45 approved person who may
appoint a person to carry out this activity on their behalf prior to works

commencing;

(b) No vehicles or machinery shall traverse or be parked on sites.

(c) Sites shall be covered with clean fill to a minimum depth of X and not

disturbed during works;

(d) No excavations shall take place within Y metres of [specify sites /areas].

11 Annual Reporting - if authority duration is longer than 5 years
Annually from the date of issue of this authority, the Authority Holder must
submit to Heritage New Zealand Pouhere Taonga a written report containing a
summary of the progress of the activity and any archaeological findings.
After Works
12 Work Completion Notification
The Authority Holder shall advise HNZPT and [tangata whenua] of the
completion of archaeological works within five Working Days of completion.
13 Completion of Archaeological Siteworks
Within 20 Working Days of the completion of on-site archaeological work
associated with this authority, the Authority Holder shall ensure that:
(a) An interim report, to the satisfaction of HNZPT, following the
Archaeological Report Guideline (AGS12 2023) is submitted to HNZPT
forinclusion in the HNZPT Archaeological Reports Digital Library.
(b)  Site records are updated or submitted to the NZAA Site Recording
Scheme.
14 Archaeological Records

Within 12 months of the completion of the on-site archaeological work, the

Authority Holder shall ensure that a final report, completed following the
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Archaeological Report Guideline (AGS12 2023), is emailed to HNZPT for
inclusion in HNZPT’s Archaeological Reports Digital Library, and to [tangata

whenua]. A copy must also be provided to the NZAA Central Filekeeper.
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	(a) Contact details of the appointed contractor or project manager (phone number, email, postal address);
	(b) A general outline of the construction programme for each stage, including an explanation of how works involving vegetation removal will be timed to avoid clearing bird habitat during bird breeding season;
	(c) Applicable conditions relating to the management of construction matters (including but not limited to those on dust, erosion and sedimentation);
	(d) Programme of works and hours of operation;
	(e) Relevant details for the management of dust on Site (as per the guidance of Appendix 4 of the Ministry for the Environment’s Good Practice Guide for Assessment and Managing Dust, 2016);
	(f) The circumstances when the Consent Holder shall offer the wash-down of the exterior of immediately adjacent dwellings to remove any potential construction-related dust;
	(g) Management processes for earthworks on Site to minimise erosion and sediment effects as per Condition [XX] and as guided by Council’s guideline document 005 Erosion and Sediment Control Guide for Land Disturbing Activities in the Auckland Region, ...
	(h) Details of the construction hoardings and other measures to be adopted to maintain areas of the Site that are visible from public places and private property in a tidy condition; and
	(i) Details of the approach to be undertaken for the unloading and stockpiling of materials on Site (including any necessary reference to the CNVMP or CTMP).
	(j) Details of the proposed construction yards including temporary screening when adjacent to residential areas;
	(k) Details of the proposed construction lighting;
	(l) Measures to mitigate flood hazard effects such as siting stockpiles out of floodplains, minimising obstruction to flood flows, actions to respond to warnings of heavy rain;
	(m) Measures to address the storage of fuels, lubricants, hazardous and/or dangerous materials, along with contingency procedures to address emergency spill response(s) and clean up;
	(n) Location and procedures for the refuelling and maintenance of plant and equipment to avoid discharges of fuels or lubricants to watercourses;
	(o) The use of wheel-wash facilities at construction yard exit points and the timely removal of any material deposited or spilled on public roads;
	(p) Procedures for incident management;
	(q) Methods for providing for the general health and safety of the general public;
	(r) Procedures for responding to complaints about construction works.
	Construction Noise and Vibration Management Plan (CNVMP)


	[30] The Consent Holder must prepare a CNVMP with reference to Annex E2 of NZS 6803:1999 Acoustics – Construction Noise and Appendix B of DIN 4150-3:1999 “Structural vibration – Part 3 Effects of vibration on structures” and submit it to the Council a...
	(a) Identify the Best Practicable Option for managing all construction noise and vibration to avoid, remedy or mitigate adverse effects;
	(b) Define the procedures to be followed, and the alternative strategies to be adopted, when construction activities cannot practically achieve full compliance with the consented noise and vibration standards;
	(c) Ensure that any property damage caused by vibration from construction activities is identified and repaired;
	(d) Inform the duration, frequency and timing of the works to manage disruption; and
	(e) Require frequent and effective engagement with affected receivers and timely management of complaints.

	[31] The CNVMP must include specific details of measures to avoid, remedy or mitigate adverse noise and vibration effects on the environment and neighbouring properties from earthworks, demolition and construction, and the management of all works asso...
	(a) Contact details of the appointed contractor or project manager (phone number, email, postal address);
	(b) A general outline of the construction programme for each stage;
	(c) The applicable Site noise and vibration criteria set out in Conditions [XX] and [XX];
	(d) Identification of surrounding noise and / or vibration sensitive receivers and measures by which neighbours will be advised of upcoming construction processes;
	(e) Specific identification of vibration sensitive receivers where there is a risk of exceeding the vibration criteria set out in Condition [XX], in respect of which building condition survey reports must be prepared by the Consent Holder, if reasonab...
	(f) Details about the works, including:
	(g) The procedure for monitoring construction noise and vibration at the most exposed surrounding buildings and structures (including to monitor vibration at Watercare's critical infrastructure and any vibration sensitive receivers where there is a ri...
	(h) The processes for repairing any damage caused by construction activities;
	(i) Requirements and specifications for acoustically effective barriers at and/or within Site boundaries and/or additional localised screening around individual noisy machinery;
	(j) Details of practicable noise and vibration mitigation measures to be applied during the various stages of the construction period;
	(k) Procedures for ensuring that all contractors and operators on Site are aware of the requirements to minimise noise and vibration effects as far as practicable on neighbouring properties;
	(l) The process to record and investigate all construction noise and / or vibration complaints that includes the following steps being taken as soon as practicable:
	Construction Traffic Management Plan (CTMP)


	[32] The Consent Holder must prepare a CTMP and provide it to Council at least 15 Working Days prior to the planned commencement of works for certification in accordance with Conditions [XX to XX]. The objective of the CTMP is to ensure that during de...
	[33] The CTMP must include specific details relating to avoiding, remedying or mitigating adverse effects on the environment from demolition, earthworks, construction and management of all works associated with this development, and setting out proced...
	(a) Contact details of the appointed contractor or project manager (phone number, email, postal address);
	(b) A general outline of the construction programme for each stage;
	(c) Details of Site access / egress over the entire construction period and any limitations on truck movements. All egress points should be positioned to achieve appropriate sight distances;
	(d) Plans showing areas where stockpiles, and storage of equipment (including contractor parking) will occur so that any obstruction of public places (e.g. roads) is minimised;
	(e) Plans showing the location of any Site offices, worker facilities and worker car parking required during the construction period;
	(f) An overview of measures that will be adopted to prevent unauthorised public access during the construction period;
	(g) Location of traffic signs on surrounding streets and proposed signage for traffic management purposes during demolition and construction;
	(h) Construction dates, hours of operation and any restrictions on Site access at certain times;
	(i) Measures to ensure satisfactory vehicle and pedestrian access is maintained to adjacent properties at all times;
	(j) Measures to ensure that appropriate access arrangements are maintained along Jack Lachlan Drive or via an alternative route within the Beachlands area during the reconstruction of XX Jack Lachlan Drive.
	(k) Temporary protection measures to be installed to minimise any damage to public roads, footpaths, berms, kerbs, reserves or other public assets within 30m of any construction ingress or egress point utilised as a result of the demolition, earthwork...
	(l) The process to record and investigate all traffic complaints; and
	(m) Identification of routes to be used by heavy vehicles for construction and/or earthworks with Council and Auckland Transport prior to commencement of works, including any specific non-working or non-movement hours or specification of routes to not...
	Erosion and Sediment Control Plan (ESCP)


	[34] An annual ESCP prepared in accordance with GD05, including any amendments to this document, must be submitted to Council no later than 1 August of any year when bulk earthworks are proposed on site, for certification in accordance with Conditions...
	(a) Specific erosion and sediment control works (location, dimensions, capacity);
	(b) Supporting calculations and design drawings;
	(c) Catchment boundaries and contour information;
	(d) Details of construction methods;
	(e) Timing and duration of construction and operation of control works (in relation to the staging and sequencing of earthworks);
	(f) Details relating to the management of exposed areas (e.g. grassing, mulching);
	(g) Monitoring and maintenance requirements;

	[35] Within 10 Working Days following implementation and completion of the specific erosion and sediment controls required by the ESCP and prior to the commencement of the earthworks activity, a SQEP must provide written certification to the Council t...
	[36] At least 15 Working Days prior to the commencement of any earthworks on the Site associated with development of any of the stormwater wetland ponds on the Site, an ESCP specific to these works and prepared in accordance with GD05, including any a...
	(a) Specific details of any temporary stream diversion methodology, including location, type, and capacity in accordance with GD05, and confirmation that appropriate fish screens must be installed on any pumps;
	(b) Details of a fish removal and relocation plan;
	(c) Confirmation of any further erosion and sediment control measures dimensions, capacities) associated with the stormwater channel works;
	(d) Supporting calculations and design drawings as necessary; and
	(e) Monitoring and maintenance requirements.
	Chemical Treatment Management Plan (ChTMP)


	[37] Prior to the commencement of earthworks activity on the Site, a ChTMP must be prepared in accordance with GD05 and submitted to Council at least 15 Working Days prior to the planned commencement of earthworks for certification in accordance with ...
	The ChTMP must include as a minimum:
	(a) Specific design details of a chemical treatment system based on a rainfall activated dosing methodology for the sediment retention pond(s) or other impoundment devices utilised throughout the earthworks;
	(b) Monitoring, maintenance (including post-storm) and contingency programme (including a record sheet);
	(c) Details of optimum dosage (including assumptions);
	(d) Results of initial chemical treatment trial;
	(e) A spill contingency plan; and
	(f) Details of the person or bodies that will hold responsibility for long term operation and maintenance of the chemical treatment system and the organisational structure which will support this system.
	(g) Bench testing to determine the appropriate flocculant to use. Bench testing must include organic flocculants to determine their effectiveness.
	Erosion and Sediment Control Adaptive Management Plan (ESCAMP)


	[38] No less than 20 Working Days prior to the commencement of any earthworks at the Site, an ESCAMP must be prepared in general accordance with Auckland Council’s guidance document “Erosion and Sediment Control Adaptive Management Plan Guidance Docum...
	(a) Provision of a Freshwater Baseline Report prepared by a suitably qualified and experienced Ecologist and/or Water Quality Scientist and provided to the Council for written certification, no less than 20 Working Days prior to any earthworks or stre...
	The Freshwater Baseline Report must include as a minimum, information on the following matters:
	(b) Details of weather forecasting and monitoring, including implementation of an onsite rain gauge with a telemetered system that provides text and email notifications;
	(c) Trigger levels for water quality and rainfall events (actual and forecasted events);
	(d) Details of an ongoing monitoring and sampling regime for the receiving environment, including turbidity and / or TSS monitoring downstream within the receiving environment;
	(e) An automated monitoring regime (inlet and outlet TSS and / or turbidity) on at least 2 sediment retention ponds per catchment throughout the duration of earthworks at the site, and a manual sampling regime for all remaining sediment retention pond...
	(f) Management responses when a trigger level is exceeded, including the ability to reduce exposed area; and
	(g) Reporting to Council.

	[39] An appropriate efficiency of sediment retention ponds and/or decanting earth bunds should be established where efficiency measurements are only activated when inlet samples indicate high sediment loadings. i.e., the efficiency of a pond need not ...
	[40] All monitoring and management procedures as detailed within the certified ESCAMP required by Condition [XX], and any subsequent revisions, must be implemented on an ongoing basis throughout the duration of all earthworks activities on site.
	[41] An earthworks area which has been stabilised as a result of a trigger level exceedance or a management response as defined and required by the certified ESCAMP (required under Condition [XX]) and any subsequent revisions certified by the Council,...
	[42] As a result of observed inefficiencies upon site inspection or identified within the site reporting, Council may request that the AMP be updated to address those inefficiencies. If such a request is made by the Council, the revised plan must be s...
	[43] The maximum area of exposed earth associated with bulk earthworks at any one time throughout the duration of the project when exercising this consent must be no greater than 20 hectares across the Project and 15 hectares within each catchment.
	Geotechnical and Earthworks
	[44] General ground conditions shall be inspected and tested by a SQEP as they are exposed during earthworks to confirm they are compatible with the assumed ground model.
	[45] Geotechnical slope stabilisation requirements for Lots 528-534 (inclusive), 537, 538, 539, 545, 546, 547 and 561 to 570 (inclusive) as identified on the subdivision scheme plans referenced in Condition [1] and Appendix 1 to the conditions shall b...
	[46] Prior to the approval of any building consent for construction of a basement within the Project area, the Consent Holder shall submit a geotechnical assessment from a SQEP for certification by the Council.
	[47] Prior to the approval of any building consent for construction of a retaining wall exceeding 3m in height above ground level within the Project area, the Consent Holder shall submit a geotechnical assessment from a SQEP for certification by the C...
	[48] Prior to construction commencing on the wastewater dripper irrigation field, the Consent Holder shall submit a geotechnical assessment from a SQEP that confirms that the sites are suitable from a geotechnical perspective for the design and constr...
	[49] Prior to construction commencing on the proposed access road at 712 Whitford Maraetai Road, the Consent Holder shall submit a geotechnical assessment from a SQEP that recommends the design and construction measures required to manage any geotechn...
	[50] Prior to works commencing on 758 and 770 Whitford Maraetai Road the Consent Holder shall submit a geotechnical assessment from a SQEP that confirms that the sites are suitable from a geotechnical perspective for the design and construction of the...
	[51] Prior to the commencement of each stage of earthworks, the Consent Holder shall provide a written statement to Council, prepared by a SQEP, demonstrating that ground settlement effects are unlikely to have detrimental ground settlement effects on...
	[52] During earthworks, all necessary action must be taken to minimise dust generation and sufficient water must be available and used where needed to dampen exposed soil, and / or other dust suppressing measures must be available to minimise dust for...
	[53] All earthworks must be managed to ensure that they do not lead to any uncontrolled instability or collapse affecting either the Site or adversely affecting any neighbouring properties. In the event that uncontrolled collapse or instability does o...
	[54] The Consent Holder must engage a SQEP to supervise all excavations, retaining and foundation construction. The SQEP’s contact details must be provided in writing to the Council at least 10 Working Days prior to commencement of any excavations, re...
	[55] Earthworks on the subject Site must not be undertaken between 1 May and 30 September in any year, without the submission of a ‘Request for winter works’ to, and approval by, Council. All requests must be renewed annually prior to the approval exp...
	[56] There must be no deposition of earth, mud, dirt or other debris on any public road or footpath resulting from earthworks activity on the Site. In the event that such deposition does occur, it must immediately be removed. In no instance may roads ...
	[57] The operational effectiveness and efficiency of all erosion and sediment control measures specifically required by the ESCP (required by Condition [XX] must be maintained throughout the duration of the earthworks activity, or until the Site is pe...
	[58] All erosion and sediment control measures must be constructed and maintained in general accordance with GD05, except where a higher standard is detailed in these conditions, in which case the higher standard must apply.
	[59] All sediment retention ponds and decanting earth bunds (or other impoundment devices utilised throughout the earthworks) must be chemically treated in accordance with the ChTMP (Condition [XX]). All measures required by the ChTMP must be put in p...
	[60] Earthworks must be progressively stabilised against erosion at all stages of the earthworks activities and must be sequenced to minimise the discharge of sediment to surface water in accordance with the certified ESCP (required by Condition [XX]).
	[61] Notice must be provided to the Council at least 2 Working Days prior to the removal of any erosion and sediment control measures specifically required by the ESCP.
	[62] Upon completion or abandonment of earthworks on the Site, all areas of bare earth must be permanently stabilised against erosion in accordance with GD05.
	[63] The Consent Holder must take all necessary measures to control silt contaminated stormwater at all times during the earthworks and during construction.
	[64] All earthworks must be managed to ensure that no debris, soil, silt, sediment or sediment-laden water is discharged beyond the Site to either land, stormwater drainage network, watercourses or receiving waters. In the event that a discharge occur...
	[65] There must be no obstruction of access to public footpaths, berms, private properties, public services / utilities, or public reserves, resulting from the demolition, earthworks and construction activity, unless otherwise authorised by the Counci...
	[66] All machinery associated with the earthworks activity must be operated in a way which ensures that spillages of hazardous substances such as fuel, oil, grout, concrete products and any other contaminants are prevented from entering a waterbody.

	Protected assets
	[67] Any damage to public roads, footpaths, berms, kerbs, drains, reserves or other public asset as a result of the earthworks and construction activity must be repaired and restored to the original condition of the asset. This includes, but is not li...
	[68] Adequate provision must be made during earthworks associated with construction to protect any existing public stormwater, wastewater or water supply networks that traverse or pass close to the Site. Any damage to the networks must be repaired by ...
	[69] Upon completion of earthworks, the Consent Holder must provide to the Council an as-built overland flow path plan prepared by a SQEP. The layout plan must be in general accordance with the approved resource consent and include:
	(a) As-built cross sections including the ponding areas with levels before overtopping; and
	(b) As-built longitudinal plan and cross sections for the overland flow path locations.

	[70] On completion of works, a Geotechnical Completion Report (GCR) (including a statement of professional opinion for the suitability of the site for the intended development) signed by a chartered geo-professional (as defined in Section 1.2.2 of NZS...
	Noise
	[71] All construction and earthworks activities on the subject site must comply with the New Zealand Standard 6803:1999 for Acoustics – Construction Noise as far as practicable unless otherwise provided for in a CNVMP.
	[72] Noise arising from construction work activities on the Site, except as otherwise provided for in the CNVMP required by Condition [XX], must not exceed the noise limits specified in Tables E25.6.27.1 and E25.6.27.2 of the AUP(OP) decreased by 5 dB...
	[73] All construction works on the Site must be designed and conducted to ensure that construction vibration from the Site does not exceed:
	(a) The guideline vibration limits set out in German Standard DIN 4150-3:1999 Structural Vibration – Effects of vibration on structures when measured from any adjacent building in accordance with the DIN Standard; and
	(b) The vibration human comfort limits specified in Table E25.6.30.1 of the AUP(OP) as far as practicable and unless otherwise provided for in the CNVMP.

	[74] Noise and vibration monitoring must occur during the first use of high noise and high vibration causing construction activities (e.g. excavators operating within 35m of a dwelling outside of the Site) or compactors operating within 20m of a build...
	[75] Construction and earthworks activities may be carried out at any time subject to compliance with the relevant construction noise standards, measured at the boundary of an occupied dwelling outside the site.
	[76] The Consent Holder must maintain a complaints register that is to be made available to Auckland Council on request. The complaints register must record any complaints and require the following steps to be taken as soon as practicable:
	(a) Acknowledge receipt of the concern or complaint within 24 hours and record:
	(b) Identify the relevant activity and the nature of the works at the time of the complaint.
	(c) Review the management measures in place.
	(d) Record the findings and recommendations.
	(e) Report the outcomes of the investigation to the complainant within 10 days of the complaint being received.

	The complaints register must continue until construction works are completed on the Site, and Council sign-off has been provided confirming that all construction-related consent conditions have been met.

	Ecology
	Ecological Protected Area Network
	[77] Pest and invasive vegetation removal within the Ecological Protected Area Network shall be permitted.
	[78] Vegetation alteration or removal within the Ecological Protected Area Network (excluding high value terrestrial and wetland vegetation) to form pedestrian and cycle paths shall be permitted.
	[79] Vegetation alteration or removal within the Ecological Protected Area Network (excluding high value terrestrial and wetland vegetation) for routine operation, maintenance and repair of existing tracks or paths shall be permitted.
	[80] A final Riparian Planting Plan and Biodiversity Management Plan must be prepared by the Consent Holder in accordance with AUP standards I458.9(1) and (2) and be submitted to the Council for certification prior to any works (other than those permi...
	[81] A final Archaeological Vegetation Management Plan must be prepared by the Consent Holder in accordance with I458.9(3) and be submitted to the Council for certification prior to any works (other than those permitted by the above conditions of cons...
	[82] The Consent Holder shall ensure that any boardwalk or path proposed to be constructed over a stream is constructed to comply with the following requirements of AUP standard E3.6.1.16:
	[83] The Consent Holder shall ensure that any stormwater device or stormwater wetland within the EPAN or within 5m of a stream shall be designed in conjunction with an ecological SQEP and submitted to Council for certification prior to construction co...
	[84] The Consent Holder shall repair the slip within the EPAN in accordance with Plan A2314380.00-SK02 Rev B drawn by Harrison Grierson.  As part of any future land maintenance within the EPAN, the Consent Holder may repair any land slip or land insta...
	[84A] The Consent Holder must implement the Ecological Offset Plan within the EPAN in accordance with Plan A2515591.00-0013 Rev E drawn by Harrison Grierson including the addition of approximately 2.9ha of coastal fringe wetland restoration.
	[85] A minimum 5m building setback must be provided from the High Value Terrestrial Planting and Wetland Margin Buffer Planting as shown on AUP I458.1.2 Precinct Plan 2. No buildings, structures or parts of a building shall be constructed within this ...
	Lizard and Bat Management Plan (LBMP)

	[86] The Consent Holder must prepare and submit a LBMP by a suitably qualified and experienced ecologist/herpetologist to the Council at least 15 Working Days prior to the planned commencement of any vegetation removal works on Site, for certification...
	[87] The LBMP must address the following (as appropriate):
	Marine Ecology

	[88] Vegetation removal within the CMA must be undertaken outside the main native bird breeding season (September to January inclusive) except where a suitably qualified ecologist has confirmed to the Consent Holder in writing that vegetation is clear...
	[89] Should an active nest be found, a 50 m exclusion zone must be demarcated for any Threatened or At Risk native bird species, and a 20 m exclusion zone for any Not Threatened native bird species. Works must remain outside of this zone until the chi...
	[90] Prior to the coastal walkway becoming operational a final Coastal Bird Management Plan, addressing the following, is to be submitted to Council for certification:
	(a) The control of mammalian predators along the coastal margin including dogs and domestic cats;
	(b) The enhancement of existing nesting and roosting sites in the adjacent coastal marine area including elevation and expansion of shell banks and invasive weed and mangrove management;
	(c) The enhancement and maintenance of high-quality coastal bird foraging habitat in the inter-tidal mud/sand flats within the adjacent coastal marine area including selective mangrove management;
	(d) Controls to minimise disturbance to roosting or nesting coastal birds; and
	(e) A framework for monitoring and adaptive management.
	[91] Prior to discharge from the coastal outfall treated wastewater commencing, the consent holder shall undertake a marine monitoring programme to establish a baseline, with regular routine monitoring commencing thereafter, as required by the followi...
	[92] Prior to the discharge from the coastal outfall treated wastewater commencing a Marine Monitoring Plan (MMP) must be developed that includes:
	(a) Routine monitoring requirements to monitor benthic ecology, sediment and water quality in the vicinity of the proposed wastewater outfall.
	(b) Monitoring of potential effects to subtidal and intertidal seagrass extent and quality in the Whitford embayment that can be attributed to effects from nutrient enrichment.
	(c) An adaptive monitoring approach that allows for the future inclusion of EOC monitoring subject to the development of national guidance and changes to monitoring frequency and / or scale depending on observed effects.
	(d) The process required to determine sampling frequencies and review of the MMP.


	Design, Layout and Finishing of Buildings
	[93] Prior to the commencement of construction of the above ground structures and elevations of each building within each stage of the development, the Consent Holder must prepare a site plan and architectural drawings of the façade components and a M...
	The information provided must include:
	(a) Architectural plans including details of façade treatment / architectural features, and the proposed building reference typology from the Design Controls & Design Guidelines for Residential Precincts;
	(b) Materials schedule and specification
	(c) A report demonstrating how compliance with the Architectural Plans for the relevant sub-Precinct has been achieved.

	[94] The Consent Holder may change the location of each of the dwellings within an individual lot within either the Residential - Mixed Housing Urban or Residential - Terrace House and Apartment Building zones, provided each dwelling complies with the...
	[95] The housing typologies within the Beachlands South Housing Typologies document (as referenced in Condition [1]) may be constructed on the residential lots specified in this Typologies document, in accordance with the identified lot size.  The fin...
	[96] Dwellings on the vacant lots (300m2 or more) are permitted subject to compliance with the AUP standards I458.6.17(a) to (h) inclusive.  Should any proposed dwelling on these vacant lots infringe AUP standards I458.6.17(a) to (h) inclusive, a new ...

	Landscape Design Drawings, Specifications and Maintenance Requirements
	[97] At least 20 Working Days prior to the planned commencement of any landscaping works (excluding landscaping on private lots, earthworks, drainage and retaining works) authorised by this consent, the Consent Holder must provide a set of detailed la...
	[98] At a minimum, this information must include landscape design drawings, specifications and maintenance requirements including:
	(a) Existing vegetation to be retained as part of the development;
	(b) Any vegetation to be removed;
	(c) Stream restoration and riparian planting;
	(d) Details of how the Consent Holder has engaged with Ngāi Tai ki Tāmaki and incorporated their values into the landscaped areas of the Project, as required by Condition [XX];
	(e) An annotated planting plan(s) which detail the proposed location and extent of all areas of planting;
	(f) Annotated cross-sections and / design details with key dimensions to illustrate that adequate widths and depths are provided within planter boxes and garden beds to support the intended planting;
	(g) A plant schedule based on the planting plans detailing height and/or grade and or density at time of planting;
	(h) Details of draft specification documentation for any specific drainage, soil preparation, tree pits, staking, irrigation and mulching requirements;
	(i) An annotated pavement plan and related specifications, detailing proposed levels and the materiality and colour of all proposed hard surfacing;
	(j) A landscape maintenance plan (report) and related drawings and specifications for all aspects of the finalised landscape design, including in relation to the following:
	(k) Details of any wayfinding signage to be implemented to ensure clear and simple Site navigation for residents and members of the public is provided.

	[99] Before each stage of the development or part of the development proposed to be progressed  is occupied, the Consent Holder must implement the certified landscape design under Condition [XX] for that stage or part of the development proposed to be...
	[100] Prior to the occupation of buildings in sub-precinct A, final design and landscape plans for the Fairway Reserve area as indicated in the Beachlands South Open Space Strategy (referenced in condition 1) shall be submitted to Council for certific...
	[101] Prior to the occupation of any building in the Sub-precinct A (Marina Point) and Sub-Precinct D (Coastal), the relevant section of the indicative coastal pathway as shown on AUP I458.10.5 Precinct Plan 5 must be formed to a minimum width of 3m t...

	Waste Management Plan (WMP)
	[102] The Consent Holder must prepare a WMP for each apartment building and commercial building and submit it to Council at least 15 Working Days prior to the occupation of each apartment building or commercial building, for certification.
	[103] The purpose of the WMP is to outline the methodology for refuse and recycling storage and disposal from the site, to ensure that the servicing requirements of the overall site and stage of the development are adequately provided for without caus...
	[104] The WMP must contain sufficient detail to address the size and design of the bin storage area, access arrangements for residents, the location of refuse bins and other bins during storage and collection, the frequency of service, and the volume ...

	Lighting
	[105] Prior to the lodgement of Building Consent for a dwelling that requires lighting under AUP(OP) rule E27.6.3.7, the Consent Holder must provide a Lighting Plan and Certification/ Specifications for the Stage or part of the development proposed to...

	Sustainability
	[106] Prior to the first building consent application for each dwelling or commercial building (over 1,000m2 in gross floor area (excluding retail and industrial buildings), the consent holder shall provide the Council with a Building Sustainability S...
	(a) Energy efficiency
	(b) Thermal comfort
	(c) Ventilation and Indoor Air Quality
	(d) Water efficiency
	(e) Building Orientation

	[107] Stormwater runoff from all impervious areas other than roofs must be either:
	(a) Treated at source by a stormwater management device or system that is sized and designed in accordance with ‘Guidance Document 2017/001 Stormwater Management Devices in the Auckland Region (GD01)’; or
	(b) Treated by a communal stormwater management device or system that is sized and designed in accordance with ‘Guidance Document 2017/001 Stormwater Management Devices in the Auckland Region (GD01)’ that is I458 Beachlands South Auckland Unitary Plan...
	(c) Where alternative devices are proposed, the device must demonstrate it is designed to achieve an equivalent level of contaminant or sediment removal performance to that of ‘Guidance Document 2017/001 Stormwater Management Devices in the Auckland R...
	[108] New buildings, and additions to buildings must be constructed using inert cladding, roofing and spouting building materials that do not have an exposed surface made from contaminants of concern to water quality (i.e. zinc, copper and lead).
	[109] All new dwellings must designed to have non-potable water requirements (for toilets, laundry and gardens) supplied by rainwater tanks (or bladders) sized in accordance with the table below. Rain tank/bladder capacity for attached housing and apa...
	[110] All new buildings (except dwellings as provided for in condition [106] above must be designed to have non-potable water requirements supplied by rainwater tank. Rainwater tanks can be provided as either individual or communal rainwater systems.
	[111] All new buildings must be fitted with water efficient fixtures, to a minimum 3 Star standard for shower heads, 4 Star standard for toilets, and a minimum 5 Star standard for kitchen taps and bathroom hand wash taps (as rated (under the Water Eff...
	[112] The minimum sizes for rainwater tanks (or bladders) shall be as set out below:
	All dwellings except apartments
	Apartments

	Transportation and Roading
	[113] The Consent Holder shall ensure that the number of accessible parking spaces provided comply with the requirements of standard E27.6.3.2A of the AUP(OP). The accessible parking dimensions shall be designed in accordance with the New Zealand Stan...
	[114] Prior to occupation of any dwelling within each stage of the development or part of the development proposed to be progressed, the bicycle parking requirements specified in AUP(OP) standard E27.6.2(5) must be provided. The bicycle parking shall ...
	[115] Prior to occupation of any commercial building that requires end of trip facilities in accordance with AUP(OP) Standard E27.6.2(7), the required end of trip facilities must be constructed.
	[116] Prior to the occupation of any building within a stage of the development or part of the development proposed to be progressed, all internal roading, intersections, accessways, footpaths, cycleways, bus stops and associated transport infrastruct...
	[117] In accordance with Special Information Requirement I458.9(5) a Transport Monitoring Report shall be prepared for every 500 dwellings or residential lots cumulatively within the precinct (e.g., 500, 1,000, 1,500, and 1,900). At each of these thre...
	[118] In accordance with Special Information Requirement I458.9(7) a Travel Management Plan shall be prepared and submitted to Council for each commercial activity greater than 500m2, prior to the occupation of building.
	[119] In accordance with Special Information Requirement I458.9(9) a Transport Design Report is required for any new road intersection or upgrading of existing road intersection identified on Precinct Plan 6, prior to construction commencing on these ...
	[120] In accordance with Special Information Requirement I458.9(10) the ongoing monitoring of dwelling numbers shall be maintained in accordance with this Special Information Requirement and provided to Council upon request.
	[121] All parking and loading spaces and associated manoeuvring spaces shall comply with AUP(OP) Standard E27.6.3.
	[122] The following Road upgrades as shown on Engineering Plans A2515591-3500 Rev A to A2515591-3625 Rev A (inclusive) by Harrison Grierson and Ferry Capacity upgrades must be carried out and be operational in accordance with the timing outlined below:
	(a) Prior to the occupation of any of the lots or dwellings within Stage 1 (including Stage 1A and Stage 1B)**
	i. Site A on Precinct Plan 6: Upgrade of Whitford-Maraetai Road/Jack Lachlan Drive intersection;
	ii. Upgrade of Jack Lachlan Drive between the western site Collector Road intersection and the western extent of the site frontage to provide two-way cycling facilities and a footpath along the southern side of the road; and
	iii. Upgrade of Jack Lachlan Drive between the western extent of the site frontage to the creek bridge at the western end of Jack Lachlan Drive to provide a 3m active mode facility along the southern side of the road.
	(b) Prior to the occupation of any dwellings or residential lots (except up to 68 residential lots delivered in accordance with (a)):
	(c) Prior to the occupation of more than 500 dwellings or residential lots:
	(d) Ferry Upgrades


	Infrastructure Requirements
	[123] The infrastructure required for each stage (as set out in Condition [5]) of the development or part of the development being progressed in general accordance with the engineering plans referenced in Condition [1], and shall be constructed and op...


	C.
	C. CONTAMINATED LAND DISCHARGE CONDITIONS (DISXXXX)
	Duration of the Consent
	[124] Resource consent DISXXXX (discharge of contaminants) will expire 15 years from the date of issue unless it has lapsed, been surrendered or been cancelled at an earlier date pursuant to the RMA.
	[125] The Consent Holder must inform Council, in writing, at least 10 Working Days prior to the commencement of any earthworks of potentially contaminated land authorised by this consent. For areas within the Site which a Detailed Site Investigation (...
	(a) Detail sampling undertaken to characterise the land’s contamination profile in accordance with the contamination assessments referenced in Condition [1] and Appendix 1 to the conditions prepared by Tonkin and Taylor;
	(b) Include a map of sampling locations and tabulated sampling results;
	(c) Include an interpretation of the sampling results against the relevant Soil Contaminant Standards (SCS health) for the protection of human health as set out in the National Environment Standard for Assessing and Managing Contaminants in Soil to Pr...
	(d) Be prepared in accordance with the Contaminated Land Management Guidelines No.1 & No.5: (Ministry for the Environment, Revised 2021); and
	(e) Be prepared by a SQEP.

	[126] Prior to the commencement of any earthworks of potentially contaminated land, all approved erosion and sediment control measures must be constructed and carried out.
	[127] If the DSI referred to in Condition [1] or produced under these conditions indicate elevated concentrations of contaminants above health-based Soil Contaminant Standards (SCS) for Residential land use, as set out in the NES:CS and/or AUP(OP) PA ...
	[128] The new/ updated CSMP/RAPs as required by Condition [XX] must:
	(a) Detail the procedures and controls required during and following the works to minimise potential effects on human health and the environment as a result of actual and potential soil contamination;
	(b) Detail how the surface soils are to be remediated to achieve compliance with the relevant (SCS health for the protection of human health as set out in the NES:CS and the Permitted Activity soil acceptance criteria detailed by Standard E30.6.1.4 of...
	(c) Be prepared in accordance with the Contaminated Land Management Guidelines No.1 (Ministry for the Environment, revised 2021);
	(d) Detail validation sampling or other verification to be undertaken following remedial works to demonstrate that the works have achieved the remediation targets for the protection of human health and to minimise contaminant discharges; and
	(e) Be prepared by a SQEP.

	[129] During earthworks all necessary action must be taken to prevent dust generation and sufficient water must be available to dampen exposed soil, and/or other dust suppressing measures must be available to minimise dust formation. Discharges of dus...
	[130] The disturbance of soil where asbestos has been found to be present must avoid discharges of dust beyond the boundary of the subject site and be undertaken in accordance with the NZ Guidelines for Assessing and Managing Asbestos in Soil (BRANZ, ...
	[131] In the event of the accidental discovery of contamination during earthworks which has not been previously identified, the Consent Holder must immediately cease the works in the vicinity of the contamination hotspot and notify the Council and eng...
	[132] Any perched groundwater, or surface water encountered within the excavation area located within contaminant impacted areas requiring removal must be considered potentially contaminated, and therefore, for the protection of the human health and t...
	(a) disposed of by a licenced liquid waste contractor; or
	(b) pumped to sewer, providing the relevant permits are obtained; or
	(c) discharged to the site’s stormwater system or surface waters provided testing demonstrates compliance with the Australian and New Zealand Environment Conservation Council (ANZECC) Guidelines for Fresh and Marine Water Quality (2000) for protection...

	[133] Within three months of the completion of earthworks on each stage of work, a Site Validation Report (SVR) (where remediations are required) or otherwise a Work Completion Report (WCR) must be submitted to the Council for review and certification...
	The SVR must contain sufficient detail to address the following matters:
	(a) A summary of the remediation and other earthworks undertaken, including the locations and dimensions of excavations and the volume of soil excavated;
	(b) Conditions of the final site contamination profile for each proposed lot, including details and results of further testing and validation testing undertaken (with a map of sampling locations and tabulated sampling results) and interpretation of th...
	(c) Details and results of any other contamination testing undertaken during the works (including any sampling undertaken on materials re-used on site or imported to site);
	(d) Records/evidence of the volumes and disposal locations for any material containing elevated levels of contaminants removed from the site;
	(e) Records of any unexpected contamination encountered during the works and response actions, if applicable;
	(f) If applicable, any onsite encapsulation locations and details;
	(g) Any on-going monitoring and/or management measures required to minimise risks to human health or the environment as a result of the final site contamination profile;
	(h) Reports of any complaints, health and safety incidents related to contamination, and/or contingency events during the earthworks; and
	(i) A statement certifying that all works have been carried out in accordance with the requirements of the DSI/RAP, CSMP and consent conditions, otherwise providing details of relevant approved variations or breaches, if applicable.

	[134] In case of a WCR, the WCR must contain sufficient detail to address the following matters:
	(a) A summary of the earthworks undertaken, including the locations and dimensions of excavations and the volume of soil excavated;
	(b) Conditions of the final site contamination profile including details and results of further testing undertaken (with a map of sampling locations and tabulated sampling results) and interpretation of the results in the context of the NESCS and Chap...
	(c) Records/evidence of the volumes and disposal locations for any material containing elevated levels of contaminants removed from the site;
	(d) Records of any unexpected contamination encountered during the works and response actions, if applicable;
	(e) Reports of any complaints, health and safety incidents related to contamination, and/or contingency events during the earthworks; and
	(f) A statement certifying that all works have been carried out in accordance with the requirements of the CSMP and consent conditions, otherwise providing details of relevant approved variations or breaches, if applicable.

	[135] Should contaminant impacted soil/material be contained onsite, within three months of completion of the remediation works and prior to a certificate under section 224(c) of the RMA being issued for subdivision of the Site, sub-precinct, stage or...
	(a) A map showing the locations of the capping
	(b) Descriptions of the capping layer
	(c) Ongoing monitoring and maintenance of the capping layer
	(d) Management measures required to minimise risks to human health or the environment if undertaking minor soil disturbance work that may penetrate the capping layer



	D. STREAMWORKS CONDITIONS (LUSXXXX)
	[136] The streamworks consent LUSXXXX as it relates to permanent structures within the stream bed (i.e. culverts, weirs, boardwalks, erosion and scour protection, and habitat enhancement structures) must expire 35 years from the date of issue under s1...
	Native Fish Management Plan (NFMP)

	[137] The Consent Holder must prepare and submit a NFMP to the Council at least 15 Working Days prior to the planned commencement of streamworks on the site, for certification in accordance with Conditions [XX to XX]. The objective of the NFMP is to a...
	(a) The outcomes of consultation with Ngāi Tai ki Tāmaki.
	(b) Methodologies to capture fish within any impacted stream habitat or justification there is no habitat for native fish present at the time of construction.
	(c) Fishing effort anticipated.
	(d) Details of the relocation site.
	(e) Storage and transport measures including the best practice for prevention of predation and death during capture.
	(f) Euthanasia methods for diseased or pest species (if relevant); and
	(g) An assessment on the habitat availability of the relocation site to support fish at the time of streamworks.

	[138] Native fish capture and relocation as set out in the certified NFMP, must only be undertaken by a suitably qualified and experienced freshwater ecologist. The freshwater ecologist must also be onsite during all streamworks to ensure any remainin...
	[139] The Consent Holder must provide a Fish Salvage Report detailing the relocation site, the species and number of freshwater fauna relocated prior to and during dewatering, to the Council within 15 days of completion of the native fish capture and ...
	Riparian Planting Plan (RPP)

	[140] The Consent Holder must prepare and submit a final RPP to the Council at least 15 Working Days prior to the planned commencement of any earthworks that will involve works within a stream or riparian yard on the site, for certification in accorda...
	In-Stream Structures

	[141] At least 20 Working Days prior to construction or installation of any in-stream structures, the Consent Holder must submit to the Council for certification the final design and location of the in-stream structures. In-stream structures include:
	[142] In-stream structures must not be installed until written certification from Council has been provided to confirm that the final design of the structures required by Condition [XX] will provide for fish passage.  The final design details of the s...
	(a) Plan, cross-section and long-section details (where applicable) for the location and orientation of the structures.
	(b) Length, height, width and orientation of structures when measured from the bed and edge of the low-flow channel.
	(c) For culverts, details to demonstrate that the length of the structure will be minimised to the length required to provide for the road crossing.
	(d) Details for the provision of fish passage of fish species that are likely to reach this extent of the catchment.
	(e) Details of the monitoring and maintenance requirements of the in-stream structures to manage any erosion or instability that may affect the function of the stream channel or structures, cause erosion of the downstream Stage 1 channel, or cause a b...

	[143] Within 20 Working Days following completion of the installation of each culvert and/or weir structure, the Consent Holder must submit to the Council the information required by regulations 62, 63 (culverts) and 64 (weirs), of the National Enviro...
	[144] Within 20 Working Days following completion of the installation of each culvert and/or weir structure, the Consent Holder must submit a FPMMP to the Council for certification. The FPMMP must specify the ongoing monitoring and maintenance measure...
	[145] The objectives of the FPMMP are to ensure:
	(a) instream structures (culverts and weirs) do not impede fish migration and that habitat accessibility remains intact;
	(b) fish passage for species that would likely reach this extent of the catchment is maintained, and does not reduce over the lifetime of the structures.
	[146] The FPMMP is to include the following detail and processes:
	(a) Specific aspects of the structure to be monitored to ensure that the structure’s provision for the passage of targeted fish species does not reduce over its lifetime.
	(b) Programme and frequency of routine monitoring and maintenance.
	(c) Method and timing of visual inspection of the structure following a significant natural hazard, or events that may otherwise affect the structure’s provision for fish passage of targeted fish species.
	(d) Record keeping of monitoring results including photos,
	(e) Follow up actions including the preparation of as-built plans and supporting information, further steps, and remediation measures.

	[147] If any of the routine monitoring or visual inspections identify that provision for fish passage of targeted fish species has been reduced, or the culverts or weir structures are damaged, the Consent Holder must undertake maintenance or remediati...

	E. STORMWATER DISCHARGE CONDITIONS (DISXXXX)
	[148] The stormwater discharge consent DISXXXX expires 35 years from the date of granting unless it has been surrendered or cancelled at an earlier date pursuant to the RMA.
	Stormwater Management Plan (SMP)

	[149] Prior to the commencement of any discharge of any post development stormwater from the site, the SMP referenced in Condition 1 must be certified by the Council.  The SMP must be prepared by the Consent Holder in consultation with Ngāi Tai ki Tām...
	(a) Details of any feedback provided by Ngāi Tai ki Tāmaki on the design of stormwater management devices; and
	(b) Identification of any Ngāi Tai ki Tāmaki feedback not incorporated, with reasons.

	[150] The Consent Holder shall ensure that new buildings under this consent must be constructed using cladding, roofing and spouting building materials that avoid the use of contaminant generating building products which have:
	(a) Exposed surfaces(s) or surface coating of metallic zinc or any alloy containing greater than 10% zinc; or
	(b) Exposed surfaces(s) or surface coating of metallic copper or any alloy containing greater than 10% copper; or
	(c) Exposed treated timber surface(s) or any roof material with a copper containing or zinc-containing algaecide.

	Operation and Maintenance Manual for the Stormwater Management Devices
	[151] For all stormwater management devices (including but not limited to ponds, wetlands, outlet structures, and outfalls), the Consent Holder must engage a SQEP to prepare an OMP setting out the principles for the general operation and ongoing maint...
	[152] For any stormwater devices intended to vest in Auckland Council, a Draft OMP must be submitted to Healthy Waters for approval at the time of application for Engineering Plan Approval (EPA). The Draft OMP must be prepared in accordance with the H...
	[153] The OMP must include, but not be limited to:
	(a) A detailed technical data sheet;
	(b) All requirements as defined within Auckland Council’s Stormwater Management Devices Design Guidelines Manual (TP10) and/or Guideline Document 2016/001 (GD01), as applicable;
	(c) Clear identification of responsibility for both short-term and long-term maintenance of the stormwater devices;
	(d) A programme for regular maintenance and inspection of the stormwater system;
	(da)  A programme for regular monitoring of the northern spillway of Stormwater Pond 1 outlining potential maintenance and performance solutions, if required, to ensure flow discharge from the subject site is in accordance with the Stormwater Manageme...
	(e)  A programme for the collection and disposal of debris and sediment from the stormwater management devices;
	(f) A programme for post-storm maintenance;
	(g) A programme for inspection and maintenance of outfall erosion;
	(h) General inspection checklists for all components of the stormwater system, including roadside catchpits, recharge pits, and outfalls;
	(i) A programme for inspection and maintenance of vegetation associated with the stormwater devices; and
	(j) A methodology for the ongoing control and eradication of established pest species and invasive weeds within both terrestrial and aquatic areas of the stormwater device.

	[154] The stormwater management system must be managed in accordance with the final OMP. Any amendments to the OMP must be submitted to the Council for certification, in writing prior to implementation. The OMP must be updated and submitted upon reque...
	[155] A maintenance record for the stormwater management system certified under Condition [XX] must be provided to the Council on request. The maintenance record must provide details of all maintenance including inspections and servicing for the prece...
	[156] A residential stormwater operation and maintenance manual must be created by the Consent Holder for any privately owned and operated stormwater device. This manual must be provided to owner(s) of the lot(s). This manual must also include standar...


	F. SUBDIVISION CONDITIONS (SUBXXXX)
	Superlot Subdivision
	General Conditions
	[157] The superlot fee simple subdivision must be in general accordance with the Beachlands South Scheme Plans including the relevant Superlot and Staging Plans referenced in Condition [1] and Appendix 1 to the conditions with each stage being a separ...
	[158] Where minor variations to the scheme plans or stage/superlot areas are proposed, the Consent Holder must submit amended scheme plans and/or staging/superlot plans to detail the proposed amendments to Council for written certification.
	[159] The subdivision of any superlot stage (or part thereof) may occur concurrently or independently and in any order, provided that each superlot (or part thereof) has the necessary infrastructure (roads, including vehicle access to a public road ne...
	[160] All roads, stormwater, wastewater, and water supply infrastructure must be in general accordance with the Engineering Drawings referenced in Condition [1] and Appendix 1 to the conditions.  Where the Consent Holder requires that matters of detai...

	Section 223 Condition Requirements
	Survey Plan
	[161] The Consent Holder must submit a survey plan for each stage, superlot or part thereof in accordance with the approved resource consent subdivision scheme plans referenced in Condition [1] and Appendix 1 to the conditions. The survey plan must sh...
	Easements in Gross

	[162] Easements in gross for the purposes identified on the scheme plans referenced in Condition [1] and Appendix 1 to the conditions, must be created and included in a memorandum of easements endorsed on the survey plan and be granted or reserved. Th...

	Local Purpose Drainage Reserves and Stormwater Devices to Vest
	[163] The Consent Holder must obtain written confirmation from Council (Healthy Waters) that the proposed drainage reserves and stormwater devices shown as ‘Local Purpose (Drainage) Reserve to Vest’ on the approved plans referenced in Condition [1] an...
	(a) If the ‘Land-in-lieu of reserve to vest (drainage purposes)’ is to vest then, in accordance with s239, these reserves must vest free of encumbrances, transformers and structure unless the structure is associated with stormwater devices. The Consen...
	(b) If the ‘Land-in-lieu of reserve to vest (drainage purposes)’ is not to vest then the land will fall under the obligation of an Incorporated Society or equivalent legal body (Society), as per Condition [XX].


	Open Space Areas
	[164] The Consent Holder must obtain written confirmation from Council (Manager Land Advisory Services) that any of the proposed open space areas identified in the Beachlands South Open Space Strategy and on the scheme plans referenced in Condition [1...
	Roads to Vest

	[165] The proposed roads to vest shown on the approved scheme plans for each stage, superlot or part thereof referenced in Condition [1] and Appendix 1 to the conditions must vest in the Council as a public road, except for any roads that are to remai...

	Section 224 Condition Requirements
	Infrastructure Provision
	[166] Where the Consent Holder proposes to provide private wastewater, water supply and stormwater services for the Project, the infrastructure shall be constructed in accordance with the engineering plans referenced in Condition [1] and Appendix 1 to...
	[167] Where the Consent Holder proposes to provide public wastewater, water supply and stormwater services for the Project, the below conditions that refer to public infrastructure or assets that are to be vested public shall apply.
	Pre-Commencement: Engineering Plan Approval

	[168] Prior to commencement of any public infrastructure or public road works required for the development (as indicated on the approved plans in Condition [1]), the Consent Holder must provide design plans and specifications for any works required in...
	Pre-Construction Meeting: Public Stormwater Assets

	[169] A pre-construction meeting must be held by the Consent Holder, prior to commencement of the construction of any stormwater reserves and/or stormwater devices intended to be vested as public, that:
	(a) Is arranged five Working Days prior to initiation of the construction of any intended public stormwater assets on the site;
	(b) Is located on the subject area;
	(c) Includes representation from the Council, including but not limited to Auckland Council Healthy Waters – Operations Team; and
	(d) Includes representation from the site stormwater engineer (or) contractors who will undertake the works and any other relevant parties.

	[170] The following information must be made available before or at the meeting:
	(a) Timeframes for key stages of the works authorised under this consent;
	(b) Contact details of the site contractor and site stormwater engineer; and
	(c) Construction plans approved (signed/stamped) by the Council.
	Public Infrastructure


	[171] Where infrastructure is proposed to form part of a public reticulation network, any engineering plans submitted for approval must detail all the proposed public infrastructure works associated with the subdivision stage or part thereof, and be i...
	[172] The engineering plans must include but not be limited to the following information:
	(a) As part of the application for Engineering Plan Approval, a registered engineer must:
	(b) The proposed stormwater system must be designed to identify health and safety risks for the public, operating personnel, contractor and Council employees.
	(c) The proposed stormwater system must have an asset life of a minimum of 100 years.


	Wastewater Reticulation Networks
	[173] The Consent Holder must construct a wastewater reticulation network to serve the development with a sewer system and a wastewater treatment plant, in accordance with the approved engineering plans as required by Condition [1] and Appendix 1 to t...

	Water Reticulation Networks
	[174] The Consent Holder must construct a water reticulation network to serve the development in accordance with the approved engineering plans as required by Condition [1] and Appendix 1 to the conditions. Certification from the Council that works ha...

	Stormwater Reticulation Networks
	[175] Where Auckland Council Healthy Waters has accepted the reticulated stormwater network as acceptable for vesting as public, the Consent Holder must design and construct connections to the public stormwater reticulation network to serve the develo...

	Utilities
	[176] The Consent Holder must make provision for telecommunications and electricity to serve the development in accordance with the requirements of the respective utility providers. These utilities must be underground. Certification from the utility p...

	Geotechnical Completion Report
	[177] A Geotechnical Completion Report from a SQEP must be provided when applying for a certificate under section 224(c) of the RMA to confirm that Lots 528-534 (inclusive), 537, 538, 539, 545, 546 and 547 as identified on the subdivision scheme plans...
	[178] Development on these lots must be undertaken in accordance with the recommendations of the Geotechnical Completion Report.

	Implementation of Landscape Works for Local Purpose Drainage Reserves
	[179] Prior to the issue of the section 224(c) certification for a stage, superlot or part thereof, all hard and soft landscape works proposed within the local purpose drainage reserves within the stage, superlot or part thereof which are to be vested...

	Implementation of Landscape Works for Open Spaces to be Vested as Public Reserves
	[180] Prior to the issue of the section 224(c) certification for a stage, superlot or part thereof, all hard and soft landscape works proposed within any open space that is to be vested as public reserve within the stage, superlot or part thereof must...
	This condition only applies to open spaces that are to be vested as public reserve and does not apply to any open spaces that are to remain in private ownership or under the control of the Residents Society.  For these open spaces, all hard and soft l...
	[181] Any application for subdivision within the precinct must include the following on the subdivision scheme plan, as identified on Precinct Plan 2:
	(a) Areas subject to the EPAN and/or any additional areas proposed to be planted as part of any ecological offsetting or compensation proposition;
	(b)  Areas subject to the Significant Ecological Area – Terrestrial overlay;
	(c)  High Value Terrestrial Planting areas;
	(d)  Wetland Margin Buffer Planting areas;
	(e)  Indicative Native Revegetation areas; and
	(f)  Identified archaeological sites.

	[182] The areas listed in condition [180] above must be legally protected and maintained by a covenant (or other legal protection mechanism) on the Certificate of Title for each site within the precinct where they are not vested with the Council.
	The covenant (or other legal protection mechanism) must require the areas listed in condition [180] above to be revegetated, maintained, restored and enhanced in accordance with the Biodiversity Management Plan required in condition [78].
	The covenant (or other legal mechanism) must require every landowner within the precinct to be a member of a Residents Society (or similar) that will manage the areas listed in condition [180] above and contribute a proportional sum each year to ensur...

	Public Roads
	[183] The public road network and intersection upgrades referenced on the Engineering Plans in Condition [1] and Appendix 1 to the conditions must detail all works associated with the proposed roads and intersection upgrades required for each stage, s...
	[184] The engineering plans must include but not be limited to the following information:
	(a) The information regarding the detailed design of all roads and road network activities provided for by this resource consent.
	(b) As part of the application for Engineering Plan Approval, a SQEP must:
	(c) Vehicle tracking for all intersections and mid-block horizontal curves according to the Auckland Transport Engineering Standards (Design Code Urban and Rural Roadway Design).
	(d) Kerb lines, pedestrian crossings, footpaths, parking bays, traffic calming, No Stopping At All Times lines, road markings, locations of all new intersections.
	(e) (e)  Provide detail cross sections and long sections for the proposed roads.
	(f) Traffic calming measures in the form of speed tables or other approved treatments are required to moderate speeds to ensure appropriate sight lines are achieved.
	(g) Provision of pram crossings at appropriate road intersections complete with tactile pavers as per Auckland Transport Engineering Standards. Visibility and sight distance assessment should be provided at all proposed pram crossing locations.
	(h) Road markings and signage plans must be provided for all relevant locations as per Auckland Transport Engineering Standards.
	(i) Detailed design of all street lighting, street furniture and other structures/facilities on the roads to be vested in Auckland Transport (including traffic calming devices, tree pits, raingardens and safety measurements, marking and street signs e...
	(j) Visibility assessment of all proposed roads; in particular the visibility at intersections and forward visibility around bends must be designed in accordance with Auckland Transport’s Engineering Standards.
	(k) Pavement and surfacing for all proposed roads, parking areas, footpaths and pedestrian crossing points must be designed in accordance with Auckland Transport’s Engineering Standards.
	(l) Visitor parking on roads, and any associated changes to carriageway width, to be confirmed in consultation with Auckland Transport.
	(m) The system must cater for stormwater run-off from the site being developed in accordance with the SMP.
	(n) Details of fire hydrants to be installed. Any fire hydrants must be designed in accordance with the Council’s Water and Wastewater Code of Practice for Land Development and Subdivision.
	(o) Information relating to gas, electrical and/or telecommunication reticulation including ancillary equipment.

	[185] Certification from Auckland Transport that the road works relevant to the particular stage, superlot or part thereof have been satisfactorily undertaken must be provided when applying for a certificate under section 224(c) of the RMA.
	[186] Any footpath, kerb or crossing in a legal road damaged as a result of the construction work must be repaired, reinstated or reconstructed in accordance with the Auckland Transport Engineering Standards.
	[187] Public lighting on the roading network to be vested shall be provided in accordance with the designated Road Classification and Sub-Categories identified by Auckland Transport Street Lighting in the provision of a Lighting Design Brief specific ...
	[188] The lighting design for the public roads proposed as part of the Project and any impacted existing intersections that interface directly with the Project area shall demonstrate compliance with the  current version of the Auckland Transport’s Eng...

	Roading
	[189] The Consent Holder must construct all public roads as identified on the engineering plans in Condition [1] to the road controlling authority’s standards to provide access to the dwellings, buildings and carparks within the proposed development. ...

	Ongoing Obligations
	[190] Prior to issue of a s224(c) certificate for respective stages of the development, the Consent Holder must establish a Residents Society or societies or equivalent legal body (Society or societies) to enable the potential private ownership of uti...
	[191] The following requirements must be met in order to satisfy this condition:
	(a) The common asset is required to remain in the ownership of the Society, except with the prior approval of the Council.
	(b) The structure, functions and rules of the Society must include provision for the following:
	(c) All costs associated with the establishment of the Society must be borne by the Consent Holder.
	(d) A copy of the document(s) describing the functions, powers, duties and liabilities of the Society must be provided to the Council.  The document(s) must evidence each of the requirements above and that the ongoing operation, maintenance and repair...
	(e) The requirement to maintain ongoing membership of the Society must be detailed in a consent notice which will be recorded against the Records of Title of the relevant lots pursuant to section 221 of the RMA.


	Completion Certificate
	[192] The application for a certificate under section 224(c) of the RMA must be accompanied by certification from a suitably qualified and experienced surveyor or engineering professional that all the conditions of subdivision consent SUBXXXX relevant...
	(a) a consent notice to be issued in relation to any conditions of this consent to which section 221 applies;
	(b) a bond, as required by conditions of this consent, to be entered into by the subdividing owner in compliance with the relevant conditions of this subdivision consent; and
	(c) a completion certificate has been issued in relation to any conditions to which section 222 applies.


	Individual Lot Subdivision
	General Conditions
	[193] The individual lot fee simple subdivision shall be in general accordance with the Beachlands South Subdivision Scheme Plans as referenced in Condition [1] and Appendix 1 to the conditions.
	[194] Where minor variations to the subdivision scheme plans are proposed, the Consent Holder must submit the amended subdivision scheme plans to Council for written certification.
	[195] Each individual lot must have access to a road or COAL and be connected to the reticulated stormwater, wastewater and water supply network and be connected to power and telecommunications services.

	Section 223 Condition Requirements
	[196] The Consent Holder shall submit to Council for approval, under section 223 of the RMA, a survey plan in general accordance with the relevant scheme plan(s) in Condition [1] and Appendix 1 to the conditions. The survey plan must include the speci...

	Easements
	[197] The necessary easements for each lot, as shown on the approved scheme plan(s), shall be included in a memorandum of easements endorsed on the survey plan and must be created, granted or reserved as necessary. The Consent Holder shall meet the co...
	(a) Right to convey electricity, water and telecommunications (both standard and in Gross)
	(b) Right to drain stormwater and sewage (both standard and in Gross)
	(c) Maintenance
	(d) Right of Way
	(e) Maintenance and Eave Overhang
	(f) Party Wall


	Section 224 Condition Requirements
	[198] Prior to the release by the Council of the section 224(c) certificate for each lot, the Consent Holder must comply with the following conditions to the satisfaction of Council.

	Commonly Owned Access Lots (COALs)
	[199] The Consent Holder must construct COALs as identified on the engineering plans in Condition [1] to the road controlling authority’s standards to provide access to the dwellings, buildings and carparks within the proposed development. The require...
	Water and Wastewater Reticulation Networks

	[200] The Consent Holder must design and construct the water and wastewater reticulation networks, to serve each lot, in accordance with the engineering plans approved as part of this consent.
	Stormwater Reticulation Networks

	[201] The Consent Holder must design and construct the stormwater reticulation network to serve each lot in accordance with the engineering plans approved as part of this consent.
	Utilities

	[202] The Consent Holder must make provision for telecommunications and electricity to the lots in accordance with the requirements of the respective utility operators. These utilities must be underground. Certification from the utility providers that...
	Vehicle Crossings

	[203] The Consent Holder must provide new vehicle crossings for the respective stage for any dwellings that require a vehicle crossing. The crossing(s) must be designed and formed in accordance with the requirements of Auckland Transport. The new cros...
	[204] Where vehicle crossings are completed and signed off by Auckland Transport as part of the underlying road vesting process, it may not be possible to obtain an approval letter and completion certification from Auckland Transport for the vehicle c...
	[205] A consent notice must be registered on the record(s) of title to be issued for Lots 528-534 (inclusive), 537, 538, 539, 545, 546 and 547 to ensure that development is undertaken in accordance with the Geotechnical Completion Report as required b...
	This condition must be registered as a consent notice on the record(s) of title of the relevant lots to ensure that it is complied with on a continuing basis
	[206] A Consent Notice pursuant to section 221 of the RMA must be registered on the Records of Title of any lot to require the correct operation and maintenance of any privately owned and operated stormwater device in accordance with the OMP as requir...
	This condition must be registered as a consent notice on the record(s) of title of the relevant lots to ensure that it is complied with on a continuing basis.
	[207] A Consent Notice pursuant to section 221 must be registered on the Records of Title of each lot created by this subdivision to require owners of each lot to be members of a Resident’s Society as required by Condition [191] to be registered again...
	The consent notice shall include the following requirements:
	[208] The Consent Holder must enter into a section 108 covenant under the Resource Management Act 1991 in favour of Auckland Council. The covenant must be registered on the Records of Title of each lot created by this subdivision to protect and mainta...


	G. CONDITIONS ON AIR DISCHARGE
	[209] The Wastewater Treatment Plant is to be  constructed and operated in accordance with the plans and supporting technical reports referenced in condition [1] and Appendix 1 to the conditions.
	[210] Under section 125 of the RMA, this consent lapses five years after the date it is granted unless:
	(a) The consent is given effect to; or
	(b) The Council extends the period after which the consent lapses.

	[211] Air discharge consent number [XX] expires 35 years after the consent is issued unless it has lapsed, been surrendered or been cancelled at an earlier date pursuant to the RMA.
	[212] The Consent Holder must pay the Council an initial consent compliance monitoring charge of $[XX] inclusive of GST, plus any further monitoring charge or charges to recover the actual and reasonable costs incurred to ensure compliance with the co...
	[213] Access to the relevant parts of the property must be maintained and be available at all reasonable times to enable the servants or agents of the Council to carry out inspections, surveys, investigations, tests, measurements or take samples whils...
	[214] All processes associated with the wastewater treatment plant (WWTP) must be operated, maintained, supervised, monitored and controlled in accordance with the Air Quality Management Plan certified in accordance with Condition [X] to ensure that a...
	[215] Discharges of contaminants into air from the WWTP must not cause:
	(a) Odour that is noxious, dangerous, offensive or objectionable effect beyond the boundary of the Site, in the opinion of an enforcement officer.
	(b) Visible emissions (other than water vapour/steam or heat haze) that cause a dangerous, offensive or objectionable effect, in the opinion of an enforcement officer.

	[216] Within one month of WWTP commencing treatment, the Consent Holder must provide to the Council a report from a SQEP, which verifies that the design and installation of the waste water treatment plant and odour control system (including the odour ...
	[217] Air discharges from any solids screening and storage and sludge dewatering and storage must be extracted to an emission control system (including an activated carbon scrubber) and discharged from a stack at least 3 m above ground level or the ap...
	[218] Within 3 months of exercising this resource consent, The Consent Holder shall:
	(a) Operate and maintain a weather station on the site to measure and record the air temperature, wind direction and wind velocity on a continuous basis (at no less than 10-minute intervals). The weather data shall be retained for at least the duratio...
	(b) Weather data of any period shall be provided to Auckland Council within 5 Working Days of a request.
	(c) The weather station shall be located on the site in a location which, as far as is practicable, is unaffected by surrounding structures or vegetation or other features for the purpose of ensuring the most accurate measurements as practicable on th...
	(d) The weather station shall be installed and operated in accordance with AS/NZS 3580.14:2014 (Methods for sampling and analysis of ambient air - Meteorological monitoring for ambient air quality monitoring applications).

	[219] The Council must be notified as soon as practicable in the event of any significant discharge to air, which results or has the potential to result in a breach of air quality conditions or adverse effects on the environment. The following informa...
	(a) Details of the nature of the discharge including any wind conditions as recorded under condition [216] during the incident timeframe.
	(b) An explanation of the cause of the incident.
	(c) Details of remediation action taken.

	[220] All air quality complaints that are received must be recorded and notified to the Council on request. The recorded complaint details must include:
	(a) The date, time, location and nature of the complaint.
	(b) The name, phone number and address of the complainant, unless the complainant elects not to supply these details.
	(c) Weather conditions, including wind speed and direction, at time of the complaint.
	(d) Any remedial actions undertaken.

	[221] Prior to the commissioning of the WWTP, an Air Quality Management Plan (AQMP) must be submitted to the Council for certification, to confirm that the activities undertaken in accordance with the AQMP will achieve the objectives of the plan and c...
	[222] The purpose of the AQMP is to document the monitoring, management and operational procedures, methodologies and contingency plans required to comply with the conditions of this consent. The AQMP may be a sub-section of a wider Environmental Mana...
	(a) Identification of all point sources for discharges of contaminants into air, including a map and schematic diagram showing the location of each source;
	(b) Procedures to minimise discharges of contaminants into air (including odour), including details of the inspection, maintenance, monitoring and contingency procedures in place for the waste water treatment plant.
	(c) The operating parameters of odour control equipment and the frequency and scope of the regular checks to be performed on emissions control equipment; including testing of the carbon bed saturation;
	(d) Procedures for the monitoring of odour, including details of inspection procedures, recording requirements and contingency measures;
	(e) The identification of staff responsibilities;
	(f) The procedures for the receipt, recording and handling of air quality complaints received.

	[223] The AQMP must be reviewed on an annual basis and any subsequent changes to the certified AQMP must be submitted to the Council for certification prior to implementation. The Council will advise the Consent Holder in writing if any aspects of the...
	[224] The consent holder must engage a Suitably Qualified and Experienced Person (SQEP) to undertake a field odour survey within 6 months of the commissioning of the operation and within 6 months of the Stage 2 becoming operative. The purpose is to es...
	[225] The odour survey must be conducted in general accordance with guidance set out in the Ministry for the Environment Good Practice Guide for Assessing and Managing Odour.
	[226] The SQEP must prepare a report for the consent holder detailing their findings and recommendations. The consent holder must submit the SQEP’s report to the Auckland Council within 1 month of receipt and not later than three months following comp...
	[227]

	H. CONDITIONS OF RENEWED FORMOSA BORE WATER PERMIT
	General Conditions
	[228] The proposed groundwater take and use must be carried out in accordance with the Water Supply Assessment prepared by GWE and referenced in Condition [1] and Appendix 1 to the conditions.
	Monitoring Fee
	[229] The Consent Holder must pay the Council an initial consent compliance monitoring charge of $796 (inclusive of GST), plus any further monitoring charge or charges to recover the actual and reasonable costs that have been incurred to ensure compli...
	Advice note:
	[230] The initial monitoring charge is to cover the cost of inspecting the site, carrying out tests, reviewing conditions, updating files, etc, all being work to ensure compliance with the resource consent. In order to recover actual and reasonable co...
	Commencement and duration of consent
	[231] The taking of water for this permit expires on 31 December 2061, unless it has lapsed, been surrendered, or been cancelled at an earlier date pursuant to the RMA.
	[232] The applicant must notify the Council, within one week of the commencement of groundwater abstraction for this permit.
	Advice Note:
	[233] The notification of the commencement of groundwater abstraction should be submitted to monitoring@aucklandcouncil.govt.nz.
	Lapse Date
	[234] The consent will lapse 5 years after the granting of consent if the consent has not been given effect to.
	Authorised Use
	[235] The take and use of groundwater from the AUP(OP) Beachlands Aquifer is authorised in the manner set out below:
	[236] The take is from the existing Formosa bore:
	Authorised quantities
	[238] The abstraction in accordance with consent WATXXX must comply with the following:
	(a) The total daily abstraction must not exceed 115 cubic metres.
	(b) The total volume of water abstracted in each 12-month period, commencing 1 July of any year and ending 30 June of the following year, must not exceed 42,000 cubic metres.

	[239] If any limits specified in condition [233] are exceeded, the Consent Holder must provide the Council with a report detailing:
	(a) The reason for the exceedance and the mitigation measures proposed to ensure future compliance.
	(b) A timeframe for implementing the mitigation measures.

	[240] The report must be submitted to the Council within 1 month of the identified exceedance.
	Advice Note:
	The exceedance notifications report should be submitted to monitoring@aucklandcouncil.govt.nz.
	Contact details
	[241] Within 10 Working Days of the consent being granted, the Consent Holder must provide to the Council, the details of a nominated contact person, including their full name, their role with respect to the consent (for example, Consent Holder, tenan...
	Advice Note:
	The contact person may be someone other than the Consent Holder, for example, a site manager or tenant. However, overall responsibility for compliance with consent conditions remains with the Consent Holder.
	Installation of water meter
	[242] A water meter with a visual tumbler display and an electronic pulse output connected to a data logger and telemetry device, must be installed and maintained on the production bore prior to the abstraction of groundwater, to the satisfaction of C...
	(a) be fit for the purpose and water it is measuring;
	(b) measure the volume of water taken, with an accuracy of +/- 5% of the actual volume taken;
	(c) transmit the volume of water taken in real time. The telemetry device must transmit logged data at intervals of no more than 60 minutes to the Council Consents and Compliance Water portal of the Hydrotel database (or to any replacement database re...
	(d) be tamper-proof and sealed;
	(e) installed (water meter) on the outlet pump;
	(f) have systems and equipment in place to ensure continued operation in the event of a power outage;
	(g) have backup data storage;
	(h) be safely accessible;
	(i) be installed and maintained in accordance with the manufacturer’s specifications.

	[243] Prior to exercise of this consent, the Consent Holder must contact environmentaldata@aucklandcouncil.govt.nz or to any replacement email address identified in writing by the Council, to arrange set-up of the telemetry device to ensure logged dat...
	Advice Note:
	As per the Resource Management (Measurement and Reporting of Water Takes) Amendment Regulations 2020, a water permit holder (resource Consent Holder) is required to record measurements of their water abstraction at 15-minute intervals and electronical...
	(a) 3 September 2022 for a water permit for ≥20 litres/second;
	(b) 3 September 2024 for a water permit for ≥10 but <20 litres/second;
	(c) 3 September 2026 for a water permit for ≥5 but <10 litres/second.

	Verification of water meter/device accuracy
	[244] The water meters and any device or system used to record water take volume, must be verified in-situ as accurate by a SQEP at the following times:
	(a) Prior to the exercise of this consent.
	(b) Within 5 Working Days of the water meter being serviced or replaced.
	(c) By 30 June of the fifth year from the commencement of consent, and thereafter at five yearly intervals.
	(d) The water meters, their verification and evidence of its accuracy must be in accordance with the Resource Management (Measurement and Reporting of Water Takes) Regulations 2020 (or any equivalent regulations that may replace them) and a copy of th...

	Bore construction for water level measurements
	[245] Provision at the top of the bore for water level measurements must be made and maintained so that a probe can be lowered vertically into the bore between the riser tube and casing to measure the static water level in the bore.
	Advice Note:
	Access to the wellhead for water level measurement can be achieved by having an access tube of at least 2 centimetres internal diameter extending from the top of the bore to the submersible pump. In order to keep out foreign matter, the tube should be...
	Bore construction for sampling
	[246] Provision at the top of the bore for water quality sampling must be made and maintained so that a sample of water can be taken from the bore for water quality analysis. A tap or hand valve must be fitted as close to the pump outlet as possible a...
	[247] A photograph of the water meters showing the meter reading, must be provided to the Council annually by the first week of July.
	Advice note:
	This photo must be provided to the following email address monitoring@aucklandcouncil.govt.nz
	Water meter readings
	[248] Water meter measurements of water abstraction from the outlet of the pumps must be recorded daily at 15-minute intervals, commencing before pumping starts for the day and finishing at the end of pumping for the day. Daily records of the measurem...
	[249] In the event of failure of the data logger, telemetry unit and/or associated electronic devices, the water meter must be read manually at daily intervals until the devices are repaired and records kept of the date, time and corresponding water m...
	Advice note:
	For any issues with the submissions of compliance data or documentation, including access to the Water Use Data Management System, contact monitoring@aucklandcouncil.govt.nz.
	Water level readings
	[250] Water levels in the production bores must be measured at quarterly intervals in the following months: June, September, December and March each year, and records kept of the date, time and corresponding water level for the production bores, in ac...
	Advice Note:
	The static water level shall be measured from the top of surface elevation, and shall be recorded to the nearest 0.01 of a meter (nearest cm). The bore shall be monitored after pumping water levels have fully recovered to non-pumping levels. Recovery ...
	Environmental Monitoring and Water Efficiency Report
	[251] An Environmental Monitoring and Water Efficiency Report must be submitted to the satisfaction of the Council in June 2031, and at 5-year intervals thereafter. This report must provide a summary and analysis of the past water use, and water quali...
	[252] The report must also assess the water use over the previous five-year reporting period, against best practice with respect to the efficient use of water for the purpose consented. This report must include, but not be limited to:
	(a) Annual summary of water usage in relation to the water consented.
	(b) comparison of the site’s water use against the industry best practice usage for the same activity.
	(c) reasons why annual water use may have varied over the previous five years.
	(d) information demonstrating decision making and any changes planned for the coming five years
	(e) water conservation steps taken (e.g., leak detection).
	(f) demonstrate the measures that have been implemented to ensure the abstraction limit is not breached. These could be sensors, alarms, shut off activation, etc. Maintenance or contingency plan.

	[253] The report must assess the effects of the water take on the aquifer and be prepared by a SQEP.
	Review Condition
	[254] Pursuant to Section 128 of the RMA, the conditions of this consent may be reviewed by the Council at the Consent Holder’s cost in December 2029 and subsequently at intervals of not less than five years thereafter in order:
	(a) To deal with any adverse effect on the environment which may arise or potentially arise from the exercise of this consent and which it is appropriate to deal with at a later stage or
	(b) To vary the quantities, monitoring, operating and reporting requirements and performance standards in order to take account of information, including the results of previous monitoring and changed environmental knowledge, on: water availability, i...
	(c) To deal with non-compliances or inefficiencies on the applicant’s site related to water.


	I. CONDITIONS OF PROPOSED 620 WHITFORD MARAETAI ROAD BORE WATER PERMIT
	[255] The proposed groundwater take and use must be carried out in accordance with the Water Supply Assessment prepared by GWE and referenced in Condition [1] and Appendix 1 to the conditions.
	[256] The Consent Holder must pay the Council an initial consent compliance monitoring charge of $796 (inclusive of GST), plus any further monitoring charge or charges to recover the actual and reasonable costs that have been incurred to ensure compli...
	[257] The taking of water for this permit expires on 31 December 2061, unless it has lapsed, been surrendered, or been cancelled at an earlier date pursuant to the RMA.
	[258] The applicant must notify the Council, within one week of the commencement of groundwater abstraction for this permit.
	[259] The consent will lapse 5 years after the granting of consent if the consent has not been given effect to.
	[260] The take and use of groundwater from the AUP(OP) Beachlands Aquifer is authorised in the manner set out below:
	[261] The abstraction in accordance with consent WATXXX must comply with the following:
	[262] If any limits specified in condition [256] are exceeded, the Consent Holder must provide the Council with a report detailing:
	[263] The report must be submitted to the Council within 1 month of the identified exceedance.
	[264] Within 10 Working Days of the consent being granted, the Consent Holder must provide to the Council, the details of a nominated contact person, including their full name, their role with respect to the consent (for example, Consent Holder, tenan...
	[265] A water meter with a visual tumbler display and an electronic pulse output connected to a data logger and telemetry device, must be installed and maintained on the production bore prior to the abstraction of groundwater, to the satisfaction of C...
	[266] Prior to exercise of this consent, the Consent Holder must contact environmentaldata@aucklandcouncil.govt.nz or to any replacement email address identified in writing by the Council, to arrange set-up of the telemetry device to ensure logged dat...
	[267] The water meters and any device or system used to record water take volume, must be verified in-situ as accurate by a SQEP at the following times:
	[268] The water meters, their verification and evidence of its accuracy must be in accordance with the Resource Management (Measurement and Reporting of Water Takes) Regulations 2020 (or any equivalent regulations that may replace them) and a copy of ...
	[269] Provision at the top of the bore for water level measurements must be made and maintained so that a probe can be lowered vertically into the bore between the riser tube and casing to measure the static water level in the bore.
	[270] Provision at the top of the bore for water quality sampling must be made and maintained so that a sample of water can be taken from the bore for water quality analysis. A tap or hand valve must be fitted as close to the pump outlet as possible a...
	[271] A photograph of the water meters showing the meter reading, must be provided to the Council annually by the first week of July.
	[272] Water meter measurements of water abstraction from the outlet of the pumps must be recorded daily at 15-minute intervals, commencing before pumping starts for the day and finishing at the end of pumping for the day. Daily records of the measurem...
	[273] In the event of failure of the data logger, telemetry unit and/or associated electronic devices, the water meter must be read manually at daily intervals until the devices are repaired and records kept of the date, time and corresponding water m...
	[274] Water levels in the production bores must be measured at quarterly intervals in the following months: June, September, December and March each year, and records kept of the date, time and corresponding water level for the production bores, in ac...
	[275] An Environmental Monitoring and Water Efficiency Report must be submitted to the satisfaction of the Council in June 2031, and at 5-year intervals thereafter. This report must provide a summary and analysis of the past water use, and water quali...
	[276] The report must also assess the water use over the previous five-year reporting period, against best practice with respect to the efficient use of water for the purpose consented. This report must include, but not be limited to:
	[277] The report must assess the effects of the water take on the aquifer and be prepared by a SQEP.
	[278] Pursuant to Section 128 of the RMA, the conditions of this consent may be reviewed by the Council at the Consent Holder’s cost in December 2029 and subsequently at intervals of not less than five years thereafter in order:

	J. CONDITIONS ON COASTAL STRUCTURES, OCCUPATION AND ACTIVITIES
	[279] This consent authorises the construction, occupation and use of the Coastal Marine Area (CMA) with the structures proposed as part of the Project referenced in Condition [1] and Appendix 1 of the conditions, including the relevant engineering pl...
	[280] The Consent Holder must notify the Council and Ngāi Tai ki Tāmaki in writing of the date of the proposed commencement of works, at least 10 Working Days prior to the proposed start date.
	[281] A minimum of 20 Working Days prior to the proposed commencement of works within the CMA, including below the seabed, a finalised Marine Construction Management Plan (MCMP) to include construction, piling, thrusting, construction methodology for ...
	[282] The MCMP must specify the following:
	[283] Refuelling of vessels must be undertaken with care during all stages of proposed works
	[284] The Consent Holder must undertake works in accordance with the approved Marine Construction Management Plan required under the above condition.
	[285] Water quality monitoring must be undertaken during the construction of the cofferdam. Monitoring should include the following components:
	[286] The Consent Holder must ensure that any piles or structures brought to the site and/or relocated off-site to other coastal marine areas are free of encrusting marine organisms prior to reusing or taking to site.
	[287] A biosecurity management plan must be prepared by a suitably qualified practitioner prior to the cofferdam works commencing to prevent any marine biosecurity risks. The biosecurity management plan must be made available to the Council or iwi mon...
	[288] The Consent Holder must develop a Marine Mammal Management Plan (MMMP), which must include monitoring and mitigation measures employed during works to manage effects on these marine mammal species. Mitigation measures to be including in the MMMP...
	[289] A record book of marine mammal observations must be maintained onboard each vessel and made available to the Council or iwi monitoring nominee on request.
	[290] Exclusive occupation applies to that part of the CMA where the outlet structure rises from below the seabed to above the seabed and a small safety area around this structure.  The exact area of exclusive occupation shall be defined on a plan and...
	[291] Occupation, being non-exclusive occupation, of the CMA applies to the area where the treated wastewater pipe is located below the seabed.  The exact area of non-exclusive occupation shall be defined on a plan and submitted to Council for certifi...
	[292] The Consent Holder may, for safety and security reasons, temporarily restrict public access to parts of the non-exclusive occupation area for maintenance, repair or monitoring purposes.
	[293] The Council must be notified in writing of the date of completion of the construction activities, within two Working Days of the completion of the construction and reinstatement activities.
	[294] Within one month of the completion of the consented construction activities a complete set of “as built” plans shall be supplied to the Council.
	[295] A copy of the “as built” plans shall be provided to the Hydrographic Office (Chief Hydrographer, National Topo/Hydro Authority, Land Information New Zealand, Private Box 5501, Wellington) within one month of the completion of the construction ac...
	[296] The structures must be maintained in a good and sound condition, and any repairs that are necessary must be made, subject to obtaining any necessary resource consents.
	[297] The duration to occupy the CMA with, and use the structures must expire on 31 December 2061 (35 years) unless it has lapsed, been surrendered or been cancelled at an earlier date pursuant to the RMA.
	[298] The construction duration to construct the structures, must lapse on 31 December 2036 (10 years) unless it has been surrendered or been cancelled at an earlier date pursuant to the RMA.
	[299] Under section 128 of the RMA the conditions of this consent may be reviewed by the Manager Resource Consents at the Consent Holder’s cost on a 5 yearly basis to deal with any adverse effect on the environment which may arise or potentially arise...

	K. CONDITIONS OF WASTEWATER TREATMENT PLANT AND DISCHARGE OF TREATED WASTEWATER [DISXXX]
	[300] The wastewater treatment plant shall be constructed in accordance with engineering drawing A2515591.00-5200 Rev A drawn by Harrison Grierson and the Wastewater Concept Design Report referenced in Condition [1] and Appendix 1 of the conditions.
	[301] The wastewater treatment plant may be constructed in stages in order progressively treat the volume of wastewater from the project.
	[302] Alternatively, should sufficient capacity become available within Watercare’s wastewater network, the consent holder may discharge its wastewater to the Watercare network subject to obtaining approval from Watercare.
	[303] Prior to the installation of the wastewater disposal field within the area proposed in the Wastewater Concept Report prepared by GWE and referenced in Condition [1] and Appendix 1 to the conditions, the Consent Holder must hold a pre-start meeti...
	[304] The following information must be made available at the pre-commencement meeting:
	[305] A SQEP ecologist must be engaged to monitor, direct and supervise works during the installation of the wastewater disposal system, dripper lines and fixings within the proposed disposal area.
	[306] All invasive plants must be eradicated prior to installation of the wastewater disposal system within the proposed disposal area.
	[307] The Consent Holder must provide a Pest Plant and Pest Animal Management Plan (PPPAMP), written by a SQEP, which applies to the proposed disposal area and EPAN to Council for certification.
	[308] The PPPAMP must specify:
	[309] No imported mulch, bark, woodchip, compost, or similar organic material shall be placed within areas of native vegetation protected by the EPAN.  Any natural leaf-litter must be retained wherever possible.
	[310] The volume of treated wastewater discharged to the wastewater disposal field must not exceed 450,000 litres per day.
	[311] The quality of treated wastewater immediately before it is discharged to the wastewater disposal field must not exceed the standards specified below.
	[312] The volume of treated wastewater discharged via the coastal outfall discharge pipe must not exceed 4,000,000 litres per day.
	[313] The quality of treated wastewater immediately before it is discharged to the coastal outfall pipe must not exceed the standards specified below.
	[314] This consent will expire on 31 January 2041 unless it has lapsed, been surrendered or been cancelled at an earlier date pursuant to the RMA.
	[315] Under section 125 of the RMA, this consent lapses five years after the date it is granted unless:

	L. CONDITIONS OF WILDLIFE APPROVAL
	[1] [Name] – lizards may only be handled by [Name], or under their direct supervision.
	[2] 10 years from the date of approval.
	[3] The Authorised Activity must be undertaken in accordance with the LBMP required by resource consent condition [84].
	[4] Lizard capture, handling and relocation must only be undertaken between 1 October and 30 April when lizards are most active.
	[5] Capture and handling methods must involve only techniques that minimise the risk of infection or injury to the animal and shall follow those described in the Herpetofauna inventory and monitoring toolbox.
	[6] The Department of Conservation (DOC) Operations Manager for Auckland is to be contacted immediately (auckland@doc.govt.nz ) for further advice if wildlife other than copper skink, forest gecko, and/or elegant gecko are located within the footprint...
	[7] If any lizards should die as a result of or in the process of carrying out the Approved Activity of catch alive and liberate for the purpose of salvage, the Approval Holder must:
	(a) inform the Auckland DOC Operations Manager (auckland@doc.govt.nz) within 48 hours, chill the body if it can be delivered within 72 hours, or freeze the body if delivery will take longer than 72 hours; and
	(b) send the body to Massey University wildlife postmortem service for necropsy OR as otherwise advised by the Auckland DOC Operations Manager, along with details of the animal’s history; and
	(c) pay for any costs incurred in investigation of the death of any lizard; and
	(d) if required by the DOC Auckland Operations Manager, cease the Approved Activity for a period determined by the DOC Operations Manager.

	[8] If any lizards are found injured during exercise of the Approved Activity, the Approval Holder must contact the Project Ecologist for advice on management of the lizard. The Approval Holder is authorised to euthanise injured lizard(s) on recommend...
	[9] Annual reports summarising lizard salvage and relocation activities are to be prepared and submitted to DOC within 30 days from the completion date of the work in each period described in Condition [4]. Specifically, this report is to include:
	(a) Results of lizard salvage and relocation work. Should native lizards be found, then the following also is to be included in the report:
	(b) Descriptions of how lizard management activities outlined in the LBMP were followed, including conditions detailed in the Approval and associated resource consent conditions;
	(c) An Amphibian and Reptile Distribution Scheme (ARDS) card detailing information relating to captured lizards (also to be provided to herpetofauna@doc.govt.nz); and,
	(d) A brief summary regarding the outcomes of the LBMP, including any improvements/changes that should be implemented in future.

	[10] For the life of this Approval, the Approval Holder must provide annual reports to DOC on the following activities:
	(a) Baseline lizard survey at restoration planting area
	(b) Photo record of lizard habitat development
	(c) Occupancy of plantings by native lizards
	(d) Number location and size of eco-stacks (rock and/or woody debris)
	(e) Number and location of artificial tree shelters.

	[11] The Approval Holder may apply to the Director-General for variations to this Approval in accordance with clause 7(2) of Schedule 7 of the Fast-track Approvals Act 2024.
	[12] The Director-General may revoke this Approval in whole or any part at any time (pursuant to clause 7(4) of Schedule 7 of the Fast-track Approvals Act 2024) if:
	(a) The Approval Holder breaches any of the conditions of this Approval.
	(b) In the Director-General’s opinion, the exercise of this Approval has caused, or is likely to cause, any unforeseen adverse effects on lizards.

	[13] The Approval Holder must pay the Department of Conservation’s standard charge-out rates for any staff time and mileage required to monitor compliance with this Approval and to investigate any alleged breaches of the terms and conditions of it.
	[14] The approved earthworks and vegetation works contractor agrees to exercise the Approval at its own risk and releases, to the full extent permitted by law, the Director-General and the Director-General's employees and agents from all claims and de...
	[15] The Approval Holder must comply with all statutes, bylaws, and regulations, and all notices, directions, and requisitions of the Director-General of Conservation and any competent authority relating to the exercise of the Approval.

	M. CONDITIONS OF HERITAGE NEW ZEALAND POUHERE TAONGA ACT AUTHORISATION

